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IMPORTANT NOTICE:  TRANSPORTATION BULLETIN
REVISIONS

Letting Date:  April 25, 2003
The following revisions have been made to this Transportation Bulletin.  If you downloaded the bulletin
prior to the noted revision date, you should incorporate the revisions or download and use a new copy
of the bulletin.

Revision date April 15, 2003

Revision No. 1:  The description of Item No. 1 reads (Completion Date: August 15, 2003 Plus 05
Working Days).  The description has been changed to read (Completion Date: August 28, 2003 Plus 05
Working Days).

Revision No. 2:  The description of Item No. 11 reads (3.00% DBE).  The description has been changed
to read (2.00% DBE).

Revision No. 3:  The description of Item No. 23 reads (Completion Date: August 30, 2003).  The
description has been changed to read (Completion Date: August 30, 2003 Plus 5 Working Days).

Revision No. 4:  Item No. 37 Contract No. 62449 has been Withdrawn from the Letting.

Revision No. 5:  Item No. 39 Contract No. 62465 has been Withdrawn from the Letting.

Revision No. 6:  The description of Item No. 40 reads (20 Working Days).  The description has been
changed to read (75 Working Days).

Revision No. 7:  The description of Item No. 40 reads (Job No. C-91-227-02) (0-01003-1006).  The
description has been changed to read (Job No. C-91-227-02) (0-01003-1000).

Revision No. 8:  The description of Item No. 41 reads (Job No. C-91-036-03) ( 0-00843-1053).  The
description has been changed to read (Job No. C-91-036-03) (0-00843-1047).

Revision No. 9:  The description of Item No. 43 reads (Job No. C-95-052-03) (0-01003-5010).  The
description has been changed to read (Job No. C-95-052-03) (0-00843-5010).

Revision No. 10:  The description of Item No. 46 reads (Job No. C-99-046-03) (0-3513-9001, 9002,
9003).  The description has been changed to read (Job No. C-99-046-03) (0-03513-9001, 9002 &
9003).

Revision No. 11:  The description of Item No. 55 reads (Job No. C-96-012-03) (0-01003-0000).  The
description has been changed to read (Job No. C-96-012-03) (0-00843-6014).

Revision No. 12:  The description of Item No. 57 reads District R.  The description has been changed to
read District TR.

Revision No. 13:  The description of Item No. 64 reads District R.  The description has been changed to
read District TR.

Revision No. 14:  The description of Item No. 90 reads (Job No. C-92-023-03) (0-00843-2015&2016).
The description has been changed to read (Job No. C-92-023-03) (0-00843-2015,-2016).

Revision No. 15:  The description of Item No. 91 reads (Job No. C-92-093-03) (2-10168-0000).  The
description has been changed to read (Job No. C-92-093-02) (2-10168-0000).

Revision No. 16:  The description of Item No. 106 reads 3.5 miles northwest of Wapella.  The
description has been changed to read 3.5 miles northwest of Shelbyville over Robinson Creek.

Revision No. 17:  The description of Item No. 110 reads Project IM-000-S(392).  The description has
been changed to read Project IM-000S(392).



Revision No. 18:  The description of Item No. 125 reads District R.  The description has been changed
to read District TR.

Revision No. 19:  The description of Item No. 130 reads (0.00% DBE).  The description has been
changed to read (16.00% DBE).

Revision No. 20:  The description of Item No. 140 reads (6.00% DBE).  The description has been
changed to read (7.00% DBE).

Revision No. 21:  The description of Item No. 146 reads (Job No. C-95-073-03) (5-00004-0200).  The
description has been changed to read (Job No. C-95-073-02) (5-00004-0200).

Revision No. 22:  The description of Item No. 149 reads (Job No. C-96-554-03) (6-76620-0000) (6-
72200-0000).  The description has been changed to read (Job No. C-96-554-03) (6-76620-0000, 6-
72200-0000).

Revision No. 23: The description of Item No. 150 reads (125 Working Days).  The description has been
changed to read (October 31, 2003 Plus 30 Working Days).

Revision No. 24 Item No. 151 has been WITHDRAWN from the Letting.

Revision No. 25:  The description of Item No. 154 reads (0.00% DBE).  The description has been
changed to read (5.00% DBE).

Revision No. 26:  The description of Item No. 160 reads This project includes an end result specification
for asphalt content, voids and in-place density.  This has been removed from this item.  It has been
added to Item No. 161.

Revision No. 27:  The description of Item No. 160 reads Project ACNHI-ACBHIACIM-55-4(165)159.
The description has been changed to read Project ACNHI-ACBHI-ACIM-055-4(165)159.

Revision No. 28:  The description of Item No. 161 has been changed to read This project includes as
end result specification for asphalt content, voids and in-place density.

Revision No. 29:  The description of Item No. 161 reads (Completion Date: November 05, 2003 Plus 10
Working Days).  The description has been changed to read (Completion Date:  November 30, 2003
Plus 10 Working Days).

Revision No. 30:  The description of Item No. 161 reads (Job No. C-95-024-95) (5-90780-0000).  The
description has been changed to read (Job No. C-95-024-95) (5-90780-0000,0-00903-0034).

Revision No. 31:  The description of Item No. 164 reads (0.00% DBE).  The description has been
changed to read (8.00% DBE).

Revision No. 32:  The description of Item No. 166 reads Ponitac.  The description has been changed to
read Pontiac.

Revision No. 33:  The description of Item No. 167 should read (5-51880-0000 & MCHD).

Revision No. 34:  The description of Item No. 167 reads (0.00% DBE).  The description has been
changed to read (9.00% DBE).

Revision No. 35:  The description of Item No. 171 reads (0.00% DBE).  The description has been
changed to read (5.00% DBE).

Revision No. 36:  The description of Item No. 179 reads District R.  The description has been changed
to read District TR.

Revision No. 37:  The description of Item No. 183 reads (Job No. C-92-021-03) (0-01003-2001).  The
description has been changed to read (Job No. C-92-021-03) (0-01003-0000).

Revision No. 38:  The description of Item No. 192 reads (Job No. C-95-019-03) (5-5180-0000).  The
description has been changed to read (Job No. C-95-019-03) (5-51580-0000).



Revision No. 39:  The description of Item No. 193 reads (Job No. C-95-072-03) (0-01003-5001).  The
description has been changed to read (Job No. C-95-072-03) (0-01003-0000).

Revision No. 40:  The description of Item No. 197 reads (95 Working Days).  The description has been
changed to read (170 Working Days).

Revision No. 41:  The description of Item No. 198 reads (Completion Date: September 13, 2003).  The
description has been changed to read (Completion Date: October 18, 2003 Plus 10 Working Days).

Revision No. 42:  The description of Item No. 203 reads (10.00% DBE).  The description has been
changed to read (0.00% DBE).

Revision No. 43:  The description of Item No. 1W reads mechanical (3.00% DBE).  The description has
been changed to read work complete; electrical work complete; and electrical service connection.
(Completion Date:  December 1, 2004 with 250 guaranteed Working Days).  (3.00% DBE)

Revision No. 44:  The description of Item No. 4P reads (Completion Date: July 31, 2004).  The
description has been changed to read (225 Working Days).

Revision No. 45:  The description of Item No. 4P reads (10.00% DBE).  The description has been
changed to read (10.50% DBE).

Revision No. 46:  The description of Item No. 18P reads Project AMIM-ACBHI-74-4(226)94.  The
description has been changed to read Project ACIM-ACBHI-74-4(226)94.

Revision No. 47:  The description of Item No. 18P reads (Completion Date: October 01, 2005 Plus 20
Working Days).  The description has been changed to read (Completion Date: November 18, 2005).



STATE OF ILLINOIS
Department of Transportation

2300 South Dirksen Parkway
Springfield, Illinois  62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.
It is available on IDOT’s WEBSITE at http://www.dot.state.il.us and through the IDOT’s subscription
service.

Three versions of the Transportation Bulletin are currently published.

Weekly Procurement

 Invitation for Bids
 

Professional Transportation Bulletin

TIPS & TOOLS

QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION
SERVICE INFORMATION SHOULD BE DIRECTED TO:

Roseanne Nance at:    nancer@nt.dot.state.il.us.

http://www.dot.state.il.us


Weekly Procurement Bulletin
Contains information related to general procurement activities.  Forms previously
contained in this Bulletin are now available on the Transportation Bulletin Page

on our Website.

Questions concerning this Bulletin should be directed to:

Roseanne Nance or E-mail nancer@nt.dot.state.il.us
2300 South Dirksen Parkway
Room 330
Springfield, IL  62764



Invitation For Bids
Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.
 
 Questions concerning this Bulletin should be directed to:
 

 Jim Duncan  (217) 782-7806   or E-mail   duncanjr@nt.dot.state.il.us
 2300 South Dirksen Parkway
 Room 323
 Springfield, IL  62764



Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Cheryl Cathey or E-mail catheycl@nt.dot.state.il.us
2300 South Dirksen Parkway
Room 330
Springfield, IL  62764



TIPS & TOOLS

To save this document:
Close document (select File from menu then Close)
Once in the original e-mail RIGHT mouse click on PDF file to display your
options.  Choose Save As.

To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



“LETTING YOU KNOW”
The Illinois Department of Transportation is interested in maintaining close communications
with industry.  This newsletter highlights subjects which we believe will be of interest to you.

No. 67                                  March 2003

Construction Manual
on IDOT’s Web Site

The 2002 Construction Manual is now available on IDOT’s Web site at
http://www.dot.state.il.us/constructionmanual/preface.html.  Users can view
specific sections or download the entire manual.  The Construction Manual
CD will be updated and released in even numbered years.  Interim changes
to the manual will be posted on the web as addendum at
http://www.dot.state.il.us/constructionmanual/addendum.html.

Second Annual
Painting Contractors’
Conference

IDOT held its second annual Painting Contractors’ Conference March 11,
2003 in Springfield.  The conference was well attended with over
50 attendees representing various painting contractors, the newly formed
Illinois Association of Industrial Painting Contractors (IAIPC), as well as all
nine IDOT districts and several central bureaus.  Various topics including
the Society for Protective Coating (SSPC) certification requirements, which
take effect with the August 1, 2003 letting, were discussed and much useful
information was exchanged.  IDOT looks forward to developing strong
working relationships with the IAIPC as well as the rest of the painting
industry in order to continue our momentum and progress in this area.

Surety Company
Contract Status
Information on IDOT’s
Web Site

Surety Company Contract Status Information is now available on IDOT’s
Web site at http://www1.dot.state.il.us/wcp/pestimate1.asp.  This report
reflects the current status of all active contracts per surety company.  This
data will be updated monthly and does not reflect the actual issuance of a
payment by the Illinois Office of the Comptroller.  Company names are
listed in alphabetical order.  Select the surety name and click on submit to
view a report.

STAY INFORMED! Keep in touch with your representative on the IDOT/Industry Policy
Committee and IDOT/Industry Joint Co-op Committee.

http://www.dot.state.il.us/constructionmanual/preface.html
http://www.dot.state.il.us/constructionmanual/addendum.html
http://www1.dot.state.il.us/wcp/pestimate1.asp


CHECK THIS OUT !!

This page contains new and useful information which has recently
been added to the bulletin.

Time Line for Letting Documents has been added to assist you in knowing when
items will be available on the Internet or through the subscription service.



Time Line for Letting Documents

Prior to Letting Day

Scheduled Publication Date ....................................    Transportation Bulletin – Notice of Letting

As Available ............................................................    CBID Files

As Available ............................................................    Addendum Checklist

Three Weeks...........................................................    Pay Item Report

Three Weeks...........................................................    For Bid and Not For Bid

Two Weeks .............................................................    Updated For Bid and Not For Bid List

Ten Days.................................................................    Final Federal Wage Rates

One Week ...............................................................    Updated For Bid and Not For Bid List

1 Day ......................................................................    Final Bidders List

Letting Day

Afternoon – After reading of bids.............................    As Read Tabulation of Bids

After Letting Day

One Week ...............................................................    Corrected As Read Tabulation of Bids

Approximately 2-5 weeks ........................................    Unit Price Tabulation of Bids
(After Contracts are Awarded)

Approximately 3-9 weeks ........................................   Aeronautics Unit Price Tabulation of Bids

After last item on letting is awarded ........................    Pay Item Report with Awarded Prices

You can obtain IDOT information from the IDOT website or by the IDOT subscription service.



PRE-BID MEETING

DISTRICT 4 – DBE PRE- BID MEETING

Plans and Special Provisions for all District 4 contracts for the Letting of
April 25, 2003 will be available for your review at the District 4 office, 6th

Floor Training Room from 5: 30 p.m. to 7: 00 p.m. on Tuesday, April 15,
2003.  The District 4 Office is located at 401 Main Street, Peoria, Illinois.
All prime contractors and DBE firms are encouraged to attend.  There will
be members from Supportive Services, Small Business Enterprises and
from District 4 to answer any questions that you may have.  This will be an
opportunity for prime contractors to indicate projects on which they are
interested in receiving quotations from DBE firms.  Both prime contractors
and DBE firms are encouraged to review the project goals prior to this pre-
bid conference.  This will be an open house-type format and no formal
presentation will be given.



Special Notices

Bureau of Bridges and Structures Manual

Bureau of Construction Manual

Bureau of Design and Environment Manual

Disadvantaged Business Enterprises

IDOT Proposals Authorization to Bid Requests

Joint Ventures

Land Acquisition Manual

Standard Specifications for Road and Bridge
Construction (2002)

Subcontractor's Registration

NCHRP  350



ORDER FORM FOR
BUREAU OF BRIDGES AND STRUCTURES MANUAL, IN CD-ROM

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM.  Do not include other manuals on this
sheet.  (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:   ________________________________________

Street Address:     ________________________________________

  ________________________________________
(P. O. Boxes not accepted)

City: _____________________   State: ______    Zip: ___________

Attention: ________________________________

Daytime Phone:   ________________________

Daytime Fax:       ________________________

E-Mail Address:   _________________________
                                   (Required to Receive Updates)

3. Compute your order amount:
Number of CD-ROMs __________ X $50.00 each =  $________

4. Make check payable to State Treasurer of Illinois for the total order amount.

5. Mail order form and check to:
Illinois Department of Transportation
Manual Sales – Room 012
2300 South Dirksen Parkway
Springfield, IL  62764



ORDER FORM FOR CONSTRUCTION MANUAL, IN CD-ROM

The Department of Transportation is updating the Construction Manual.  In order to
receive this new manual, you will need to complete and return this order form.  By
ordering this manual, you will receive an updated manual via CD-ROM – no paper
copies are available.

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM manual.  Do not include other
manuals on this sheet.  (A single payment, however, may be used to cover the cost
of multiple orders.)

2. Complete:

Company Name:   ________________________________________

Street Address:     ________________________________________

  ________________________________________
(P. O. Boxes not accepted)

City: _____________________   State: ______    Zip: ___________

Attention: ________________________________

Daytime Phone:   (____) ____________________

Daytime Fax:       (____) ____________________

E-Mail Address:   ______________________________
(Required to be notified of updates)

3. Compute your order amount:
Number of Construction Manuals _________ X $50.00 each =  $________

4. Make check payable to “State Treasurer of Illinois” for the total order amount.

5. Mail order form and check to:
Illinois Department of Transportation
Manual Sales – Room 012
2300 South Dirksen Parkway
Springfield, IL  62764



ORDER FORM FOR
BUREAU OF DESIGN AND ENVIRONMENT MANUAL

Please follow the instructions below for ordering:

1. Use this order form only for the above manual.  Do not include other manuals on this
sheet.  (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name: ____________________________________________________

Street Address:  _____________________________________________________
                             _____________________________________________________
                                 (P.O. Box not accepted)

City:____________________________________ State:  _____ Zip: ___________

Attention: _______________________________

Daytime Phone:    (_______)________________

Daytime Fax:         (_______)________________

E-mail Address:     ________________________  (Mandatory to receive updates)

3. Compute your order amount:

Number of CD-ROMs _________x $50.00 each = $_____________

4. Make checks payable to State Treasurer of Illinois for the total order amount.

5. Mail order form and check to:
      Illinois Department of Transportation
      Manual Sales – Room 012
      2300 South Dirksen Parkway

Springfield, IL 62764



ORDER FORM FOR
LAND ACQUISITION POLICIES AND PROCEDURES AND EXHIBITS MANUAL

By ordering this manual, you will receive a paper format manual in early 2001 and future
updated manuals via CD-ROM.

Please follow the instructions below for ordering:

1. Use this order form only for the above manual.  Do not include other manuals on this
sheet.  (A single payment, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:   ________________________________________

Street Address:     ________________________________________

  ________________________________________
(P. O. Boxes not accepted)

City: _____________________   State: ______    Zip: ___________

Attention: ________________________________

Daytime Phone:   (____) ____________________

Daytime Fax:       (____) ____________________

E-Mail Address:   ______________________________
(Required to be notified of updates)

3. Compute your order amount:
Number of Land Acq. Manuals __________ X $50.00 each =  $________

4. Make check payable to “State Treasurer of Illinois” for the total order amount.

5. Mail order form and check to:
Illinois Department of Transportation
Manual Sales – Room 012
2300 South Dirksen Parkway
Springfield, IL  62764



Order Form for
 Standard Specifications for Road

and Bridge Construction (2002)
Orders are now being taken for the 2002 Standard Specifications for Road and
Bridge Construction.  This book, which will become effective January 1, 2002, will be
distributed in August 2001.  The $30.00 purchase price for this book also includes the
Supplemental Specifications and Recurring Special Provisions which are distributed to
registered book-holders annually.

To order, follow the instructions below:

1. Use this order form only for the above book.  Do not include other books or manuals
on this sheet.  (A single payment, however, may be used to cover the cost of multiple
orders.)

2. Complete:

Company Name:   ________________________________________

Street Address:     ________________________________________

  ________________________________________
(P. O. Box not accepted)

City: _____________________   State: ______    Zip: ___________

Attention: ________________________________

Daytime Phone:   (____) ____________________

Daytime Fax:       (____) ____________________

3. Compute your order amount (payment must be included):

2002 Standard Specifications for Road and Bridge Construction

_____ No. of Copies  x $30.00  each   = $ ___________

4. Make check payable to “State Treasurer of Illinois” for the total order amount.

5. Mail order form and check to:

Illinois Department of Transportation
Manual Sales – Room 012
2300 South Dirksen Parkway
Springfield, IL  62764

E   mail Address:______________________________



SPECIAL NOTICE – NCHRP 350
The Special Provisions for TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL;
TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL and SAND MODULE
IMPACT ATTENUATORS require the use of National Cooperative Highway
Research Program (NCHRP) 350 tested devices. In addition these devices must
be approved by the Department.

The following devices are approved for use.  Where an FHWA acceptance date
is shown, only the item approved on that date is intended, subject to comments
herein:

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)

Name FHWA Acceptance Date
(NCHRP 350) & Code

Comments

ET 2000 Plus 01/18/2000
CC-12G

And

08/22/1995
CC-12C

Wood blockouts only.
Wood post system only.   Posts
1& 2 to use steel soil tubes (6’-6”
or 6’-0”) with wood posts.  Posts
3-8 to use 4’-6” soil tubes with
wood posts.)  Soil plates not
required.) – OR – Posts 3-8 may
be 6’ CRT Posts.

SKT 4/2/1997
CC-40

Wood blockouts only.
Wood post system only.   Posts
1& 2 to use steel soil tubes (6’-6”
or 6’-0”) with wood posts.  Posts
3-8 to use 4’-6” soil tubes with
wood posts.)  Soil plates not
required.) – OR – Posts 3-8 may
be 6’ CRT Posts.

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (FLARED)

Name FHWA Acceptance Date
(NCHRP 350)

Comments

SRT 350 06/04/1999
CC-51A

Wood post system
only.

FLEAT 350 06/01/2001
CC-46C

Wood post system
only.

REGENT 05/28/1998
CC-48



SPECIAL NOTICE – NCHRP 350
(Cont’d)

TRAFFIC BARRIER TERMINAL TYPE 3 (SPECIAL)
QUADGUARD� Family
TRACC Family
CAT-350
REACT-350
BRAKEMASTER�-350
TAU-II
FLEAT-MT

SAND MODULE IMPACT ATTENUATORS
FITCH UNIVERSAL MODULE SYSTEM
ENERGITE� III
BIG SANDY SAND BARRELS

Other devices may meet NCHRP 350 and shall be approved on a project by
project basis.

For further information contact the Bureau of Design and Environment at
(217)785-0720.



Subcontractor Registration

Subcontractors  interested in  participating on contracts are required
to register with the Department.  Prequalified contractors, material
suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department’s web
site, www.dot.state.il.us.  At the home page click on “Doing Business”.
The subcontractor registration form is listed under Highway
Construction.  The registration form requires minimal information and
can be completed in minutes.  Confirmation, along with a registration
number,  will be received by e-mail in 1-2 days.  Registration is valid
for one year and will then require renewal. Questions may be
addressed to the Prequalification Section, Bureau of Construction.

Phone:  (217) 782-3413
E-mail:  COPPMD@nt.dot.state.il.us

http://www.dot.state.il.us.
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IDOT’S ELECTRONIC SUBSCRIPTION
SERVICE

To receive construction contractor related publications and reports through the free
subscription service, please follow the instructions to subscribe.  The information will be
automatically e-mailed to the subscriber on the publish date.  The following publications
and reports are currently available for subscription:

IDOT Contractor’s Packet
Subscription listname: IDOTContractorsPacket

The IDOT Contractor’s Packet will subscribe the requestor to all of the following
publications and reports:

IDOT Addendum Checklist
The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum.  The contractors should use this checklist to ensure they have
incorporated into their plans and proposals all addenda that have been issued for
each particular letting item.  The checklist also identifies withdrawn and deleted
items.  The checklist is published regularly whenever addenda are processed.

IDOT As Read Tabulation of Bids
The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening.  The bid amounts are not checked at the time this listing is produced.  This
listing also includes a page which identifies all letting items for which the as read low
bid was, prior to a post letting review, within a reasonable approximation of the
Engineer’s estimate.  The listing is usually published by 4:30 p.m. of the day of the
letting.

IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting
The IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting is the
official publication and invitation for construction bids by the Illinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois
Department of Natural Resources.  The bulletin also contains information pertaining
to pre-bid meetings, the DBE program and other current information.  The bulletin will
be published on the advertised publish date for each regularly scheduled letting.
Special lettings will have applicable bulletins published at least 14 days prior to the
letting on an as needed basis.

IDOT Corrected Tabulation of Bids
The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by
letting item.  All bids have been recalculated and checked before this listing is
produced.  The listing identifies the eligible bidders, the actual bidders, the as-read
bid amounts, the corrected bid amounts (if applicable) and the low bidders for the
letting.  The listing is usually published within 14 days after the letting.
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IDOT Federal Wage Rates Listing
The IDOT Federal Wage Rates listing identifies the current federal wage rates to be
used by contractors for preparing bids whenever the construction activities are
federally participating.  The federally wage rates will be published 10 days prior to
the letting date.

IDOT For Bid List of Bidders
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have
been authorized to bid on each letting item for each letting.  A separate list is
compiled for each letting and the list is sorted by letting item.  The list will be
published several times with the last time being one day prior to the letting.

IDOT Letting Proposals (Specifications)
The IDOT Proposal is a booklet that contains the bidding package, schedule of
prices, specifications and wage rate information for a selected job included on the
letting.  These Proposals DO NOT contain plans for the jobs.  Plans must be ordered
separately.  Although the Proposal contains all necessary information needed to bid,
Authorization to Bid must be requested and received in order for a bid to the
Department to be considered.  Bids submitted without Authorization to Bid will NOT
be considered.

IDOT Local Roads Contractors Bulletin
The Contractors Bulletin is a weekly publication advertising locally let and "material
only, bids" for local agencies, counties, cities/villages, and road districts throughout
the state. The bulletin is in three parts: (1) previous advertisements for two weeks,
(2) new advertisements with a description of the job, the date and time of letting,
description of the material needed for bidding and any other information, and (3)
awarded projects identifying the successful bidder and the dollar amount.

IDOT News Flash from BDE
The IDOT News Flash is current information from the IDOT Bureau of Design and
Environment which all contractors should read.  Usually this information becomes
available after the publishing of the IDOT Construction Contractor’s Transportation
Bulletin – Notice of Letting for a given letting but needs to be broadcast prior to the
issuance of a subsequent IDOT Construction Contractors Bulletin-Notice of Letting.
This information will be published on an as needed basis.

IDOT Not For Bid List of Bidders
The IDOT Not For Bid List of Bidders is a compilation of all parties who have
requested plans and/or proposals.  A separate list is compiled for each letting and
the list is sorted by letting item.  The list will be published several times.

IDOT Pay Item Report
The Pay Item Report is a listing of all pay items on a letting.  For each pay item, the
listing identifies the quantity, letting item number, contract number, county, IDOT
district office and the unit of measure. The Pay Item Report will be published
approximately four weeks prior to each regularly scheduled letting.  The Pay Item
Report is a zipped, self-extracting Microsoft Excel file.
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IDOT Unit Price Tabulation of Bids
The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item.  Whereas the As Read Tabulation of Bids
and the Corrected Tabulation of Bids provide the sum total amount bid for each
letting item, the Unit Price Tabulation of Bids provides the break down of all bids per
line item unit price, and it is only provided for awarded jobs.  The listing identifies the
actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable)
and the low bidders.  The listing is not published until jobs are awarded.  Typically,
Unit Price Tabulation of Bids listings begin to be published within three weeks after
the letting and may continue for up to 60 days.  Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Weekly Transportation Procurement Bulletin
The Weekly Procurement Bulletin is a source for announcements to the public and
the construction industry regarding special notices, invitations to bid that do not
qualify for the letting process, sole source procurements, emergency purchases,
change orders which exceed $30,000 and publishing the important dates relative to
each highway construction project.  The bulletin will be published each Wednesday.

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to:  listserv@lists.dot.state.il.us
2. Type the letters ‘sub’, a space and then the subscription listname in the body of

the message.  Please Note: There are no spaces in the listname.
For example:      sub IDOTContractorsPacket    (Do Not Include Any Other Text)

3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type  OK  in the body of the message and send the

message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
7. You will then receive a confirmation e-mail stating that you have been added to

the list and automatically receive the publications and reports for which you have
subscribed when they are published.

If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by
e-mail at nancer@nt.dot.state.il.us.

To subscribe to each item individually, please follow the above subscription
instructions.  Substitute the appropriate listname for each item to which you want
to subscribe. Please Note: There are no spaces in the listname and you must
follow these steps for each list that you to want to receive.

•  IDOT Contractor's Packet
Subscription listname: IDOTContractorsPacket
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•  IDOT Addendum Checklist
Subscription listname: IDOTAddendumChecklist

•  IDOT As Read Tabulation of Bids
Subscription listname: IDOTAsReadTabulationOfBids

•  IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting
Subscription listname: IDOTBulletinNoticeOfLetting

•  IDOT Corrected Tabulation of Bids
Subscription listname: IDOTCorrectedTabulationOfBids

•  IDOT Federal Wage Rates Listing
Subscription listname: IDOTFederalWageRatesListing

•  IDOT For Bid List of Bidders
Subscription listname: IDOTForBidListOfBidders

•  IDOT Letting Proposals (Specifications)
Subscription listname: IDOTLettingProposals

•  IDOT Local Roads Contractor Bulletin
Subscription listname: IDOTLocalRoadsContractorBulletin

•  IDOT News Flash from BDE
Subscription listname: IDOTNewsFlashFromBDE

•  IDOT Not For Bid List of Bidders
Subscription listname: IDOTNotForBidListOfBidders

•  IDOT Pay Item Report
Subscription listname: IDOTPayItemReport

•  IDOT Unit Price Tabulation of Bids
Subscription listname: IDOTUnitPriceTabulationOfBids

•  IDOT Weekly Transportation Procurement Bulletin
Subscription listname: IDOTBulletinWeeklyProcurement
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INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to:  listserv@lists.dot.state.il.us
2. Type the letters ‘signoff’, a space and then the subscription listname in the body

of the message.  Please Note: There are no spaces in the listname.
 For example:      signoff IDOTContractorsPacket   (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

Please Note: You must follow these steps for each list that you no longer want to
receive.

If you have any questions, please contact Roseanne Nance by phone at (217)785-
5875 or by e-mail at nancer@nt.dot.state.il.us.



 Getting Around IDOT’s Homepage
 
 IDOT’S Bureaus of Design and Environment and Construction have a signif icant presence on
the department’s w ebsite.  The follow ing information is available under the section entitled
“DOING BUSINESS WITH IDOT” at http://www.dot.state.il.us
 
 CONSULTANT SERVICES

 CADD SUPPORT HOME PAGE
 CONSULTANT PREQUALIFICATION

 CONSULTANT PREQUALIFICATION REQUIREMENTS
 CONSULTANTS STATEMENT OF EXPERIENCE AND FINANCIAL
     CONDITION

 
 DESIGN & ENVIRONM ENT BULLETINS

 PROFESSIONAL TRANSPORTATION BULLETIN
 PROFESSIONAL TRANSPORTATION BULLETIN SCHEDULE
 TRANSPORTATION BULLETINS
 TRANSPORTATION BULLETIN SCHEDULE

 
 DESIGN & ENVIRONM ENT FORMS
 
 HIGHWAY CONSTRUCTION

 BUREAU OF CONSTRUCTION FORMS
 CONTRACTOR’S MARKET PLACE
 CONTRACTOR'S PAY ESTIMATES
 CONTRACTOR’S PREQUALIFICATION FORMS
 GETTING PAID GUIDE
 ICORS REPORT TOOLS
 LIST OF PREQUALIFIED FIRMS - Updated weekly
 LIST OF REGISTERED SUBCONTRACTORS
 RULES FOR PREQUALIFICATION OF CONTRACTORS AND ISSUANCE OF
     PLANS AND PROPOSALS
 SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE
 SUBCONTRACTOR REGISTRATION FORM

 
 BUREAU OF DESIGN & ENVIRONMENT MANUALS
 
 LETTING & BIDDING INFORMATION

 ADDENDUM CHECK LIST
 “AS READ” TABULATION OF BIDS - Day of Letting
 CBID EXCEL FILES
 CORRECTED TABULATION OF BIDS – The week following the Letting Day
 FINAL BIDDERS LIST – One day prior to Letting Day
 FOR BID LIST
 NOT FOR BID LIST
 PAY ITEM REPORT – Four weeks prior to the Letting Day
 UNIT PRICE TABULATION OF BIDS – Usually on the Friday after the award of the contract

 
 SPECIAL PROVISIONS/STANDARDS

 BRIDGE OFFICE STATEWIDE INSERTED SPECIAL PROVISIONS
 DESIGN STATEWIDE INSERTED SPECIAL PROVISIONS
 HIGHWAY STANDARDS (.dgn and .pdf formats)

 
 MISCELLANEOUS INFORMATION

http://www.dot.state.il.us
http://www.dot.state.il.us/desenv/decons.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/deform.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/demanuals.html
http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/hwyspecs.html


 
 
 
 Unit Price Tabulation of Bids (Bid Tabs) is made available on the w ebsite after contracts are
aw arded.  It may take up to 60 days before all bid tabs for a specif ic letting are available.  Bid
Tabs are also available for review  in Room 323 of the Harry R. Hanley Building in Spr ingfield.
Bid Tabulation information is not provided over the phone, by fax or by E-mail.
 
 Some of the above f iles have been compressed using PKZIP to reduce f ile size for faster
dow nload time.  They must be uncompressed for view ing or printing, w hich they will do
automatically w hen you double click on them in Window s Explorer.
 
 Most dow nloadable f iles on our w ebsite are Acrobat PDF, Microsoft Word .doc or mainframe
.txt f ile formats.  MS Word View er 97 and Acrobat Reader are available from the TIPS A ND
TOOLS area of our w ebsite.
 



 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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 Partnering
 
 The Department encourages the establishment of a cooperative and productive partnership with
the contractor, and through the contractor, with principal subcontractors and suppliers.  This
partnership will be structured to draw on the strengths of each organization to identify and
achieve mutual objectives. It is anticipated that these objectives will include effective and efficient
contract performance, and completion within budget, on schedule, and in accordance with plans
and specifications.  A safe working environment will always be a consideration.
 
 The partnership will be bilateral in makeup and participation will be totally VOLUNTARY.  Any
costs associated with effectuating the partnership, whether informal or formal, will be agreed to by
both parties and will be shared equally.
 
 The District Engineer (DE) or the successful contractor can initiate an invitation to partner.  Where
there is an agreement to partner, the DE and the contractor will promptly arrange for a meeting
between themselves and their respective staffs to develop a partnering agreement.  The location
and duration of the meeting will be established by agreement between the DE and the contractor.
 
 If the DE and the contractor agree to develop the partnering agreement between themselves and
their respective staffs, the partnering approach will be considered informal.  Any costs associated
with informal partnering will be paid by the contractor with the department reimbursing 50% of
such costs as an item of extra work.  If the department and the contractor mutually agree that a
facilitator is needed to help develop the agreement and to aid in team building exercises, etc., the
approach will be considered formal.
 
 When formal partnering is the chosen option, the DE and the contractor will jointly select a
facilitator and work together on an appropriate contract for services and fee structure.  The
contractor will pay for the services of the facilitator and meeting facilities, and be reimbursed for
50% of such costs as an item of extra work.  The cost of partnering, whether informal or formal,
will be considered a part of construction engineering.
 
 A model partnering agreement is attached and may be used as a guide to aid in development of a
project specific agreement.
 
 The establishment of a partnership agreement on a project will not change the legal relationship
of the partners to the contract nor relieve either partner from any of the terms of the contract.
 
 



 MODEL PARTNERING AGREEMENT
 Partnering Agreement for (Project)

 
 The Illinois Department of Transportation and (Company) agree to work as a team dedicated to
building a quality project in accordance with the contract.  We are committed to both employee
and public safety, protection of the environment, and minimizing inconvenience to the public.
 
 COMMUNICATION OBJECTIVES
 
 We intend to deal with each other in a fair, reasonable, trusting and professional manner.  To
accomplish this, we will:
 

•  Have frequent, open and honest communication.

•  Communicate as soon as possible on all issues.

•  Make decisions at lowest possible level.

•  Listen with understanding.

•  Treat each other with mutual respect; resolve personal conflicts immediately.

•  Keep all team members informed on project activities.

•  Hold (daily/weekly) meetings to assure smooth project operations.

•  Define response time needed to avoid project delays.

•  When appropriate, establish and maintain relationship with the public and the news

media.

 
 PERFORMANCE OF OBJECTIVES
 

•  Construct project within the intent of plans and specifications.

•  Promote highest quality workmanship.

•  Utilize cost reduction incentive proposals.

•  Handle necessary work changes expeditiously.

•  Meet environmental commitments.

•  Provide safe passage of the public through the project.

•  Promote positive public relations.

•  Provide a safe, enjoyable work environment.

•  Construct and administer the contract so that all parties are treated fairly.

•  Finish project on time, within budget, and with a fair profit for the contractor.

•  Complete the project without unresolved disputes.

•  Final paperwork to district office within ____ days of completion of work on contract.



CONFLICT RESOLUTION SYSTEM

All issues which arise on the project will be resolved quickly to avoid any delay of work.  Every
effort will be made to resolve issues at the level at which they originate.  Timeliness of decisions
is essential. If agreement cannot be reached at the originating level, issues will be promptly
elevated through the chain of command for resolution.  The Illinois Department of Transportation
and (Company) agree to the following organizational/time structure for issue resolution:

Step 1 Foreman/Inspector (Time)

Step 2 Project Foreman/Superintendent/Resident Engineer (Time)

Step 3 Project Manager/Field Engineer/Construction Engineer (Time)

Step 4 Project Mgr./Company Principal/District Office/Mgmt. Officials (Time)

Step 5 Company Principal/Central Office/Management Officials (Time)

We, the undersigned, agree to make a good faith effort to undertake and implement the above as
applicable to each of us.

General Contractor Personnel Department Personnel

________________________ __________________________

________________________ __________________________

________________________ __________________________

________________________ __________________________

________________________ __________________________

Subcontractors____________ Subcontractors______________
________________________ __________________________

________________________ __________________________

________________________ __________________________

________________________ __________________________

________________________ __________________________

NOTE: The mission statement and objectives of the stakeholders from the Partnering
Agreement.  The Agreement for each project, therefore, will be unique to that project.
The agreement may be a simple statement about communication and cooperation in all
matters affecting the project and resolution of conflicts at the lowest level.  The model
provides an idea of objectives which might be included in an agreement.  Desirably, all
partnering agreements should include a system for the stakeholders to regularly evaluate
performance in terms of the project goals.



Special Notice Regarding
IDOT Proposals, Authorization To Bid &
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT’s Central Bureau of
Construction.

ABOUT AUTHORIZATION TO BID

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential
bidder must complete and submit Part B of the Request for Proposal Forms and Plans & Request for
Authorization to Bid form (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID?:  When a prospective prime bidder submits a
“Request for Proposal Forms and Plans” he/she must indicate at that time which items are being
requested for Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the
request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved for
Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form
will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status.  This is critical in the week before the letting.  These documents must be
received by three days before the letting date.  Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/785-4927.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The request form used for ordering plans and proposals, Form BDE 124 (Revised 3/2000), has been
designed to provide better communication between requesters and IDOT personnel who are responsible
for processing plan and proposal orders.  If requesters follow the instructions printed on the reverse side
of the form, it will help save time, eliminate errors and expedite the processing of requests.

Requests for plans and proposals will not be honored unless submitted on the proper form, a copy of
which is included in this issue of the Transportation Bulletin.

Notice

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART B OF FORM BDE 124
and THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU
OF CONSTRUCTION



SPECIAL NOTICE REGARDING JOINT VENTURES
On July 29, 1997, the Illinois Department of Transportation adopted amended administrative rules governing
“Prequalification of Contractors & Issuance of Plans & Proposals”.  Pursuant to those rules, procedures for
analysis and Authorization to Bid on for joint ventures on state lettings will henceforth be as follows:

1) Prequalified contractors may combine their available bidding capacity and request Authorization to Bid for
a single contract to bid as a joint venture after department approval.

2) Each request for approval of a joint venture shall be indicated by the filing of a Certificate of Joint Venture
for each contract for which approval is sought.  It identifies the managing party and indicates the conditions
under which the joint venture exists.  The joint venture agreement shall be available to the Department for
inspection.  Each joint venture party shall also submit an Affidavit of Availability.  The original Certificate of
Affidavits must be received no later than 4:30 p.m. prevailing time seven days prior to the scheduled date
of the letting for which Authorization to Bid is sought.

3) Very large and complex projects may be designated as being eligible for “unrestricted joint venturing”, and
will be clearly denoted as such in the Transportation Bulletin.  These projects will not be subject to
restrictions with respect to the number of parties or other joint ventures conditions, but will still be required
to submit a Certificate of Joint Venture and individual affidavits by the aforementioned time and date before
Authorization to Bid will be considered.

4) On projects estimated by the department at greater than $1,000,000 and not designated for (unrestricted
joint venturing), Joint Ventures shall have no more than three parties.

5) On projects estimated by the department at less than $1,000,000 Joint Ventures shall have no more than
three parties.  One or more of the parties must have insufficient available individual prequalification ratings
to be Authorized to Bid, unless one of the following conditions exist:

a) There is fifty-one percent or more common controlling ownership between the parties.

b) There common management between the firms where the officers, directors or general partners control
the board of directors and/or management of each party.

6) Contractors with financial ratings are based upon unaudited financial statements will not be permitted to
joint venture with each other to bid contracts which the department estimates at greater than $500,000.
However, such firms may be permitted to joint venture with firms who have a financial rating based upon
an audited statement to bid on contracts the department estimates at greater than $500,000.

7) If a party’s work rating is limited by its maximum financial rating, the full value of the computed work rating
will be used in analyzing the joint venture request.  However, the combined maximum work rating in any
category shall not exceed the combined financial ratings of the joint venture.

Copies of all required joint venture forms are attached to each Transportation Bulletin.

Please note that signed and notarized originals of all required joint venture forms mentioned above must be
received by 4:30 p.m. prevailing time seven days prior to the scheduled letting date.  These forms should be
mailed to the following address:

Illinois Department of Transportation
Bureau of Construction
2300 S. Dirksen Parkway, Room 322
Springfield, Illinois  62764

Any questions should be directed to the Prequalification Engineer, at 217/782-3413.



Certificate of Joint Venture

Letting:           
Item No.:
Joint Venture Name:
Managing Party: Firm #1 is the managing party and must be the first company named in the joint venture.

Firm #1/Managing Party Firm #2 Firm #3

Name:           Name:           Name:           

                              

Address:           Address:           Address:           

                              

                              

Indicate the circumstances which apply to the Joint Venture.

The project is estimated at less than $1,000,000 and the following conditions exist:

1. One or more of the firms do not have the required financial capacity.

  Firm #1  Firm #2  Firm #3
does not have sufficient available prequalification financial rating to perform the work.

2. One or more firms do not have the required work capacity.

  Firm #1   Firm #2   Firm #3
does not have sufficient available prequalification work ratings to perform fifty percent of the work.

3. There is fifty-one percent or more common controlling ownership between the firms.

  Firm #1  Firm #2  Firm #3
A statement indicating the relationship of the firms is attached.

4. The firms have common management.

  Firm #1   Firm #2   Firm #3
A statement indicating the nature of common management is attached.

The project is estimated at greater than $1,000,000 and has been designated for restricted joint venturing.  Joint
venture restricted to three firms.

The project is estimated at greater than $1,000,000 and has been designated for unrestricted joint venturing.  Names of
additional firms are attached.

BC 2267 (1/2000)



I / We being duly sworn, do hereby declare this to be a true and correct statement.

Subscribed and sworn to before me this           day of           ,         .

          My commission expires           .
(Notary Public)

(Notary Seal)

Firm #1/Managing Party                     
Print Name Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this           day of           ,         .

          My commission expires           
(Notary Public)

(Notary Seal)

Firm #2                     
Print Name Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this           day of           ,         .

          My commission expires           
(Notary Public)

(Notary Seal)

Firm #3                     
Print Name Title

Signature (Proprietor, Partner, Officer or Director)

This form must be received by the Department at the following address no later than 4:30 pm prevailing time at least seven (7)
days prior to the letting of interest.

Illinois Department of Transportation
Bureau of Construction
Room 322
2300 South Dirksen Parkway
Springfield, Illinois  62764



SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISES
          April 25, 2003 LETTING

1. The proposals for the following items contain the Special Provision “Required Disadvantaged Business Participation”.  It is the
responsibility of each bidder to determine the results of the letting and for the "as read" low bidder to submit a DBE Utilization Plan
(Plan), Form SBE 2026, to the Department within 7 working days after the date of the bid opening as required by the Special Provision.
Forms for the submittal of the Plan are available in each district’s Bureau of Construction office or by calling the Department’s Bureau of
Small Business Enterprises at (217) 782-5490.  Plans are to be submitted to the Illinois Department of Transportation, Bureau of Small
Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Failure to submit a
plan within 7 working days may be cause for rejection of the bid as nonresponsive and may subject the bidder to a penalty.

The Bureau of Small Business Enterprises maintains a Disadvantaged Business Enterprises Directory (Directory) of certified Disadvantaged
Business Enterprises (DBEs) for the purpose of providing a reference source to assist bidders in meeting the requirements of the Special
Provision.  Only those firms certified as of the letting date may be included in the Plan.  You can view and download the most current
listing of DBE firms/work categories at http://www.dot.state.il.us.  Those who need a printed copy must contact the Bureau of Small Business
Enterprises at (217) 782-5490.

Prime contractors may contact the individuals/consultants in #2 for information regarding available DBE firms.  For assistance in meeting OJT
and EEO goals, contractors may contact the consultants in #3.  The complete listing of DBE, OJT and EEO consultants is available on
IDOT’s web site under Small Business Enterprises.

ITEM - % ITEM - % ITEM - % ITEM - % ITEM - % ITEM - %

1.    13.00% DBE       2.   13.00% DBE       3.    5.00% DBE       5.  10.00% DBE       8.    2.00% DBE
10.   12.00% DBE      11.    2.00% DBE      12.    2.00% DBE      13.   3.00% DBE      14.    5.00% DBE
15.    7.00% DBE      16.    8.00% DBE      18.   12.00% DBE      21.   5.00% DBE      22.    8.00% DBE
25.   10.00% DBE      27.   13.00% DBE      36.   10.00% DBE      40.  10.00% DBE      41.   13.00% DBE
66.    8.00% DBE      67.    5.00% DBE      68.   15.00% DBE      69.  13.00% DBE      70.   13.00% DBE
71.   13.00% DBE      72.    5.00% DBE      73.    6.00% DBE      74.   3.00% DBE      75.    4.00% DBE
76.   12.00% DBE      77.    8.00% DBE      78.    6.00% DBE      79.   5.00% DBE      80.    4.00% DBE
82.   10.00% DBE      83.   12.00% DBE      84.    3.00% DBE      85.   3.00% DBE      86.   15.00% DBE
87.    6.00% DBE      88.    3.00% DBE      91.    4.00% DBE      92.   9.00% DBE      93.   10.00% DBE
94.    9.00% DBE      95.    6.00% DBE      97.    8.00% DBE      99.   3.00% DBE     100.    4.00% DBE
101.   8.00% DBE     102.   10.00% DBE     104.    6.00% DBE     105.   9.00% DBE     106.    7.00% DBE
107.   4.00% DBE     109.    6.00% DBE     110.   11.00% DBE     115.  10.00% DBE     116.    3.00% DBE
117.  13.00% DBE     121.    4.00% DBE     129.   13.00% DBE     130.  16.00% DBE     131.    4.00% DBE
132.   4.00% DBE     133.    6.00% DBE     134.    4.00% DBE     135.   4.00% DBE     136.    4.00% DBE
140.   6.00% DBE     141.    8.00% DBE     142.    6.00% DBE     143.   3.00% DBE     149.    3.00% DBE
150.  10.00% DBE     151.   10.50% DBE     152.    5.00% DBE     153.   5.00% DBE     155.   10.00% DBE
156.  12.00% DBE     157.   11.00% DBE     158.   12.00% DBE     160.   8.00% DBE     161.    4.00% DBE
162.   8.00% DBE     163.    8.00% DBE     164.    8.00% DBE     165.   6.00% DBE     166.    3.00% DBE
169.  12.00% DBE     170.   12.00% DBE     171.    5.00% DBE     172.   9.00% DBE     173.    8.00% DBE
174.   8.00% DBE     177.    5.00% DBE     181.   10.00% DBE     187.   3.00% DBE     191.    5.00% DBE
195.   7.00% DBE     197.   10.50% DBE     198.    6.00% DBE     199.   6.00% DBE     200.    3.00% DBE
201.   8.00% DBE      1A.    2.80% DBE     3A.     8.00% DBE      4A.  10.00% DBE      5A.    5.00% DBE
6A.    2.00% DBE      7A.    8.00% DBE     8A.    10.00% DBE      9A.   8.00% DBE     10A.    8.00% DBE
11A.   5.00% DBE     13A.   10.00% DBE    14A.    10.00% DBE     15A.   8.00% DBE      16A.   6.00% DBE
17A.   6.00% DBE      18A.   5.00% DBE     20A.    3.00% DBE     21A.  10.00% DBE      23A.   9.00% DBE
24A.   8.30% DBE      25A.   9.40% DBE     26A.   12.10% DBE     27A.   8.00% DBE       28A.  9.00% DBE
4P.   10.50% DBE      2LR.  10.00% DBE     1W.     3.00% DBE

2. Technical, management, financial and technology supportive services assistance is available to all DBE firms by contacting the following
individuals:

        For Northern Illinois (Districts 1 – 3)

Management, Technical Assistance
Mr. Edgardo Sobenes
IDOT Supportive Services Office
310 S. Michigan Ave., Suite 1605
Chicago, IL  60604
Phone:   (312) 793-5668

Technology Assistance (District 1)
Bronner Group LLC
Ms. Gila J. Bronner
120 North LaSalle, Suite 1300
Chicago, IL 60602
Phone:  (312) 943-8680
 Email:  ralcarez@bronnergroup.com

Technology Assistance (District 2 – 9)
Sivart Consulting, Inc.
Mr. Norman W. Travis, Sr.
327 Missouri Avenue, Suite 622
East St. Louis, IL 62201
Phone:  (618) 274-1019
Email:  sivart@sivartconsulting.com



For Southern Illinois (District 4 – 9)

Management, Technical Assistance
Wicks Construction Services, Inc.
5615 State Street
East St. Louis, IL 62203
Phone:  (618) 394-0260
Email:  wicksvcs@earthlink.net

Financial and Bonding Assistance (Statewide)
Development Services Group
Mr. George Dinges
401 East Adams Street
Springfield, IL 62701
Phone:  (217) 241-0336

3. Contractors may contact the following On-the-Job Training (OJT) and Equal Employment Opportunity (EEO) supportive services consultants
for assistance in meeting OJT and EEO goals.

Illinois Operating Engineers Springfield Urban League
Mr. Timothy D. Clark, Project Director Mr. Irvin Jackson, Project Director
2803 Rochester Road 100 North 11th Street
P. O. Box 3505 P. O. Box 3865
Springfield, IL  62708 Springfield, IL  62708
(217) 523-3282 (217) 789-0833

SMALL PROJECTS LISTING

The following items on this letting are small projects designated to encourage the participation of small businesses and or
Disadvantaged Business Enterprises. For those projects that have less than 3,000 tons of bituminous products, the ownership of a
bituminous plant is not required in accordance with 44 Illinois Administrative Code 650.70. These designated projects are open for
bidding  by any pre-qualified contractor who is rated with a Miscellaneous Bituminous Paving work rating, a Bituminous Aggregate
Mixtures work rating or a Bituminous Plant Mix work rating. The financial rating requirements are unchanged.

Item Numbers are as follows:

191 128 108 31 19 29 28 175 33 13 34 16 15 32 30
181 27 109 48 37 38 39 40 36 03 50 49 111 41 98
182 90 184 23 137 138 139 112 185 118 166 144 145 188 189
190 120 122 176 146 45 113 59 123 127 114 119 65 148 126
43 26 12 54 55 35 53 61 47 62 17 09 04 60 63
25 177 168 152 24 06 124 52 46 51 58 180 178 183
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April 25, 2003 Letting
Index Listing

                                                                  PAVEMENT

  66. Adams 107RS-7;B-1                             FAP 745                   IL 104
 137. Boone-Winnebago D2 MRS 2003-7                           FAP 303                   IL 173
  14. Brown-Schuyler (9,10)RS-1                              FAP 550                   IL 99
 136. Bureau 135RS-5&137RS-4                         FAP 587                   IL 92
  67. Calhoun 124RS-2                                 FAP 558                   IL 100
 138. Carroll D2 MRS 2003-8                           FAP 308                   IL 84                
 152. Clinton (126,126-1)RS-2                         FAP 805                   IL 161
 148. Coles D-5 RESURFACING 2003-1                  FAU 7705                  LERNA ROAD
  69. Cook (1314&1314.1)RS-2                       FAU 1574                  103RD STREET
 130. Cook-DuPage 2001-112R                               FAP 345                   US 20
  70. Cook 00-00044-00-PV                          FAU 1346                  NERGE ROAD
  71. Cook 00-00068-00-FP                          FAU 2556                  MOON LAKE BLVD
  72. Cook 02-00068-00-RS                          FAU 1467                  WOODSIDE ROAD
   1. Cook 2002-020B                               FAU 2853                  ASHLAND AVENUE
   2. Cook 2002-047RS                              FAU 2853                  ASHLAND AVENUE
  68. Cook 2002-066V                               FAU 1574                  103RD STREET
   3. Cook 2002-102RS                              FAP 347 & FAU 2879        ROOSEVELT RD. & UNION ST.
 155. Cook 3368A-RS                                FAU 2946                  WENTWORTH AVENUE
 129. Cook 3738N                                   FAP 378                   MCCORMICK BLVD
   4. Crawford-Lawrence D-7 BIT RESURF 2003-3                   FAP 327 & FAP 332         IL 1 & US 50
  73. Crawford 00-00084-01-FP                          FAS 1805                  CH 19
 133. DeKalb (115,116)R-2                            FAP 573                   US 30
  74. DeKalb 02-00197-00-RS                          FAS 1122, FAS 42, CH 26   
  75. DeKalb 126RS-3                                 FAP 307                   IL 64
 161. Douglas 120RS-2                                 FAP 749                   IL 133                   
   5. DuPage-Cook 9Y-RS-4                                 FAP 311                   US 34
  76. DuPage 00-00043-00-PV                          FAU 1551                  83RD STREET
   6. Franklin-Union D-9 CONT. MAINT. FY03-6                 FAP 853 & FAP 885         IL 37 & IL 146
  77. Gallatin 92-00052-00-RS                          FAS 934                   CH 13
 201. Hardin 93-00017-01-RS                          FAS 1934                  BASSETT ROAD
 141. Iroquois (36,37)RS-2                             FAS 317                   US 45
  78. Iroquois 01-00034-01-RS                          FAS 321                   CH 4
 164. Jackson (12-1)TS,I-5                            FAP 331                   IL 13
   7. Jackson (27,14)RS-2                             FAP 873                   IL 149
   9. Jefferson-Wayne D-7 BIT RESURF 2003-2                   FAS 2826 & FAP 821        OLD IL 37 & OLD IL 15
   8. Jefferson 113RS-3                                 FAP 849                   IL 142
 151. Jersey 101-1RS-1                               FAS 749                   IL 3
  79. Jersey DIST 8 RESURFACING 2003-2               FAP 304 & FAP 325         IL 100 & IL 16
  80. Kendall 96-00041-00-TL                          FAU 3792 / FAU 2502       ORCHARD RD / GALENA RD
 140. Kendall PARK ROAD IMPROVEMENT                   PARK ROADS                
  81. Knox 99-00461-07-RS                          FAU 6797                  PRAIRIE STREET
  10. Lake 2002-033I                               PARK ROADS                
 158. Lake 98-00026-00-PV                          FAU 2666                  FAIRWAY DRIVE
 156. Lake 99-00070-05-CH                          FAU 178 / FAU 186         WILSON RD / IL 134
 143. LaSalle (110)I                                  FAP 786                   IL 170
  11. LaSalle (2-1)TS-1&I                             FAP 46                    IL 251            
 144. LaSalle (50-2HB-2)I                             FAU 6108                  IL 351
 142. LaSalle 18RS-1&19RS-3,I                         FAS 1265                  OLD US 34
 131. Lee 101RS-3                                 FAP 316                   IL 26
 132. Lee 30R-RS                                  FAP 567                   IL 38
 145. Livingston (123-BR-1)I                             FAP 326                   IL 47
 147. Macon (13Z)RS-2                               FAP 323                   US 36
 154. Madison-St. Clair-Clinton (15,15X)RS-2,(125,126)RS-3              FAP 690 & FAP 805         IL 160 & IL 161
  4P. Madison 60-12                                   FAP 310                   IL 255 (ALTON BYPASS)
  82. Madison 98-00012-00-RP                          FAU 9023                  HEDGE ROAD
  83. McHenry 00-00002-00-WR                          FAU 4057                  LAKE AVENUE
 160. McLean (57-4,5,6)R,(57-5,6)HBY,HBK             FAI 55/74                 I-55
  12. Menard NEW SALEM INTERNAL ROADS 2003           PARK ROADS                
 153. Monroe (102,103)RS-2                           FAP 829                   IL 156
 134. Ogle (9,10)RS-7                              FAP 567                   IL 38       
 139. Ogle-Winnebago D2 MRS 2003-9                           FAP 742                   IL 2
 16P. Peoria (72-7,8)R                               FAI 74                    I-74
 17P. Peoria (72-8)R-1,72(9,9-1)R                    FAI 74                    I-74
 149. Pike 107RS-7;34RS-3                          FAP 554                   IL 107
  84. Pike 98-00073-00-RS                          FAS 601                   CH 3
 162. Pulaski-Massac 116W,RS-3;13W,RS-4                      FAS 2937                  IL 169
  13. Richland (4-2)N                                  FAP 327                   US 50         
 163. Saline 42-1                                    FAP 332                   US 45
 150. St. Clair (45,46)RS-3                             FAP 600                   IL 159
  15. St. Clair 124-2I                                  FAP 805                   IL 161
  16. St. Clair 85-1R                                   FAU 9129                  MORRISON ROAD
 18P. Tazewell 90((11)R,(14-1)R-2);90-11HB-7           FAI 74                    I-74
 146. Vermilion MIDDLEFORK F&W AREA 2003-1              PARK ROADS                
  17. Wabash-Effingham-Fayette D-7 BIT. RESURFACING 2003-1             VARIOUS                   VARIOUS
  85. Whiteside 98-00155-00-RS                          FAS 201                   SPRING HILL ROAD
  18. Will (EX,JX&1-D-1)WRS-1                      FAP 392                   US 6
 157. Will 00-00010-01-CH                          FAU 298                   BLACK ROAD
  86. Will 99(1&2)RS-8                             FAI 57                    I-57
  87. Williamson (2-1,36,37)W,RS/20W,RS/VAR.RS           VARIOUS                   VARIOUS
  19. Winnebago (2Y-1)M-1                               FAP 517                   US BUS 20
 135. Winnebago (40R)RS-2                               FAP 303                   US BUS 20
  88. Winnebago 00-00300-01-RS                          FAS 1041                  MERIDIAN ROAD

                                                                  BRIDGES

  20. Adams, Il-Marion, Mo (1-ZB-1)R                               FAP 63                    US 24
 173. Alexander-Pulaski 19BF-2                                  FAS 942                   MOUNDS ROAD
 171. Bureau 116R&06-5HBR                            FAI 80                    I-80
  89. Bureau D-2 JOINT REPAIRS 2003-1                FAI 80                    I-80
  90. Carroll (4BR-1&4BR-2)M                          FAP 17                    US 52/IL 64           
  91. Carroll 99-01127-00-BR                          TR 77                     STRADDLE CREEK RD
 167. Champaign (10-7)BR                                FAI 74                    I-74
  92. Champaign 01-29865-00-BR                          TR 247 A                  
  93. Clinton 00-00007-00-BR                                                    RUSSLAND ROAD
  21. DeKalb 26BR-1                                  FAP 324                   IL 23
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  94. DeWitt 00-11133-00-BR                          TR 55                     
  95. Effingham 99-08109-00-BR                          TR 4                               
 174. Franklin (102VB)-1                               FAP 869                   IL 34
  22. Gallatin 10B                                     FAP 331                   IL 13
  96. Hancock 94-00089-00-BR                          FAS 1423                  CH 3
  97. Hancock 99-05110-00-BR                          TR 401                    
  23. Henry (125BR-1&118BR-1)M                      FAP 22 & FAS 1188         IL 78 & US 150
  98. Henry 136BR-M                                 FAP 638                   IL 82
  99. Iroquois 96-00280-00-BR                                                    WEST STREET    
  24. Jackson-Perry D-9 CONT. MAINT. FY2003-1               FAP 322                   US 51
 169. Kane 98-00226-00-BR                          FAU 1302                  BIG TIMBER ROAD
 165. Kankakee (109S)VBR                               FAU 6194                  IL 113
 166. Livingston (112-BR-2)I                             FAP 673                   IL 116
 100. Macoupin 01-20116-00-BR                          TR 195                    
  25. Madison 15BR                                    FAP 690                   IL 160
 172. McDonough (105VB)BR                               FAP 542                   IL 61         
 101. Menard 01-00051-00-BR                          FAS 1579                  CH 10
 102. Monroe 99-00064-01-BR                          FAS 1857                  CH 3
  26. Morgan (69-6HB-1)I                             FAI 72                    I-72
 103. Pike 98-24111-00-BR                          TR 386                    
 104. Richland 00-00108-00-BR                          CH 1                      
 105. Shelby 97-00248-00-BR                          CH 23                     
 106. Shelby 99-17115-00-BR                          TR 121                    
 168. St. Clair 82-2VB-I-3                              FAI 64                    I-64
 107. Stephenson 01-00161-00-BR                          FAS 66                    WINSLOW RD
 170. Will 98-00131-04-BR                          FAU 306                   FRANCIS ROAD

                                                                 ELECTRICAL

 108. Adams 11(I-3);78-2(I-1)                       FAU 7810/7825 & FAP 63    IL 96 & US 24
  27. Cook 2000-087TS                              FAU 3512                  US 14
 109. Cook 2000-097TS                              FAP 377                   DEMPSTER STREET
 110. Cook 2002-106L                               FAI 90/94                 I-90/94
 111. Cook 2002-112L                               FAP 305                   US 14
  28. DeKalb 125FL                                   FAP 17                    IL 64                     
  29. DeKalb 127FL-1                                 FAP 553                   IL 72
 177. Madison 133--3TS                                FAP 785                   IL 140
  30. Madison DIST 8 TS MODIFICATIONS 2003-4          VARIOUS                   VARIOUS
  34. Marion-Jefferson D-7 HIGHWAY LIGHTING 2003               FAP 327 & FAP 849         US 50 & IL 142
  31. Ogle 120FL                                   FAP 553                   IL 72
 176. Peoria D4 I-74 VIDEO DETECTION 2003            FAU 6713 & FAP 64         IL 40 & US 24
  32. St. Clair DIST 8 TS MODIFICATIONS 2003-3          VARIOUS                   VARIOUS
  33. Various D6 TRAFFIC SIGNAL MOD 2003              VARIOUS                   VARIOUS
 175. Winnebago 5TS-4                                   FAP 738                   IL 251

                                                                MISCELLANEOUS

 194. Various D6 BRIDGE WASHING 2003                  VARIOUS                   VARIOUS
  40. Cook 2002-076BP                              FAI 94                    I-94 (EDENS EXPWY)
  35. Adams (1-6)I-1                                FAI 172                   I-172
 182. Boone (14-1)M-1                               FAP 525                   US 20
 112. Boone D2 DRAINAGE 2003-2                      FAP 754                   IL 76
 113. Champaign D-5 ANNUAL PATCHING 2003-5              FAI 57                    I-57
 114. Champaign D-5 PATCHING 2003-1                     FAP 719                   US 150
 193. Coles D-5 BRIDGE PAINTING 2003-2              FAI 57                    I-57
 117. Cook-Lake 02-00082-00-LS                          VARIOUS ROUTES                              
  36. Cook 11-5-WS                                 FAP 353                   US 30
  37. Cook 119A-PCC-PP                             FAP 305                   PALATINE ROAD
 181. Cook 2000-078I                               VARIOUS                   VARIOUS
  38. Cook 2002-056BP                              FAP 383                   OHIO STREET
  39. Cook 2002-057 PCC-PP                         FAU 2812 & FAU 1297       CRAWFORD AVE & GLENVIEW RD
  41. Cook 531PCC-PP-1                             FAU 2592                  HICKS ROAD
  42. Cook D-1 REFLECTOR REPL 2003-18              VARIOUS                   VARIOUS
  43. Cumberland D-5 BRIDGE PAINTING 2003-1              FAI 70                    I-70
  45. Douglas D-5 ANNUAL PATCHING 2003-4              FAP 820                   IL 130
 115. DuPage 00-00044-00-BT                                                    BIKEWAY CONNECTORS
  61. Effingham-Fayette-Clay D-7 PAVEMENT PATCHING 2003-3            VARIOUS                   VARIOUS
 116. Fayette 00-00098-00-DR                          FAS 716                   ST. ELMO ROAD
 187. Grundy (G,Q)N&TS                               FAU 5952                  US 6
 186. Iroquois (38-2)I-2                               FAI 57                    I-57     
  47. Jefferson D-7 PAVEMENT PATCHING 2003-2            FAI 57/64                 I-57/64
  48. Kane N-4-21-I-1                              FAP 341                   IL 72
 178. Kankakee D3 RAISED REFL PVT MKR 2003-19          FAP 840                   IL 50
 195. Kendall 00-00029-00-PK                                                    STATION DRIVE
 188. Kendall 109T                                    FAP 326                   IL 47
 191. Knox D4 SCOUR MITIGATION 2003                FAI 74                    I-74
 118. LaSalle (111)I                                  FAP 786                   IL 170
 190. LaSalle-Grundy (50-5,50-6,32-1)I                       FAI 80                    I-80
 189. Livingston (53-6)RA-2                              FAI 55                    I-55
 192. Macon (138-Z)I-2                              FAP 320                   IL 121
 119. Macon D-5 PATCHING 2003-3                     FAP 741                   IL 105
  49. McHenry-Lake (13&14EXT)PCC-PP                        FAP 333                   IL 120
  50. McHenry 23 PCC-PP-1                             FAP 324                   IL 23
  51. McHenry D-1 REFLECTOR REPL 2003-17              VARIOUS                   VARIOUS   
  56. Morgan-Sangamon D6 REHAB BRIDGE PAINTING 2003           VARIOUS                   VARIOUS
 128. Peoria D4 BUILDING DEMO 2003-3                 FAI 74                    I-74
 120. Peoria D4 DRAINAGE IMPROVEMENT 2003            FAP 661                   IL 90
 121. Rock Island 01-00216-00-BT                                                    HISTORIC BLOCK BIKE TRAIL
  52. Saline D-9 CONT. MAINT. FY03-11                SBI 13A                   OLD IL 13
  53. Sangamon D-6 LANDSCAPING 2003                    FAI 55                    I-55
  54. Schuyler (112)I                                  FAP 612                   IL 100         
  55. Scott D6 BRIDGE PAINTING 2003                 FAI 72                    I-72
  59. Shelby-Moultrie D-5 ROUT AND SEAL 2003-1                VARIOUS                   VARIOUS
  44. Various 2002-063I                               VARIOUS                   VARIOUS
 123. Various D-5 ROUT AND SEAL 2003-2                VARIOUS                   VARIOUS
  60. Various D-7 CRACK SEALING 2003-1                VARIOUS                   VARIOUS
  62. Various D-7 SEAL COAT 2003-1                    VARIOUS                   VARIOUS
  63. Various D-7 WEED CONTROL SPRAYING 2003          FAI 57                    I-57          
 124. Various D-9 WEED CONTROL FY03                   FAI 57                    I-57
  58. Various D1 BAR WAL DELIN MAINT 2003-21          VARIOUS                   VARIOUS
 122. Various D4 ROUT & SEAL 2003-2                   VARIOUS                   VARIOUS
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 179. Various D4-5 H-T PVT MKG REP 2003-04            VARIOUS                   VARIOUS
 180. Various D5 GDRL DELIN MAINT 2003-20             VARIOUS                   VARIOUS
  57. Various D6-7 H-T PVT MKG REP 2003-04            VARIOUS                   VARIOUS
 125. Various OVD SIN STR REP & REPL 2003-15          VARIOUS                   VARIOUS     
  46. Various STORM SEWER MAINT. FY03                 VARIOUS                   VARIOUS
  64. Various STWDE FRWY SIGN MAINT 2003-04           VARIOUS                   VARIOUS
 127. Vermilion-Champaign D-5 ROUT & SEAL 2003-3                  VARIOUS                   VARIOUS
  65. Vermilion D-5 PATCHING 2003-4                     FAS 508                   
 126. Vermilion D-5 PATCHING 2003-5                     FAS 512                   CH 8
 184. Whiteside 32-4-1M                                 FAP 561                   IL 2
 185. Winnebago 77J                                     FAP 505                   IL 75                    
 183. Winnebago D-2 BRIDGE PAINTING 2003-1              FAP 412 & FAI 39          ALPINE ROAD & I-39

                                                                AERONAUTICS

  6A. Bond       GREENVILLE                                        
 26A. Champaign  U OF I - WILLARD                                  
  5A. Coles      COLES COUNTY MEMORIAL                             
 12A. Coles      COLES COUNTY MEMORIAL                             
  3A. Cook       LANSING MUNICIPAL                                 
 21A. Cook       LANSING MUNICIPAL                                 
  2A. Cook       PALWAUKEE MUNICIPAL                               
 22A. Cook       SCHAUMBURG REGIONAL                               
 18A. Effingham  EFFINGHAM COUNTY MEMORIAL                         
  7A. Fayette    VANDALIA MUNICIPAL                                
 19A. Fayette    VANDALIA MUNICIPAL                                
 28A. Franklin   BENTON MUNICIPAL                                  
  4A. Grundy     MORRIS MUNICIPAL                                  
 25A. Jackson    SOUTHERN ILLINOIS                                 
 14A. Livingston PONTIAC MUNICIPAL                                 
 17A. McDonough  MACOMB MUNICIPAL                                  
 13A. Montgomery LITCHFIELD MUNICIPAL                              
 16A. Morgan     JACKSONVILLE MUNICIPAL                            
 20A. Peoria     GREATER PEORIA REGIONAL                           
 15A. Pike       PITTSFIELD PENSTONE MUNICIPAL                     
  1A. Rock Island QUAD CITY INTERNATIONAL                           
 24A. Rock Island QUAD CITY INTERNATIONAL                           
 27A. Rock Island QUAD CITY INTERNATIONAL                           
  8A. Sangamon   CAPITAL                                           
  9A. Sangamon   CAPITAL                                           
 10A. Stephenson ALBERTUS                                          
 11A. White      CARMI MUNICIPAL                                   
 23A. Whiteside  WHITESIDE COUNTY                                  

                                                  ILLINOIS DEPARTMENT OF NATURAL RESOURCES

  1W. Cook       DESPLAINES RIVER-RAND PARK FLOOD CONTROL PHASE II 
 2LR. Madison    RECLAMATION OF THE WORDEN NO. 1 MINE GROUP        
 1LR. Williamson RECLAMATION OF THE WILL SCARLET MINE - CLEARING   



Illinois Department of Transportation

INVITATION FOR BIDS

Volume  VI Springfield, Illinois, March 21, 2003        No. 12a

This invitation is the official advertisement and solicitation for bids issued by the Illinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the Illinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.state.il.us and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Jim Duncan
Chief Contract Official

Harry R. Hanley Building
Room 323

2300 South Dirksen Parkway
Springfield, IL  62764

(217)782-7806
Fax:  (217)785-1141
TDD:  (217)524-4875

duncanjr@nt.dot.state.il.us

NOTICE OF LETTING -             April 25, 2003             

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation.  Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time April 25, 2003, at which time
the bids will be publicly opened and read.  The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the
Department adopted at 44 Illinois Administrative Code 650 and 44 Illinois Administrative
Code 660, and by the provisions of this invitation.  Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting
any bid.  Failure to follow these instructions and the rules may result in the rejection of your
bid.  The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.

http://www.dot.state.il.us


(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item
advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number.  A contract number appears after the Item
number.  The contract number will also be shown on the contract documents for the
contract that the Item number represents.  The summary description provided for the
proposed work, quantities and time for completion for each Item are for information
only and are subject to the terms published in the contract documents for bidding.

(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents.  These documents may be separate or combined into
one document.  Contract documents for bidding applicable to each Item number
advertised in this invitation may be examined at the above address of the Chief
Contract Official.  In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

____________________________________________________________________
District District Engineer Address
____________________________________________________________________

1 J. P. Kos 201 West Center Court, Schaumburg, IL  60196-1196
2 G. Mounts 819 Depot Avenue, Dixon, IL  61021
3 D. O’Keefe 700 East Norris Drive, Ottawa, IL  61350
4 J. E. Crowe 401 Main Street, Peoria, IL  61602-1111
5 D. Clark Route 133 West, Paris, IL  61944
6 C. Reed 126 East Ash Street, Springfield, IL  62704-4766
7 S. E. Grabski State Highway Building, Effingham, IL  62401
8 V. Modeer 1102 Eastport Plaza Dr., Collinsville, IL  62234
9 T. Zerrusen State Highway Building, P.O. Box 100, Carbondale,

IL  62901-0100
___________________________________________________________________________

Contract documents for bidding will not be loaned to prospective bidders.  They may
be purchased at the above address of the Chief Contract Official.  A form for
purchases is included in the Transportation Bulletin, and is entitled “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124).  A charge
of $15 will be made for each contract item requested.  Payment shall be made by
check, bank draft, or money order payable to the order of Treasurer, State of Illinois.
Currency will not be accepted.  No refunds will be made for contract documents
returned or not bid.

(c) PREQUALIFICATION.  Any contractor desiring to bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 Illinois Administrative
Code 650, prior to being granted Authorization to Bid.  Prequalification may be waived
for particular contract items.  In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding.  Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, Illinois  62764, a Contractor’s Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
April 4, 2003.  A Contractor will not be prequalified for this letting unless the statement
is received before the time and day established.



(d) AUTHORIZATION TO BID.  Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time April 22, 2003.  No Authorization to Bid will be
issued after that time.  Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time April 22, 2003, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, Illinois  62764.  A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE
124).

(e) AFFIDAVIT OF AVAILABILITY.  With each request for Authorization to Bid,
prospective bidders shall submit a sworn statement, showing all uncompleted
contracts awarded to them and all low bids pending award for all public and private
work using the format shown in the Affidavit of Availability Form attached to this
bulletin.  The sworn statement relative to contracts and pending awards must be in
complete detail, and must be properly signed and acknowledged.  Facsimiles of the
sworn statement will be accepted for analysis, but Authorization to Bid will be issued
only upon receipt of a signed and properly completed original statement.  Any
omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department promptly of any low bids pending
award or contracts awarded which might occur between the date of submission of the
sworn statement and the date of letting.  A form to report this information is included
in the Transportation Bulletin, and is entitled “Affidavit of Availability” (BC 57).

(f) JOINT VENTURES.  The Transportation Bulletin includes a Special Notice Regarding
Joint Ventures.  The Special Notice explains the procedures for approval to bid as a
joint venture.  Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time
April 18, 2003.  The required joint venture forms are included in the Transportation
Bulletin, and entitled “Request for Proposal Forms and Plans & Request for
Authorization to Bid” (BDE 124), “Affidavit of Availability” (BC 57) and Certificate of
Joint Venture” (BC 2267).  The original BC 2267 must be submitted.

(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction.  The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed.  The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work.  Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract.  The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.



Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work.  If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions.  The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract.  Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official.  The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids.  Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition.  Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids.  That
information should be carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”.  Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of Illinois.

Timothy W. Martin, Secretary of Transportation



IMPORTANT DATES FOR BIDDERS
April 25, 2003 Bid Opening

There are five important dates that bidders must be aware of when planning to bid on projects advertised
by the Illinois Department of Transportation.  Those dates for the April 25, 2003 Letting are as
indicated below:

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest.  This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings.

The prequalification cut-off date is 4:30 p.m. prevailing time April 4, 2003
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit
the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to
the letting date.  The required joint venture forms are the “Request for Proposal Forms and Plans &
Request for Authorization to Bid” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the
ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time April 18, 2003 

REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to letting date.  The Authorization to Bid request cut-off date is
4:30 p.m. prevailing time April 22, 2003

SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held at 10:00
a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen
Parkway, Springfield, Illinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  Bidders
submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization
plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is May 6, 2003



Letting Item Descriptions

Paving

Bridge

Electrical

Miscellaneous

Division of Aeronautics

IDNR-Land Reclamation

IDNR-Water Resources

4P

16P, 17P & 18P



PAVEMENT SECTION

Items 4P, 16P, 17P and 18P were previously advertised as Review and Inspection projects only.  Bids are now being
accepted on these items for the April 25, 2003 Letting.

 4P. Contract No. 76384 Madison County District 8
Section 60-12
FAP Route 310 (IL 255 (ALTON BYPASS)) Project ACNHF-310(73)
7.05 kilometers of grading 2 @ 7.2 m and variable width paving, 1.8 m and 3 m width bituminous shoulders, five concrete
box culverts, and three concrete noise barrier walls on Illinois Route 255 (Alton ByPass) from Illinois Route 143 to Illinois
Route 140; includes 56 traffic barrier terminals; 1,569 raised reflective pavement markers; 10,968 unit tree removal;
1,432,965 cu m earth excavation; 2,694 cu m removal and disposal of unsuitable materials; 2,631 cu m porous granular
embankment; 11,804 sq m riprap; 239,911 sq m processing lime modified soils; 1,513 sq m bridge approach shoulders;
13,065 m tons aggregate shoulders; 91,067 sq m bituminous shoulders; 4,539 cu m structure excavation; 3,045 cu m
concrete structures; 308,250 kg reinforcement bars; 203,440 kg epoxy coated reinforcement bars; 1,423 cu m concrete
box culverts; 3,202 m storm sewers; 35,199 m pipe underdrains; 1,509 m concrete gutter; 2,761 m steel plate beam
guardrail; 9,960 kg breakaway structural steel sign support; 797 kg breakaway tubular steel sign support; 104 m overhead
sign structure span; 64 m overhead sign structure walkway; 36 cu m concrete foundations; 42,368 m thermoplastic
pavement marking line; 5,652 m preformed plastic pavement marking line; 42,580 m tons material transfer device;
136,990 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 443 cu m caisson shafts; 855 m combination
concrete curb and gutter; mobilization; traffic control and protection. (225 Working Days) (Job No C-98-034-
01) (8-83790-0100, 8-83790-0200, 8-05102-0200) (SUPERPAVE) (10.50% DBE)



PAVEMENT SECTION

Items 4P, 16P, 17P and 18P were previously advertised as Review and Inspection projects only.  Bids are now being
accepted on these items for the April 25, 2003 Letting.

Special Notice – Combination Bid
The Department will accept a combination bid which includes the following items:  16P, 17P and 18P.  The possible
combinations are as follows:  16P & 17P;  17P & 18P;  16P & 18P;  16P, 17P & 18P.

Please Note:  If a combination bid is submitted, an individual item bid must also be submitted for each individual item.
Failure to include an individual bid for each of these items will cause the combination to be declared irregular.  If a
combination bid is not submitted, the bidder may submit an individual bid on all, some or none of the items.

 16P. Contract No. 68193 Peoria County District 4
Section (72-7,8)R        
FAI Route 74 (I-74) Project ACIM-ACBRI-74-4(223)90
Reconstruction of the arterial roadway system on Sterling Avenue, thru University Street including widening on Interstate
74 from University Avenue to 0.4 km west of the Union Pacific Railroad and the removal and the reconstruction of the
Gale, University, Broadway, Sheridan and Ellis structures over I-74 in Peoria; includes 56,366 cu m earth and furnished
excavation; 34,659 sq m pavement and shoulder removal; 61,007 m tons subbase granular material; 15,102 m tons
aggregate base course; 5,697 sq m concrete base course; 27,379 m tons bituminous base course; 8,856 m curb and
gutter; 2,366 sq m bridge approach pavement; 62,747 sq m concrete pavement (jointed); 4,223 m storm sewers; 9,685 m
tons bituminous concrete binder and surface course, Mix D; 16,416 cu m structure excavation; removal of 7 structures;
12,233 m pilings; 8,899 cu m concrete; 913,478 lbs reinforcement bars; 10 ha seeding; mobilization; traffic control and
protection. (Completion Date: November 19, 2004) (Job No. C-94-002-02) (4-00042-0000) (SUPERPAVE PROJECT)
(16.00% DBE)

 17P. Contract No. 68194 Peoria County District 4
Section (72-8)R-1,72(9,9-1)R
FAI Route 74 (I-74) Project ACIM-74-4(225)92
Reconstruction of the arterial roadways system in the downtown area of Peoria between Armstrong Avenue and Adams
Street, including the construction of the Armstrong Avenue interchange from Ellis Street on Interstate 74 east to Columbia
Terrace in Peoria; includes 19,216 sq m surface removal; 2,327 cu m structural removal; 72,867 cu m earthwork; 231
drainage structures; 4,592 m storm sewers and water main; 35,724 m tons aggregate bases and backfill; 1,318 sq m
patching; 44,613 sq m concrete pavement; 4,906 m tons bituminous concrete paving; 6,740 m concrete curb and gutter;
3,198 cu m concrete retaining walls; 246 cu m concrete; 5,475 cu m drilling and setting soldier piles; 3,889 sq m form liner
surface treatment; 848 sq m mechanical earthwall; 61,961 m pavement marking line; mobilization; traffic control and
protection. (Completion Date: November 19, 2004) (Job No. C-94-003-02) (4-00043-0000-0100, 0200) (14.00% DBE)

 18P. Contract No. 68195 Tazewell County District 4
Section 90((11)R,(14-1)R-2);90-11HB-7                   
FAI Route 74 (I-74) Project ACIM-ACBHI-74-4(226)94
Reconstruction of the Eastbound and Westbound lanes of I-74 and ramps, structures, earthwork, lighting, signing and
retaining walls located at the I-74/Riverfront Drive Interchange in East Peoria, immediately southeast of the Murray Baker
Bridge; includes 2,509 units tree removal; 202,607 cu m earth excavation; 78,525 cu m furnished excavation; 117,003 sq
m topsoil; 20,872 sq m erosion control blanket; 104 inlets; 1,286 m pipe culverts; 1,570 m storm sewers; 31,679 sq m
pavement removal; 18,357 m tons bituminous concrete surface and binder course, Mix D; 38,363 sq m concrete
pavement; 1,757 m curb and gutter; 84 m overhead sign structure; 10 cofferdams; 23,970 stud shear connectors; 4,875
cu m concrete; 8,798 sq m bridge deck grooving; 568,175 kg reinforcement bars; 10,051 m driving piles; 2,386,588 kg
structural steel erection; 35,734 m vertical plastic drainage wicks; 7,139 cu m open graded drainage blanket; 1,296 sq m
earth retaining wall; 15 signal heads; 2,111 m conduit; mobilization; traffic control and protection. (Completion Date:
November 18, 2005) (Job No. C-94-004-02) (4-00044-0000, 0100,4-00045-0000,4-00022-0000)
(SUPERPAVE) (18.00% DBE)
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PAVEMENT SECTION

 1. Contract No. 62394 Cook County District 1
Section 2002-020B
FAU Route 2853 (ASHLAND AVENUE)
0.11 mile of 2 @ 39 ft and variable width milling and bituminous concrete surface on Ashland Avenue to lower the
pavement under the viaduct at Norfolk Southern Railroad, near 59th Street in Chicago; includes 1,980 cu yds earth
excavation; 20 cu yds trench backfill; 8.5 sq yds fiber mat; 3,905 sq yds concrete pavement (jointed); 2,735 sq ft concrete
sidewalk; 3,905 sq yds pavement removal; 1,325 lbs epoxy coated reinforcement bars; 2,380 ft preformed plastic
pavement marking; 70 ft ductile iron storm sewer; 4,175 sq yds aggregate subgrade; 200 tons polymerized bituminous
concrete binder and surface course, SUPERPAVE, Mix E; mobilization; traffic control and protection. (Completion Date:
August 28, 2003 Plus 05 Working Days) (Job No. C-91-059-02) (1-76997-0012) (SUPERPAVE) (13.00% DBE)

 2. Contract No. 62440 Cook County District 1
Section 2002-047RS                   
FAU Route 2853 (ASHLAND AVENUE)
1.78 miles of 70 feet to 75 feet and variable width milling and bituminous concrete surface on Ashland Avenue from
Archer Avenue to 13th Street in Chicago; includes 4,644 sq yds patching; 82,000 sq yds milling; 3,155 ft curb and gutter
removal and replacement; 56 sq yds pavement removal; 33,301 ft thermoplastic pavement marking; 1,326 sq yds
concrete surface removal; 8,279 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 200 ft
detector loop replacement; 3,549 tons bituminous concrete, sand mixture layer; 2,126 sq ft concrete sidewalk;
mobilization; traffic control and protection. (Completion Date: October 17, 2003 Plus 05 Working Days) (Job No. C-91-
160-02) (1-76997-0002) (SUPERPAVE) (13.00% DBE)

 3. Contract No. 62521 Cook County District 1
Section 2002-102RS
FAP Route 347 & FAU Route 2879 (ROOSEVELT RD. & UNION ST.)
Variable width milling and bituminous concrete surface on 0.09 mile of Roosevelt Rd. at FAI Route 90/94 and 0.18 mile of
Union St. from Roosevelt Rd. to Taylor St. in Chicago; includes 2,178 sq yds milling; 639 ft curb and gutter removal and
replacement; 1,876 sq ft sidewalk removal and replacement; 509 sq yds patching; 4,515 ft thermoplastic pavement
marking; 20 sq yds approach slab repair; 366 tons bituminous concrete binder and surface course, SUPERPAVE, Mix E,
N70; 464 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 789 sq yds concrete surface
removal; traffic control and protection; mobilization. (Completion Date: September 12, 2003 Plus 05 Working Days) (Job
No. C-91-310-02) (1-76997-0026, 1-76997-0025) (SUPERPAVE) (5.00% DBE)

 4. Contract No. 94957 Crawford-Lawrence Counties District 7
Section D-7 BIT RESURF 2003-3
FAP Route 327 & FAP Route 332 (IL 1 & US 50)
3.50 miles of bituminous surface removal, 30 feet, 24 feet and 12 feet widths bituminous concrete resurfacing and 5 feet
width aggregate wedge shoulders on Illinois Route 1 at three locations between Lawrenceville and IL Route 33 and on
U.S. Route 50 north of Sumner and at the north edge of Lawrenceville; includes 42,498 sq yds bituminous surface
removal; 2,640 sq yds bituminous shoulder removal; 564 tons aggregate shoulders; 148 tons bituminous shoulders,
SUPERPAVE; 34,276 ft paint pavement marking line; 235 raised reflective pavement markers; 887 tons bituminous
concrete surface course, SUPERPAVE, Mix C, N 50; 887 tons bituminous concrete surface course, SUPERPAVE, Mix D,
N 50; 1,796 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N 90; mobilization; traffic control
and protection. (40 Working Days) (Job No. C-97-058-02) (0-00843-7008) (SUPERPAVE) (0.00% DBE)

 5. Contract No. 62435 DuPage-Cook Counties District 1
Section 9Y-RS-4
FAP Route 311 (US 34)
1.78 miles of 44 ft, 2 @ 24 ft and variable width milling and bituminous concrete surface on U.S. Route 34 from IL Route
83 (Kingery Highway) to Cook County line in Hinsdale and Western Springs; includes 61,139 sq yds milling; 175 ft curb
and gutter removal and replacement; 8,756 sq yds patching; 140 tons aggregate shoulders; 34,928 ft thermoplastic
pavement marking; 1,915 ft detector loop replacement; 3,203 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix E, N70; 5,879 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-155-02) (1-76556-0000) (10.00% DBE)
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 6. Contract No. 98793 Franklin-Union Counties District 9

Section D-9 CONT. MAINT. FY03-6
FAP Route 853 & FAP Route 885 (IL 37 & IL 146)
0.88 mile of bituminous surface removal, 32 ft, 24 ft and variable, 13 ft and 12 ft widths bituminous concrete resurfacing
on Illinois Route 37 in West Frankfort beginning south of Illinois 149 and ends near Chestnut Street and on Illinois Route
146 in Anna beginning near the Anna-Jonesboro High School and extends west 0.6 mile and from Jefferson Street
extending west to near Spring Street; includes 11,846 sq yds bituminous surface removal; 158 ft thermoplastic pavement
marking line; 14,436 ft paint pavement marking line; 996 tons polymerized bituminous concrete surface course,
SUPERPAVE, Mix D, N105; mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-051-03) (0-
00843-9001, 0-00843-9002, 0-00843-9004) (SUPERPAVE) (0.00% DBE)

 7. Contract No. 98786 Jackson County District 9
Section (27,14)RS-2
FAP Route 873 (IL 149) Project F-873(28)
4.76 miles of pavement patching, bituminous surface removal, 34 ft and variable width bituminous concrete resurfacing, 1
ft width bituminous shoulders and 3ft width aggregate wedge shoulders on Illinois Route 149 beginning west of
Treadwater Drive in Desoto, extending easterly to the Williamson County Line. Also included is the removal and
replacement of 1" of bituminous wearing surface on the Six Mile Creek Bridge; includes 9,284 tons material transfer
device; 9,383 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90; 67,600 sq yds bituminous surface
removal; 310 sq yds bituminous concrete pavement patching; 1,000 ft strip reflective crack control treatment; 1,381 tons
aggregate shoulders; 4,746 sq yds bituminous shoulders, SUPERPAVE; 63,494 ft paint pavement marking line; 4,271
unit excavating and grading existing shoulders; mobilization; traffic control and protection; (30 Working Days) (Job No. C-
99-011-03) (9-99530-0000) (SUPERPAVE) (0.00% DBE)

 8. Contract No. 94763 Jefferson County District 7
Section 113RS-3
FAP Route 849 (IL 142) Project F-849(11)
Pavement patching, bituminous surface removal, 30 ft and variable width bituminous concrete resurfacing and 3 ft width
aggregate wedge shoulders on Illinois Route 142 beginning at Mt. Vernon and extending southeast 11.8 miles; includes
402 tons aggregate surface course; 247 tons incidental bituminous surfacing; 180,183 sq yds bituminous surface
removal; 894 sq yds bituminous concrete pavement patches; 2,834 tons aggregate shoulders; 162,708 ft paint pavement
marking line; 776 raised reflective pavement markers; 16,451 tons bituminous concrete surface course, SUPERPAVE,
Mix C, N50; 8,439 tons leveling binder, SUPERPAVE N50; 9 tons partial depth patching; 81 sq yds partial depth removal;
mobilization; traffic control and protection. (40 Working Days) (Job No. C-97-075-02) (7-73460-0000) (SUPERPAVE)
(2.00% DBE)

 9. Contract No. 94956 Jefferson-Wayne Counties District 7
Section D-7 BIT RESURF 2003-2
FAS Route 2826 & FAP Route 821 (OLD IL 37 & OLD IL 15)
0.45 mile of 18 ft width bituminous concrete resurfacing and 3 ft width aggregate shoulders on Old Route 15
approximately 2 miles north of Wayne City and 0.84 mile of bituminous surface removal, 22 ft width bituminous concrete
resurfacing and 3 ft width aggregate shoulders on Old Route 37 approximately 4.5 miles north of Mt. Vernon; includes 58
tons aggregate surface course; 3,208 sq yds bituminous surface removal; 300 tons aggregate shoulders; 19,708 ft paint
pavement marking line; 84 raised reflective pavement markers; 1,432 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N50; mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-057-02) (0-
00843-7007) (SUPERPAVE) (0.00% DBE)

 10. Contract No. 62406 Lake County District 1
Section 2002-033I
PARK ROADS
Pavement and parking lot rehabilitation of the park roads located in Illinois Beach State Park - North Unit consisting of
resurfacing, parking improvements, culvert replacement and retaining wall installation in Zion and Beach Park; includes 1
precast concrete barrel; 16,617 sq yds topsoil; 13,838 cu yds removal and disposal of unsuitable material; 1,599 cu yds
furnished excavation; 34 cu yds trench backfill; 59,415 sq yds geotechnical fabric for ground stabilization; 3.8 acres
seeding; 211 sq yds riprap; 9,529 sq yds aggregate base course; 60 tons aggregate; 5,668 sq ft concrete sidewalk; 9,392
sq yds milling; 38,612 sq yds pavement removal; 325 sq yds patching; 282 ft saw cuts; 236 tons aggregate shoulders;
1,470 sq yds bituminous shoulders; removal of existing structure; 28.8 cu yds concrete; 9,750 lbs structural steel; 156
stud shear connectors; 2,569 lbs epoxy coated reinforcement bars; 120 ft ductile iron water main; 198 sq ft sign panel;
5,981 ft thermoplastic pavement marking; 17,449 ft epoxy pavement marking; 60 ft electric cable; 555 ft detector loop
replacement; 349 plastic car bumpers; washing and cleaning of equipment; 7 bollards; 35,590 sq yds bituminous concrete
pavement (full-depth), SUPERPAVE; 1,310 tons bituminous concrete binder and surface course SUPERPAVE, Mix D,
N70; 1,838 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N50; 7,773 sq ft permanent steel
sheet piling; 2 bicycle racks; 2,233 ft steel-backed timber guardrail; 160 ft precast concrete box culvert 12' X 7'; 39,923 sq
yds aggregate subgrade; 15 ft drilled shaft in soil; 487 tons rock fill (replacement); 1 traffic counter; 138 tons coarse
aggregate; mobilization; traffic control and protection. (Completion Date: November 15, 2003 Plus 10 Working Days) (Job
No. C-91-088-02) (1-74604-0200) (SUPERPAVE) (12.00% DBE)
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 11. Contract No. 66313 LaSalle County District 3

Section (2-1)TS-1&I
FAP Route 46 (IL 251) Project HS-46(24)
Modernization of the traffic signals and street lighting at the intersection of Illinois Route 251 and Richard Moyle Road.
Also the construction of north and west bound right turn lanes.  All in the city of Oglesby; includes 396 cu yds earth
excavation; 1,781 cu yds subbase granular material; 729 cu yds furnished excavation; 1,052 sq yds concrete base
course; 722 sq yds paved shoulder removal; 72 sq yds patching; 418 tons aggregate shoulders; 912 sq yds bituminous
shoulders, SUPERPAVE; 19,070 ft thermoplastic pavement marking line; 185 pavement markers; 2,553 ft conduit; 11,464
ft electric cable; 4 luminaires; 4 mast arm assemblies and poles; 2,135 ft detector loop; 7,773 ft remove electric cable
from conduit; 2,910 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 15 signal heads; 480
expansion tie anchors; mobilization; traffic control and protection. (Completion Date: October 15, 2003) (Job No. C-93-
019-03) (3-42400-0000) (SUPERPAVE) (2.00% DBE)

 12. Contract No. 72642 Menard County District 6
Section NEW SALEM INTERNAL ROADS 2003
PARK ROADS
5.43 miles of pavement patching, bituminous surface removal, resurfacing, storm sewer installation and crack routing and
filling of the internal roads, parking areas and campgrounds at the New Salem State Historic Site west of Petersburg;
includes 795 ft grading and shaping ditches; 3,286 sq yds preparation of base; 184 tons aggregate base repair; 19,737 sq
yds bituminous surface removal; 372 sq yds PCC pavement patches; 10,270 ft crack routing (pavement); 3,595 lbs crack
filling; 179 tons aggregate shoulders; 800 ft storm sewers; 340 ft pipe underdrains; 26,463 ft thermoplastic pavement
marking line; 1,658 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 40 tons leveling binder,
SUPERPAVE; 83 ft curb and gutter removal and replacement; 50 ft sidewalk removal and replacement; mobilization;
traffic control and protection. (Completion Date: August 01, 2003) (Job No. C-96-549-03) (6-00012-0000) (SUPERPAVE)
(2.00% DBE)

 13. Contract No. 94933 Richland County District 7
Section (4-2)N
FAP Route 327 (US 50) Project HS-327(27)
Widening and resurfacing at the intersection of US Route 50 and Ste. Marie Road east of Olney for the construction of left
turn lanes on US Route 50; includes 2,084 cu yds earth excavation; 1,470 cu yds furnished excavation; 3,445 sq yds
subbase granular material; 3,105 sq yds bituminous concrete base course widening; 5,059 sq yds bituminous surface
removal; 1,193 sq yds bituminous shoulder removal; 750 tons aggregate shoulders; 1,225 sq yds bituminous shoulder,
SUPERPAVE; 11,867 ft thermoplastic pavement marking line; 94 raised reflective pavement markers; 556 cu yds
unsuitable excavation; 690 tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 500 tons leveling binder,
SUPERPAVE, N90; 37 tons incidental bituminous surfacing, SUPERPAVE, N50; mobilization; traffic control and
protection. (65 Working Days) (Job No. C-97-102-01) (7-82070-0000) (SUPERPAVE) (3.00% DBE)

This project includes an end result specification for asphalt content, voids and in-place density.
 14. Contract No. 72518 Brown-Schuyler Counties District 6

Section (9,10)RS-1
FAP Route 550 (IL 99) Project F-550(5)
9.8 miles of 24 feet width bituminous concrete resurfacing and 3 feet width aggregate wedge shoulders on IL Route 99
between Mount Sterling and Camden; includes 11,677 tons bituminous concrete surface course, SUPERPAVE, Mix C, N
50; 13,624 tons bituminous concrete binder course, SUPERPAVE, IL 19, N 50; 242 cu yds furnish excavation; 303 tons
incidental bituminous surfacing; 147 ft gutter removal; 3,216 tons aggregate shoulders; 256 tons bituminous shoulders,
SUPERPAVE; 147 ft concrete gutter; 39 traffic barrier terminals; 1,950 ft guardrail removal; mobilization; traffic control
and protection. (50 Working Days) (Job No. C-96-563-03) (6-72700-0200, 6-72180-0200) (SUPERPAVE) (5.00% DBE)

 15. Contract No. 76588 St. Clair County District 8
Section 124-2I
FAP Route 805 (IL 161) Project HS-805(51)
The widening and resurfacing of Illinois Route 161 at the intersection with Shiloh Station Road south of Shiloh for the
construction of a left turn lane; includes 17 tons incidental bituminous surfacing; 5,580 sq yds bituminous surface removal;
1,881 sq yds paved shoulder removal; 1,692 ft strip reflective crack control treatment; 1,348 sq yds bituminous shoulders,
SUPERPAVE; 206 ft steel plate beam guardrail; 2 traffic barrier terminals; 6,471 ft thermoplastic pavement marking line;
101 raised reflective pavement markers; 825 sq yds bituminous base course, SUPERPAVE; 531 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N70; 17 tons aggregate for temporary access; mobilization; traffic control
and protection. (20 Working Days) (Job No. C-98-046-02) (8-08800-1203) (SUPERPAVE) (7.00% DBE)
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 16. Contract No. 76587 St. Clair County District 8

Section 85-1R
FAU Route 9129 (MORRISON ROAD) Project HS-9129(1)
0.37 mile of bituminous surface removal, variable width widening, 34 ft width bituminous concrete resurfacing, concrete
curb and gutter, 4 ft width bituminous shoulders and 2 ft width aggregate shoulders on Morrison Road in Collinsville for
the construction of a bi-directional turn lane from east of Caseyville Road to west of Heatherwood Drive; includes 54 units
tree removal; 5,025 cu yds earth excavation; 188 sq yds riprap; 2,776 sq yds aggregate base course; 728 sq yds
aggregate surface course; 534 tons incidental bituminous surfacing; 5,213 sq yds bituminous surface removal; 1,153 sq
yds driveway pavement removal; 2,317 sq yds bituminous shoulder removal; 18 sq yds pavement patching; 3,910 ft strip
reflective crack control treatment; 492 sq yds aggregate shoulders; 773 sq yds bituminous shoulders, SUPERPAVE;
8,478 ft thermoplastic pavement marking line; 28 raised reflective pavement markers; 601 tons polymerized bituminous
concrete surface course, SUPERPAVE, Mix D, N70; 401 tons leveling binder, SUPERPAVE N70; 331 tons aggregate for
temporary access; 1,949 sq yds base course (option); mobilization; traffic control and protection. (Completion Date:
August 10, 2003 Plus 05 Working Days) (Job No. C-98-045-02) (8-08800-1207) (SUPERPAVE) (8.00% DBE)

 17. Contract No. 94955 Wabash-Effingham-Fayette Counties District 7
Section D-7 BIT. RESURFACING 2003-1
Various Routes (VARIOUS)
2.18 miles of bituminous surface removal, 26 ft, 24 ft and 18 ft widths of bituminous concrete resurfacing at the following
locations: (1) 0.48 mile on Old Illinois Route 1 north of Mt. Carmel (2) 0.88 mile on Illinois Route 33 at Dieterich and (3)
0.82 mile on Illinois Route 140 between Mangner Street and West Gallatin Street in Vandalia; includes 27 tons aggregate
surface course; 30,109 sq yds bituminous surface removal; 1,920 sq yds bituminous concrete removal; 88 tons aggregate
shoulders; 120 ft thermoplastic pavement marking line; 29,062 ft paint pavement marking line; 232 ft permanent
pavement marking line; 87 raised reflective pavement markers; 1,506 tons bituminous concrete surface course,
SUPERPAVE, Mix C,N50; 1,040 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; mobilization; traffic
control and protection. (40 Working Days) (Job No. C-97-056-02) (0-00843-7005) (SUPERPAVE) (0.00% DBE)

 18. Contract No. 60963 Will County District 1
Section (EX,JX&1-D-1)WRS-1                    
FAP Route 392 (US 6) Project ACF-392(3)
4.26 km of roadway reconstruction, widening, drainage improvements and traffic signal modernization on U.S. Route 6
from east of I & M Canal to Roberts Avenue and from Roberts Avenue to FAI Route 55, located in Channahon; includes
343,288 cu m earth excavation; 28,598 cu m removal and disposal of unsuitable material; 250 cu m rock excavation;
2,599 cu m trench backfill; 68,000 sq m topsoil; 4.67 ha seeding; 26,800 sq m sodding; 1,075 sq m subbase granular
material; 10,316 sq m aggregate base course; 85,286 sq m concrete pavement (jointed); 5,380 sq m concrete sidewalk;
21,430 sq m milling; 64,293 sq m pavement removal; 92,120 sq m aggregate subgrade; 4,424 m storm sewers; 18
manholes; 9,426 m concrete curb and gutter; 29.2 sq m sign panel; 17,614 m preformed plastic pavement marking;
10,720 m trench and backfill; 9,500 m unit duct; 147 luminaires; 147 aluminum light poles; 9,585 m electric cable; 12 steel
mast arm assemblies and poles; 4 controllers; 159 shade trees; 55 intermediate trees; 13 evergreens; 649 shrubs; 114 m
storm sewer (water main requirements); 3,702 sq m temporary pavement; 1,261 sq m bituminous base course,
SUPERPAVE; 250 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N70; 1,240 m tons
bituminous concrete surface course, SUPERPAVE, Mix C, N30; 1,164 sq m bituminous shoulders, SUPERPAVE; 2,055
m fiber optic cable; 36 signal heads; 16 m precast concrete box culverts; removal of 5 buildings; 3,340 sq m bituminous
concrete surface course, SUPERPAVE, Mix C, N 50; mobilization; traffic control and protection. (Completion Date:
November 15, 2003 Plus 15 Working Days) (Job No. C-91-223-00) (1-75564-0100, 0200) (SUPERPAVE) (12.00% DBE)

 19. Contract No. 64832 Winnebago County District 2
Section (2Y-1)M-1
FAP Route 517 (US BUS 20) Project HS-517(47)
Improvement of the intersection of U.S. Business 20 (East State Street) and Trainer Road in Rockford.  Includes addition
of left turn lane on U.S. Business 20 for Trainer Road and widening of Trainer Road return; includes 55 cu yds earth
excavation; 230 sq yds topsoil; 230 sq yds sodding; 885 sq yds subbase granular material; 611 sq yds concrete base
course; 134 ft curb and gutter removal; 600 ft curb removal; 288 ft curb and gutter; 4,410 sq ft concrete median surface;
645 ft thermoplastic pavement marking line; 285 ft epoxy pavement marking line; 87 tons bituminous concrete binder and
surface course, SUPERPAVE, Mix E; 8,570 sq ft concrete median removal; traffic control and protection; mobilization. (20
Working Days) (Job No. C-92-020-03) (2-17330-0000) (0.00% DBE)
SEE MORE PAVING
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BRIDGE SECTION

 20. Contract No. 72431 Adams, Il-Marion, Mo Counties District 6
Section (1-ZB-1)R                     
FAP Route 63 (US 24)
Improvements to the Bayview Bridge (U.S. Route 24) over the Mississippi River at Quincy consisting of wrapping the
polyethylene cable sheathing with an elastomeric tape, the replacement of the top and bottom neoprene cable boots, the
replacement of the expansion joints, removal of the existing bituminous wearing surface and the replacement with
microsilica concrete overlay and the sealing of cracks on both approaches; includes 112 neoprene boots; 6,320 sq yds
bridge deck microsilica concrete overlay; 6 cu ft polymer concrete; 382 sq yds bituminous base course, SUPEERPAVE;
3,436 sq ft concrete median removal; navigation lighting system; 6,320 sq yds bituminous concrete removal (deck); 58 ft
preformed joint seal; 185 ft neoprene expansion joints; 11 sq ft formed concrete repair; 60 ft epoxy crack sealing; 591 ft
concrete curb; 21,884 ft pavement marking tape; 36,154 ft paint pavement marking line; wrap neoprene boots; cable
wrapping; ladder safety cable system; mobilization; traffic control and protection. (Completion Date: October 01, 2003)
(Job No C-96-523-02) (6-70460-0100) (SUPERPAVE) (0.00% DBE)

 21. Contract No. 64149 DeKalb County District 2
Section 26BR-1
FAP Route 324 (IL 23) Project BRF-324(9)
Removal and replacement of the structure carrying Illinois Route 23 over the east branch of the south branch of the
Kishwaukee River located 0.4 mile north of Illinois Route 64 in Sycamore; includes 727 cu m earth excavation; 969 cu m
channel excavation; 327 cu m borrow excavation; 1,700 sq m topsoil; 1,060 sq m stone riprap; 970 sq m subbase
granular material; 852 sq m pavement removal; 242 sq m bituminous shoulder removal; 192 m tons aggregate shoulders;
278 cu m structure excavation; 567 cu m concrete; 624 sq m bridge deck grooving; 70,150 kg epoxy coated
reinforcement bars; 126 m storm sewers; 556 m paint pavement marking line; 1,228 m tons bituminous concrete binder
and surface course, SUPERPAVE, Mix D; 283 bar splicers; traffic control and protection; mobilization. (Completion Date:
November 14, 2003) (Job No. C-92-064-03) (2-09430-0100) (5.00% DBE)

 22. Contract No. 98643 Gallatin County District 9
Section 10B
FAP Route 331 (IL 13) Project BRF-331(33)
The removal of the existing 3 span wide flange beam bridge carrying Illinois Route 13 over Market Street at Old
Shawneetown and the replacement with a 3 span, 2 @ 39’-0” and 1 @ 62’-0” precast prestressed concrete I-beam bridge
with a 36 ft width roadway; includes 332 cu yds earth excavation; 146 cu yds removal and disposal of unsuitable material;
575 cu yds borrow excavation; 167 cu yds porous granular embankment; 252 sq yds bridge approach pavement; 198 sq
yds pavement removal; 1 removal of existing structure; 448 cu yds structure excavation; 145 cu yds concrete structures;
201 cu yds concrete superstructure; 828 ft precast prestressed concrete I-beams, 36”; 55,300 lbs epoxy coated
reinforcement bars; 578 sq yds slopewall; 1,816 ft steel piles HP 12 x 53; 442 sq ft temporary sheet piling; 282 ft steel
plate beam guardrail; 6 traffic barrier terminals; 409 ft guardrail removal; 450 ft temporary concrete barrier; 1,950 ft paint
pavement marking line; 54 units tree removal; mobilization; traffic control and protection. (125 Working Days)
(Job No. C-99-061-02) (9-97890-0000) (8.00% DBE)

 23. Contract No. 64900 Henry County District 2
Section (125BR-1&118BR-1)M
FAP Route 22 & FAS Route 1188 (IL 78 & US 150)
Replacing the existing bituminous wearing surface on 2 structures with a concrete wearing surface, located on IL Route
78 over the Green River, two miles south of Hooppole, and U.S. Route 150 over the Edwards River, 1.6 miles south of IL
Route 81 near Windsor; includes 104 cu yds earth excavation; 428 sq yds bituminous surface removal-butt joint; 1,694 sq
yds bituminous surface removal complete; 462 sq yds bituminous shoulders SUPERPAVE; 1,555 sq yds bridge deck
grooving; 8,885 lbs structural steel; 22,995 lbs epoxy coated reinforcement bars; 4,600 ft pavement marking line; 229 ft
silicone joint sealer; 162 tons bituminous concrete surface course, SUPERPAVE, Mix C; 1,660 sq yds concrete wearing
surface; 532 bar splicers; 100 sq ft concrete deck beam repair; 132 dowel repairs; 3,935 ft keyway repair; mobilization;
traffic control and protection. (Completion Date: August 30, 2003 Plus 5 Working Days) (Job No. C-92-045-03) 
(0-00843-2018, 2017) (SUPERPAVE) (0.00% DBE)
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 24. Contract No. 98763 Jackson-Perry Counties District 9

Section D-9 CONT. MAINT. FY2003-1
FAP Route 322 (US 51)
The improvement will consist of bituminous resurfacing of approach pavements, bituminous shoulders, concrete repair,
bridge deck patching and bridge deck microsilica concrete overlays on the following bridges on U.S. Route 51: (1) over
Collier Creek (structure number 073-0002) north of Tamaroa (2) over Half-Mile Creek (structure number 073-0003) south
of DuQuoin (3) over Six Mile Creek (structure number 039-0001) north of Dowell and (4) over a stream (structure number
039-0002) in Elkville; includes 570 sq yds bituminous surface removal; 507 sq yds bituminous concrete removal (deck);
60 sq yds paved shoulder removal; 16 sq yds bituminous concrete pavement patches; 492 sq yds bituminous shoulders;
2.5 cu yds concrete removal; 2.5 cu yds concrete superstructure; 770 lbs epoxy coated reinforcement bars; 4,146 ft paint
pavement marking line; clean and paint exposed reinforcement bars; 35 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N90; 59 tons bituminous concrete surface course, SUPERPAVE Mix D, N90; 507 sq yds bridge
deck microsilica concrete overlay; 2 sq yds deck slab repair (partial); mobilization; traffic control and protection. (55
Working Days) (Job No. C-99-047-02) (0-00843-9012, 0-00843-9013) (SUPERPAVE) (0.00% DBE)

 25. Contract No. 76130 Madison County District 8
Section 15BR
FAP Route 690 (IL 160)
The removal of the existing triple barrel concrete box culvert carrying Illinois Route 160 over Buckeye Branch located 3.1
miles south of Highland and the replacement with a 41.5 ft long 3-sided 11’-0” x 36’-0” precast concrete structure with a
36 ft width roadway; includes 620 cu yds earth excavation; 891 sq yds riprap; 310 sq yds pavement removal; 290 sq yds
bituminous shoulder removal; 2,520 ft strip reflective crack control treatment; 676 sq yds aggregate shoulders; 1,260 sq
yds bituminous shoulders, SUPERPAVE; 1 removal of existing structure; 344 cu yds structure excavation; 148 cu yds
rock excavation for structures; 229 cu yds concrete structures; 13,580 lbs reinforcement bars; 2,540 lbs epoxy coated
reinforcement bars; 83 ft steel bridge rail; 42 ft 3-sided precast concrete structure; 513 ft steel plate beam guardrail; 8
traffic barrier terminals; 400 ft guardrail removal; 381 ft remove and re-erect steel plate beam guardrail; 2 remove and re-
erect traffic barrier terminals; 3,040 ft thermoplastic pavement marking line; 17 raised reflective pavement markers; 600
sq yds bituminous concrete base course widening, SUPERPAVE; 314 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N70; 491 tons bituminous concrete binder course, IL-19.0, N70; 2,610 ft saw cutting; mobilization;
traffic control and protection. (70 Working Days) (Job No. C-98-099-01) (8-89022-0100) (SUPERPAVE) (10.00% DBE)

 26. Contract No. 72600 Morgan County District 6
Section (69-6HB-1)I
FAI Route 72 (I-72)
Expansion joint replacement, removal of the bituminous concrete wearing surface and the replacement with a microsilica
concrete wearing surface on the structure carrying CH 23 over FAI Route 72 located southwest of Jacksonville; includes
236 cu yds earth excavation (widening); 16 sq yds riprap; 222 sq yds bituminous surface removal; 943 sq yds bituminous
concrete removal (deck); 7.3 tons aggregate shoulders; 4 traffic barrier terminals; 556 ft temporary concrete barrier; 1,590
ft paint pavement marking line; 70 ft silicone joint sealer; 5.5 cu yds polymer concrete; 853 sq yds bituminous concrete
base course widening, SUPERPAVE; 19 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 943 sq yds
bridge deck microsilica concrete overlay; 943 sq yds concrete bridge deck scarification; 35 sq yds deck slab repair;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-96-017-02) (0-00843-6015) (SUPERPAVE)
(0.00% DBE)
SEE MORE BRIDGE

ELECTRICAL SECTION

 27. Contract No. 62004 Cook County District 1
Section 2000-087TS
FAU Route 3512 (US 14)
Modernization of traffic signals along U.S. Route 14 (Northwest Highway) from Euclid Avenue to Arlington Heights Road
in Arlington Heights; includes 104 sq ft concrete sidewalk; 68 sq yds pavement removal; 15 sq yds pavement
replacement; 95 ft concrete curb and gutter; 134 sq ft sign panel; 2,813 ft thermoplastic pavement marking; 2,693 ft
conduit in trench; 1,328 ft conduit pushed; 2,559 ft trench and backfill; 2 controllers; 21,458 ft electric cable; 5 traffic signal
posts; 3 steel combination mast arm assemblies and poles; 2 steel mast arm assemblies and poles; 16 signal heads; 7
optically programmed signal heads; 1,536 ft detector loop; 1 combination signal head; 3,502 ft fiber optic cable;
mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-352-00) (1-75864-0000) (13.00% DBE)

 28. Contract No. 64835 DeKalb County District 2
Section 125FL
FAP Route 17 (IL 64) Project HS-17(112)
Modernization of the flashing beacons at the intersection of Illinois Route 64 and First Street, west of Sycamore; includes
273 ft conduit; 475 ft electric cable in conduit; 12 ft concrete foundation; 4 signal heads; 41 sq ft sign panel; 52 ft
thermoplastic pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-144-
02) (2-17310-0000) (0.00% DBE)
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 29. Contract No. 64834 DeKalb County District 2

Section 127FL-1
FAP Route 553 (IL 72) Project HS-553(22)
Modernization of the flashing beacons at the intersection of Illinois Route 72 and Annie Glidden Road near Kingston. 255
ft conduit; 450 ft electric cable in conduit; 12 ft concrete foundation; 4 signal heads; 41 sq ft sign panel; 63 ft thermoplastic
pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-143-02) (2-17320-
0000) (0.00% DBE)

 30. Contract No. 76640 Madison County District 8
Section DIST 8 TS MODIFICATIONS 2003-4
Various Routes (VARIOUS) Project HES-000S(388)
The modernization of the traffic signals by installing LED signal heads at the following intersections: (1) Illinois Route 111
with Illinois Route 140/ Bellwood at Bethalto (2) Illinois Route 3 with Illinois Route 143/Madison Ave./Berm Hwy at Wood
River (3) Illinois Route 143 with Wood River Ave. at Wood River (4) Illinois Route 111 with Illinois Route 143/Madison
Ave. at Wood River (5) Illinois Route 111 with Wesley Dr. at Wood River (6) Illinois Route 143 with 6th Street at Wood
River and (7) Illinois Route 3 with Hawthorne Ave. at Hartford; includes 7 remove existing traffic signal equipment; 8
geometrically programmed louvers; 102 signal heads; 9 pedestrian signal heads; mobilization; traffic control and
protection. (30 Working Days) (Job No. C-98-020-03) (8-00036-2000) (SUPERPAVE) (0.00% DBE)

 31. Contract No. 64825 Ogle County District 2
Section 120FL
FAP Route 553 (IL 72) Project HS-553(134)
Removal and replacement of the existing flashing beacons above the existing "Stop" signs and the "Crossroad" signs at
the intersection of IL Route 72 and Route 251 near Davis Junction; includes 746 ft conduit; 541 ft trench and backfill; 929
ft electrical cable; 5 signal heads; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-128-02) (2-
12770-0102) (0.00% DBE)

 32. Contract No. 76639 St. Clair County District 8
Section DIST 8 TS MODIFICATIONS 2003-3
Various Routes (VARIOUS) Project HES-000S(391)
Modernization of traffic signals by installing LED signal heads at the following intersections: (1) Illinois Route 159 at FAI
Route 64 eastbound and westbound in Fairview Heights (2) Illinois Route 159 at Market Place in Fairview Heights (3)
Illinois Route 159 at Ludwig Drive/Salem Place in Fairview Heights (4) Illinois Route 159 at Lincoln Highway in Fairview
Heights (5) Illinois Route 157 at FAI Route 64 eastbound and westbound in Caseyville and (6) Illinois Route 111 at St.
Clair Avenue in Washington Park; includes 8 remove existing traffic signal equipment; 8 geometrically programmed
louvers; 82 signal heads; 3 pedestrian signal heads; mobilization; traffic control and protection. (30 Working Days) (Job
No. C-98-019-03) (8-00036-1000) (SUPERPAVE) (0.00% DBE)

 33. Contract No. 72771 Various Counties District 6
Section D6 TRAFFIC SIGNAL MOD 2003
Various Routes (VARIOUS) Project HES-000S(390)
Traffic signal improvements at nine intersections in various counties at the following locations: (1) Old U.S. Route 66 and
Ferdon Street in Litchfield (2) Illinois Route 4 and Mathers Gun Club Road in Springfield (3) Wabash Avenue and Leonard
Street in Jerome (4) Madison Street and First Street in Springfield (5) Madison Street and Eleventh Street in Springfield
(6) Sangamon Avenue and Peoria Road in Springfield (7) Veterans Parkway and Walnut Street in Springfield (8) Lincoln
Parkway and Woodlawn Road in Lincoln and (9) Dearborn Street and Schrader Avenue in Havana; includes 221 sq ft
concrete median surface removal; 2,969 ft electric cable in conduit; 4 16 ft painted steel traffic signal posts; 3 ft concrete
foundation; 95 ft remove and reinstall electric cable from conduit; 3 remove existing traffic signal equipment; 3 video
vehicle detection system; 7 camera mounting assemblies; 33 signal heads; 7 pedestrian signal heads; 97 rebuild existing
signal head faces; 32 rebuild existing pedestrian signal head faces; mobilization; traffic control and protection. (35
Working Days) (Job No. C-96-016-03) (6-00180-0000) (0.00% DBE)

 34. Contract No. 94934 Marion-Jefferson Counties District 7
Section D-7 HIGHWAY LIGHTING 2003
FAP Route 327 & FAP Route 849 (US 50 & IL 142) Project HES-000S(394)
The installation of highway lighting systems at the intersection of Illinois Route 142 and Main Street in Belle Rive and at
the intersection of U.S. Route 50 and Omega Road at Iuka along with the replacement of the wiring for the existing
flashing beacons at that intersection; includes 2 electric service installations; 209 ft conduit pushed; 2,243 ft trench and
backfill for electrical work; 670 ft unit duct; 4 sodium vapor luminaires; 2 lighting controller photocell relays; 2 45 ft steel
light poles; 2 metal light pole foundations; 1,700 ft electric cable in trench; 450 ft electric cable in conduit; 95 ft remove
electric cable from conduit; mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-103-01) (7-
82080-0000, 7-82100-0000) (0.00% DBE)
SEE MORE ELECTRICAL
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MISCELLANEOUS SECTION

 35. Contract No. 72779 Adams County District 6
Section (1-6)I-1
FAI Route 172 (I-172)
Located 1.4 miles north of Illinois Route 104 on the east side of Quincy, the improvement will consist of removing and
replacing a collapsed manhole and storm sewer and regrading on the south side TR349 (Columbus Road); includes 203
lbs fertilizer nutrients; 0.75 acres seeding; 3,750 sq yds erosion control blanket; 300 ft perimeter erosion barrier; 1
manhole; 16 ft storm sewer; 1 remove existing manhole; earth excavation; mobilization. (20 Working Days) (Job No. C-
96-562-03) (6-72070-0004) (0.00% DBE)

 36. Contract No. 62494 Cook County District 1
Section 11-5-WS
FAP Route 353 (US 30)
Rehabilitation and repairs of the weigh station and inspection lane located along U.S. Route 30 at Torrence Avenue in
Sauk Village; includes 970 cu yds earth excavation (widening); 12 units grading and shaping shoulders; 100 sq yds bridge
approach pavement; 280 sq yds pavement removal; 1,649 sq yds patching; 32 tons aggregate shoulders; 18 cu yds
concrete removal; 25 cu yds structure excavation; 26 cu yds concrete; 700 lbs structural steel; 3,710 lbs epoxy coated
reinforcement bars; furnishing and installing static scale components; 969 ft thermoplastic pavement marking; 451 tons
polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E, N 90; 288 tons leveling binder
(machine method) SUPERPAVE; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-246-02) (1-
77088-0000) (SUPERPAVE) (10.00% DBE)

 37. This Item has been WITHDRAWN from the Letting.

 38. Contract No. 62464 Cook County District 1
Section 2002-056BP
FAP Route 383 (OHIO STREET)
Bridge painting of the center lock area of the existing structure carrying Ohio Street over the North Branch of the Chicago
River in Chicago; includes cleaning and painting steel bridge; containment and disposal of lead paint cleaning residues;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-186-02) (0-00843-1022) (0.00% DBE)

 39. This Item has been WITHDRAWN from the Letting.

 40. Contract No. 62487 Cook County District 1
Section 2002-076BP
FAI Route 94 (I-94 (EDENS EXPWY))
Bridge painting along FAI Route 94 at 6 locations from Skokie River to Skokie Road in Wilmette, Skokie and Chicago;
includes cleaning and painting 6 steel bridges; containment and disposal of lead paint cleaning residue; 3 calendar
months changeable message signs; mobilization; traffic control and protection. (75 Working Days) (Job No. C-91-227-02)
(0-01003-1000) (10.00% DBE)

 41. Contract No. 62559 Cook County District 1
Section 531PCC-PP-1
FAU Route 2592 (HICKS ROAD)
Pavement patching along Hicks Road (northbound) from US Route 14/Northwest Highway to south of Illinois Route
68/Dundee Road in Palatine; includes 786 ft curb and gutter removal and replacement; 4,736 ft patching; 21,258 ft saw
cuts; 622 ft crack routing (pavement); 249 lbs crack filling; 2,908 ft paint pavement marking; 422 ft detector loop
replacement; traffic control and protection; mobilization. (25 Working Days) (Job No. C-91-036-03) (0-00843-1047)
(13.00% DBE)
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 42. Contract No. 44812 Cook County District 1

Section D-1 REFLECTOR REPL 2003-18
Various Routes (VARIOUS)
Removal and replacement of raised reflective pavement markers at various locations in Cook county; includes 7,856
raised reflective pavement markers; 7,856 raised reflective pavement marker removal; 52,375 replacement reflectors;
traffic control and protection; mobilization. (Completion Date: June 30, 2004) (Job No. C-60-024-03) (0-00523-0000)
(0.00% DBE)

 43. Contract No. 70310 Cumberland County District 5
Section D-5 BRIDGE PAINTING 2003-1
FAI Route 70 (I-70)
Painting of 2 bridges on FAI Route 70 located 2 miles east of Greenup and 1 mile west of Clark County Line; includes
cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning residues; mobilization; traffic
control and protection. (35 Working Days) (Job No. C-95-052-03) (0-00843-5010) (0.00% DBE)

 44. Contract No. 62444 Various Counties District 1
Section 2002-063I
Various Routes (VARIOUS)
Scour countermeasures at 8 locations in River Grove, Park Ridge, Hodgkins and Des Plaines; includes 301 cu yds
channel excavation; 0.1 acre seeding; 4,356 sq yds erosion control blanket; 2,761 sq yds stone riprap; 1,837 sq yds filter
fabric for use with riprap; 42 cu yds gabions; 277 sq yds slope mattress; 8 dewatering structures; mobilization. (90
Working Days) (Job No. C-91-196-02) (1-74816-2400) (0.00% DBE)

 45. Contract No. 70284 Douglas County District 5
Section D-5 ANNUAL PATCHING 2003-4
FAP Route 820 (IL 130)
Pavement patching on IL Route 130 from Coles County line to IL Route 133; includes 1,003 sq yds patching; mobilization;
traffic control and protection. (15 Working Days) (Job No. C-95-018-03) (5-92070-0803( (0.00% DBE)

 46. Contract No. 98805 Various Counties District 9
Section STORM SEWER MAINT. FY03        
Various Routes (VARIOUS)
Replace damaged storm sewer and relocate electrical conduit for signals at the intersection of Illinois Route 37 with
St.Louis Street in West Frankfort, and reconstruct damaged inlets at the intersection of Illinois Route 13, with Halfway
Road in Marion and at the intersection of Illinois Route 13 with U.S. Route 45 in Harrisburg; includes 13 cu yds porous
granular backfill; 47 ft combination concrete curb and gutter removal; 63 sq yds PCC pavement patching; 67 ft storm
sewer; 67 ft storm sewer removal; 2 inlets to be reconstructed (special); 20 ft conduit in trench; 422 ft remove and reinstall
electrical cable from conduit; mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-046-03) (0-
03513-9001, 9002 & 9003) (0.00% DBE)

 47. Contract No. 94953 Jefferson County District 7
Section D-7 PAVEMENT PATCHING 2003-2
FAI Route 57/64 (I-57/64)
Continuously reinforced PCC pavement patching on FAI Route 57/64 between the tri-level interchanges at Mt. Vernon
and on FAI Route 64 south of Mt. Vernon beginning at milepost 85 and extending eastward to the Wayne County Line;
includes 836 sq yds continuously reinforced PCC pavement patches; 4,750 ft saw cuts; 50 tie bars; mobilization; traffic
control and protection. (20 Working Days) (Job No. C-97-054-02) (0-00843-7002) (SUPERPAVE) (0.00% DBE)

 48. Contract No. 62445 Kane County District 1
Section N-4-21-I-1
FAP Route 341 (IL 72)
Parapet repair on the existing structure carrying Illinois Route 72 over FAI Route 90 near Gilberts; includes 34.5 cu yds
concrete removal; 60.3 cu yds concrete; 5,200 lbs epoxy coated reinforcement bars; temporary bridge traffic signals;
traffic control and protection; mobilization. (40 Working Days) (Job No. C-91-167-02) (0-00843-1003) (0.00% DBE)

 49. Contract No. 62525 McHenry-Lake Counties District 1
Section (13&14EXT)PCC-PP
FAP Route 333 (IL 120)
Concrete pavement patching on Illinois Route 120 from Fox River to Illinois Route 60 in McHenry and Wauconda;
includes 300 ft concrete curb and gutter removal and replacement; 2,913 sq yds patching; 12,681 ft saw cuts; 1,074 ft
paint pavement marking; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-330-02) (0-00843-
1102) (0.00% DBE)
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 50. Contract No. 62524 McHenry County District 1

Section 23 PCC-PP-1
FAP Route 324 (IL 23)
Concrete pavement patching on Illinois Route 23 from north of Illinois Route 176 to U.S. Route 20 in Marengo; includes
1,683 sq yds patching; 10,299 ft saw cuts; 140 ft detector loop replacement; 1,163 ft paint pavement marking;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-329-02) (0-00843-1101) (0.00% DBE)

 51. Contract No. 44811 McHenry County District 1
Section D-1 REFLECTOR REPL 2003-17
Various Routes (VARIOUS)
Removal and replacement of damaged raised reflective pavement markers and castings at various locations in McHenry
County; includes 2,989 raised reflective pavement markers; 2,989 raised reflective pavement marker removal; 19,931
replacement reflectors; traffic control and protection; mobilization. (Completion Date: November 01, 2003) (Job No. C-60-
020-03) (0-00523-0000) (0.00% DBE)

 52. Contract No. 98803 Saline County District 9
Section D-9 CONT. MAINT. FY03-11
SBI Route 13A (OLD IL 13)
The improvement will consist of bituminous resurfacing, waterproofing, membrane systems and keyway repair on the
following bridges on Old Illinois Route 13: (1) over Possum Trail Branch (structure number 083-0035) 5.2 miles west of
Harrisburg (2) over Bankston Creek (structure number 083-0036) 3.5 miles west of Harrisburg and (3) a stream (structure
number 083-0049) 0.4 mile west of Carrier Mills Road; includes 288 sq yds bituminous surface removal; 584 sq yds
bituminous concrete surface removal; 584 sq yds waterproofing membrane systems; 2,699 ft paint pavement marking
line; clean and paint exposed reinforcement bars; 136 tons bituminous concrete surface course, SUPERPAVE, Mix C, N
90; 84 bearing pad adjustments; 468 ft keyway repair; mobilization; traffic control and protection. (30 Working Days) (Job
No. C-99-044-03) (0-00843-9018) (SUPERPAVE) (0.00% DBE)

 53. Contract No. 72786 Sangamon County District 6
Section D-6 LANDSCAPING 2003
FAI Route 55 (I-55)
0.15 mile of landscaping along the west side of FAI Route 55 north of the Lake Springfield Bridge; includes 40 six foot
height evergreens; mobilization. (15 Working Days) (Job No. C-96-018-03) (0-00843-6022) (0.00% DBE)

 54. Contract No. 72754 Schuyler County District 6
Section (112)I
FAP Route 612 (IL 100)
Earth excavation, slope repair and seeding along the west side of Illinois Route 100 located approximately 1.43 miles
north of Frederick; includes 1,148 cu yds earth excavation; 0.21 acre seeding; 8 sq yds riprap; 160 ft backslope drains;
720 cu yds rock fill; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-009-03) (0-00843-6010)
(0.00% DBE)

 55. Contract No. 72757 Scott County District 6
Section D6 BRIDGE PAINTING 2003
FAI Route 72 (I-72)
The cleaning and painting of the eastbound and westbound bridges carrying FAI Route 72 over Illinois Route 100 located
1.5 miles southeast of Oxville; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint
cleaning residues; mobilization; traffic control and protection. (25 Working Days) (Job No. C-96-012-03) (0-00843-6014)
(0.00% DBE)

 56. Contract No. 72778 Morgan-Sangamon Counties District 6
Section D6 REHAB BRIDGE PAINTING 2003
Various Routes (VARIOUS)
The cleaning and painting of the bridges at the following locations: (1) Illinois Route 29 over the South Fork of the
Sangamon River at the southeast edge of Springfield structure number 084-0042 & 084-0043 (2) F.A.I. Route 72 over
Spring Creek 3.5 miles west of New Berlin structure numbers 069-0059 & 069-0060 (3) Illinois Route 4 over an
abandoned railroad at the south edge of Springfield structure number 084-0134 & 084-135 and (4) Illinois Route 4 over
Lick Creek 1 mile south of Springfield structure numbers 084-0138 & 084-0139; includes cleaning and painting 8 steel
bridges; mobilization; traffic control complete. (60 Working Days) (Job No. C-96-017-03) (0-01000-0500) (SUPERPAVE)
(0.00% DBE)
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 57. Contract No. 44815 Various Counties District TR

Section D6-7 H-T PVT MKG REP 2003-04
Various Routes (VARIOUS)
The repairing of various widths of thermoplastic, preformed plastic, preformed thermoplastic, epoxy, hot spray
thermoplastic and polyurea pavement marking lines, letters and symbols and the removal of existing pavement markings
on various routes throughout Districts 6 and 7; includes 5,500 sq ft thermoplastic pavement marking letters and symbols;
137,600 ft thermoplastic pavement marking line; 487,700 ft hot spray thermoplastic pavement marking line; 1,650 ft
preformed plastic pavement marking line; 1,850 sq ft epoxy pavement marking letters and symbols; 114,575 ft epoxy
pavement marking line; 1,300 ft preformed thermoplastic pavement marking line; 93,000 ft polyurea pavement marking
line; 55,000 sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2004) (Job No. C-60-022-03) (0-
00483-0000) (0.00% DBE)

 58. Contract No. 44816 Various Counties District 1
Section D1 BAR WAL DELIN MAINT 2003-21           
Various Routes (VARIOUS)
Replacing reflectorized barrier wall markers and installing reflectorized linear delineation panels; includes 6,500 barrier
wall markers; 200 install linear delineation panel; mobilization; traffic control and protection. (Completion Date: December
31, 2003) (Job No. C-60-027-03) (0-00623-0000) (0.00% DBE)

 59. Contract No. 70301 Shelby-Moultrie Counties District 5
Section D-5 ROUT AND SEAL 2003-1
Various Routes (VARIOUS)
Rout and seal cracks on various routes in Shelby and Moultrie Counties; includes 64,943 ft paint pavement marking;
261,931 lbs crack routing and filling; mobilization; traffic control and protection. (45 Working Days) (Job No. C-95-043-03)
(0-05013-5001) (0.00% DBE)

 60. Contract No. 94958 Various Counties District 7
Section D-7 CRACK SEALING 2003-1
Various Routes (VARIOUS)
Crack routing, cleaning, and sealing of transverse and longitudinal reflected cracks and joints in the existing pavement
along various routes throughout District 7; includes 1,238,125 ft crack routing (pavement); 495,250 lbs crack filling;
mobilization; traffic control and protection. (60 Working Days) (Job No. C-97-059-02) (0-05013-7001) (0.00% DBE)

 61. Contract No. 94952 Effingham-Fayette-Clay Counties District 7
Section D-7 PAVEMENT PATCHING 2003-3
Various Routes (VARIOUS)
Pavement patching on FAI Route 57/70 between the tri-level interchanges, US Route 45 (Banker Street) and West
Fayette Avenue in Effingham; Illinois Route 128 at Altamont; FAI Route 70 west of St. Elmo and west of Vandalia; FAI
Route 57 at Farina and Edgewood; includes 449 sq yds continuously reinforced PCC pavement patches; 630 sq yds
jointed PCC pavement patches; 92 sq yds bituminous concrete pavement patches; 1,240 dowel bars; 6,782 ft saw cuts;
mobilization; traffic control and protection. (50 Working Days) (Job No. C-97-053-02) (0-00843-7001) (SUPERPAVE)
(0.00% DBE)

 62. Contract No. 94954 Various Counties District 7
Section D-7 SEAL COAT 2003-1
Various Routes (VARIOUS)
8.40 miles of placing a seal coat on various frontage roads in various counties in District 7; includes 33,111 gal
bituminous materials (cover and seal coats); 1,183 tons seal coat aggregate; 12 tons bituminous mixture for patching
potholes (coldmix); mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-055-02) (0-00843-7006)
(SUPERPAVE) (0.00% DBE)

 63. Contract No. 94965 Various Counties District 7
Section D-7 WEED CONTROL SPRAYING 2003
FAI Route 57 (I-57)
1,160 acres of weed control spraying along FAI Route 57 in various counties in District 7; includes 580 gals 2,4-D
picloram mix; mobilization. (Completion Date: June 4, 2003) (Job No. C-97-093-02) (FORMAL CONTRACT) (0.00% DBE)
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 64. Contract No. 44818 Various Counties District TR

Section STWDE FRWY SIGN MAINT 2003-04
Various Routes (VARIOUS)
The repairing or replacing damaged sign components, furnishing, or furnishing and installing new signs and supports or
replacing damaged overhead sign structure components and end supports on various routes throughout the State;
includes 6,100 sq ft furnish and erect sign panels; 100 sq ft furnish reflectorized sign panel; 74,000 lbs breakaway
structural steel sign support; 50 ft replace overhead sign walkway; 130 cu yds concrete foundations; 20 sign support
repairs; 35 remove existing sign panels; 30 remove existing signs complete; 50 remove ground mount concrete
foundations; 80 ft overhead sign structure walkway; 3,900 sq ft re-erect sign panels; 3,900 sq ft remove and reinstall sign
panels; 40 re-erect existing structural steel sign support breakaway; 300 sq ft sign panel overlays; 4,800 lbs structural
steel sign support breakaway coupling type; 195 ft overhead sign structure spans; 6,800 sq ft furnish and erect sign panel
logo; 35 install service signs or mileage plates; 40 remove service or mileage plates; 25 tighten fuse and base plates; 100
transfer service signs; 200 ft sign post; mobilization. (Completion Date: June 30, 2004) (Job No. C-60-023-03) (0-00473-
0000) (0.00% DBE)

 65. Contract No. 70307 Vermilion County District 5
Section D-5 PATCHING 2003-4
FAS Route 508
Pavement patching along FAS Route 508 from FAS Route 503 to Westville city limits; includes 92 sq yds patching; 709
sq yds partial depth removal; 199 tons bituminous mixture for patching; mobilization; traffic control and protection. (15
Working Days) (Job No. C-95-049-03) (0-00843-5007) (0.00% DBE)
SEE MORE MISCELLANEOUS

PAVEMENT SECTION

 66. Contract No. 72312 Adams County District 6
Section 107RS-7;B-1
FAP Route 745 (IL 104) Project F-745(147)
1.82 miles of pavement patching bituminous surface removal, 26 ft and variable width bituminous concrete resurfacing, 4
ft and variable width bituminous shoulders and 3 ft width aggregate wedge shoulders on IL Route 104 approximately 4.5
miles east of Kingston. Also, included is the removal of the existing single span T-girder bridge carrying IL Route 104 over
a tributary to Fishhook Creek and the replacement with a three-sided 30' X 12' precast concrete structure; includes 514 cu
yds earth excavation; 479 cu yds furnish excavation; 239 tons subbase granular material; 24,482 sq yds bituminous
surface removal (variable depth); 755 sq yds pavement patching; 389 tons aggregate shoulders; 366 tons bituminous
shoulders, SUPERPAVE; removal of existing structure; 990 cu yds structure excavation; 365 cu yds rock excavation for
structures; 222 cu yds concrete structures; 16,980 lbs reinforcement bars; 3,550 lbs epoxy coated reinforcement bars; 10
traffic barrier terminals; 660 ft guardrail removal; 250 ft steel plate beam guardrail; 25,697 ft paint pavement marking line;
150 raised reflective pavement markers; 2,231 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 860
tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 50; 93 tons leveling binder, SUPERPAVE, N 50; 336
tons bituminous base course widening, SUPERPAVE; 43 ft three-sided precast concrete structure, 30' X 12' max;
mobilization; traffic control and protection. (100 Working Days) (Job No. C-96-526-02) (6-71620-0000, 6-73340-0100)
(SUPERPAVE) (8.00% DBE)

 67. Contract No. 76660 Calhoun County District 8
Section 124RS-2
FAP Route 558 (IL 100)
7.19 miles of pavement patching, bituminous surface removal and 24 ft width bituminous concrete resurfacing on IL Route
100 from IL Route 96 in Kampsville extending north to the Pike County Line; includes 103,370 sq yds bituminous surface
removal; 405 sq yds pavement patching; 81,129 ft strip reflective crack control treatment; 1,476 tons aggregate
shoulders; 100,084 ft paint pavement marking line; 479 raised reflective pavement markers; 8,584 tons bituminous
concrete surface course, SUPERPAVE, Mix C, N 70; mobilization; traffic control and protection. (35 Working Days) (Job
No. C-98-049-03) (8-83210-0901) (SUPERPAVE) (5.00% DBE)

 68. Contract No. 62472 Cook County District 1
Section 2002-066V
FAU Route 1574 (103RD STREET)
0.05 mile of variable width roadway reconstruction consisting of pavement removal, new pavement and pavement
marking for lowering the elevation of the roadway on 103rd Street at the Illinois Central Railroad in Chicago; includes 240
cu yds earth excavation; 20 cu yds trench backfill; 1,914 sq yds concrete pavement (jointed); 818 sq ft concrete sidewalk;
1,914 sq yds pavement removal; 180 sq ft formed concrete repair; 815 ft concrete curb and gutter; 45 sq ft sign panel;
130 ft thermoplastic pavement marking; 780 ft preformed plastic pavement marking; 280 ft sawing pavement (full-depth);
mobilization; traffic control and protection. (Completion Date: August 28, 2003 Plus 05 Working Days) (Job No. C-91-197-
02) (1-76997-0018) (15.00% DBE)
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 69. Contract No. 62426 Cook County District 1

Section (1314&1314.1)RS-2
FAU Route 1574 (103RD STREET)
3.21 miles of 40 ft, 2 @ 24 ft and variable width milling and bituminous concrete surface on 103rd Street from IL Route 1
(Halsted Street) to Stony Island Avenue in Chicago; includes 8,302 sq ft concrete sidewalk; 95,134 sq yds milling; 12,116
ft curb and gutter removal and replacement; 9,048 sq yds patching; 900 sq ft concrete median; 32,538 ft thermoplastic
pavement marking; 2,647 sq yds concrete pavement surface removal; 8,330 tons polymerized bituminous concrete
surface course, SUPERPAVE, Mix E, N 90; 5,437 tons bituminous concrete binder and surface course, SUPERPAVE,
Mix D, N 70; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 15 Working Days) (Job
No. C-91-141-02) (1-76997-0010) (SUPERPAVE) (13.00% DBE)

 70. Contract No. 83682 Cook County District 1
Section 00-00044-00-PV (ELK GROVE)
FAU Route 1346 (NERGE ROAD) Project M-8003(5)
1.06 miles of reconstruction and widening, traffic signals, parking lot and drainage on Nerge Road from west of Rohlwing
Road to Devon Avenue in Elk Grove Village in Cook County; includes 444 cu yds trench backfill; 11,600 sq yds topsoil
furnish and place, 4"; 438 lb nitrogen, phosphorus and potassium fertilizer nutrient; 11,600 sq yds sodding; 22,901 sq yds
subbase granular material; 2,196 sq yds portland cement concrete base course 10"; 70 tons bituminous materials (prime
coat); 195 tons aggregate (prime coat); 1,373 sq yds portland cement concrete surface removal-butt joint; 1,149 sq yds
portland cement concrete driveway pavement, 8 inch; 16,211 sq ft portland cement concrete sidewalk 5 inch; 13,506 ft
combination curb and gutter removal; 18,216 sq ft median removal; 400 s yds Class D patches; 1,182 ft storm sewers; 69
catch basins; 13,493 ft combination concrete curb and gutter; 39,897 ft temporary pavement marking; 14,214 ft
thermoplastic pavement marking; 3,456 ft conduit in trench; 988 ft conduit pushed; 3 luminaire, sodium vapor; 15,031 ft
electric cable in conduit; 7 steel mast arm assembly and pole; 40 ft concrete foundation; 6 relocate existing emergency
vehicle priority system; 37 trees; 12,545 sq yds bituminous base course, SUPERPAVE; 4,132 tons bituminous concrete
surface course; 2 service installation; 22 signal head, L.E.D.; 9 pedestrian signal head L.E.D. (110 Working Days) (Job
No. C-91-027-01) (1-00821-0000) (13.00% DBE)

 71. Contract No. 83624 Cook County District 1
Section 00-00068-00-FP (HOFFMAN ESTATES)
FAU Route 2556 (MOON LAKE BLVD) Project M-7003(926)
0.95 mile of reconstruction, traffic signals, and lighting on Moon Lake Boulevard in the Village of Hoffman Estates;
includes 40 trees; 1,776 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 1,776 tons bituminous
concrete binder course, SUPERPAVE, IL-19, N70; 10,417 cu yds earth excavation; 22,908 sq yds geotechnical fabric for
ground stabilization; 675 lb nitrogen, phosphorus and potassium nutrients; 2,998 tons aggregate base course, type B;
1,500 tons aggregate surface course, type B; 610 sq yds portland cement concrete driveway pavement; 10,000 ft
combination curb and gutter removal; 150 ft storm sewers; 500 ft storm sewer removal; 15,000 ft combination concrete
curb and gutter, type B-6.12; 500 ft thermoplastic pavement marking-line 6 inch; 10,000 ft preformed plastic pavement
marking; 3,520 ft conduit in trench; 2,050 ft electric cable in conduit; 1,400 ft electric cable in conduit, signal; 2 signal
head; 1 traffic control and protection (detour and phasing); 2 traffic control and protection; 1,220 ft conduit pushed. (65
Working Days) (Job No. C-91-307-00) (1-10855-0000) (13.00% DBE)

 72. Contract No. 83681 Cook County District 1
Section 02-00068-00-RS (RIVERSIDE)
FAU Route 1467 (WOODSIDE ROAD) Project M-8003(247)
Construction consists of 2,762 feet of resurfacing, patching, sodding, manhole replacement along FAU Route 1467,
Woodside Road from Longcommon to 31st Street in Riverside; includes 1,400 sq ft Portland Cement Concrete sidewalk;
1,945 tons bituminous concrete surface course, SUPERPAVE; 1,200 tons leveling binder (machine method); 800 sq yds
Class D patches, SUPERPAVE; 750 sq yds sodding; 16,137 sq yds bituminous surface removal; 17,500 ft strip reflective
crack control treatment; 15 manholes to be reconstructed; 1,460 ft thermoplastic pavement marking; traffic control and
protection. (35 Working Days) (Job No. C-91-348-02) (1-10639-0000) (SUPERPAVE) (5.00% DBE)

 73. Contract No. 95357 Crawford County District 7
Section 00-00084-01-FP
FAS Route 1805 (CH 19) Project RS-1805(105)
Construction consists of 5373 feet of a bituminous surface on a soil-cement base course with aggregate shoulders along
FAS Route 1805, CH 19, from 1 mile east of Jasper County line to CH 1, 4 miles west of Hardinville; includes 2,408 tons
bituminous concrete binder and surface course; 10,511 cu yds earth excavation; 2,613 cu yds furnished excavation; 7.15
acres seeding; 108 tons stone riprap ditch; 13,977 sq yds processing soil cement base course 6"; 9,462 100 wt cement;
1,818 tons aggregate surface course; 638 tons aggregate shoulders; 490 ft pipe culverts; 8 traffic barrier terminal; 10 cal
mo engineer's field laboratory; 1,940 ft paint pavement marking line 4"; traffic control and protection. (65 Working Days)
(Job No. C-97-081-02) (7-10072-0000) (6.00% DBE)
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 74. Contract No. 85309 DeKalb County District 2

Section 02-00197-00-RS
FAS Route 1122, FAS Route 42, CH 26 Project RS-1122(106)
9.72 miles pavement resurfacing with an aggregate shoulder wedge on Stone Quarry Road from Cherry Valley Road to
the Boone County Line and on Cherry Valley Road from the Boone County Line to Genoa Road and on Five Points Road
from Cherry Valley Road to IL Route 72; includes 12,630 tons BCSC SUPERPAVE; 5,500 tons leveling binder (m.m.)
SUPERPAVE N 50; Railroad protection liability insurance; 55 tons bituminous materials (prime coat); 130 tons aggregate
(prime coat); 1,260 sq yds bituminous surface removal-butt joint; 156 sq yds bituminous concrete surface removal; 9,200
tons aggregate shoulders, type B; 7,200 ft short term pavement marking; 33,185 ft paint pavement marking-line 4"; (30
Working Days) (Job No. C-92-041-03) (2-10148-0000) (SUPERPAVE) (3.00% DBE)

 75. Contract No. 64337 DeKalb County District 2
Section 126RS-3
FAP Route 307 (IL 64) Project F-307(24)
4.48 miles of bituminous resurfacing on Illinois Route 64 from Illinois Route 23 N. to the Kane County line near Sycamore;
includes 2,665 sq yds bituminous surface removal-butt joint; 621 tons incidental bituminous surfacing; 15,197 sq yds
bituminous surface removal; 6,590 sq yds crack control treatment; 2,601 tons aggregate shoulders; 6,336 ft thermoplastic
pavement marking line; 96,249 ft paint pavement marking line; 252 pavement markers; 4,012 tons bituminous concrete
binder and surface course, SUPERPAVE, Mix D; traffic control and protection; mobilization. (30 Working Days) (Job No.
C-92-050-03) (2-06690-0100) (4.00% DBE)

 76. Contract No. 83677 DuPage County District 1
Section 00-00043-00-PV (WOODRIDGE)
FAU Route 1551 (83RD STREET) Project M-8003(76)
Construction consists of 0.74 mile of widening, resurfacing, storm sewers, traffic signals and landscaping along FAU
Route 1551, 83rd Street from Janes Avenue to Woodward Avenue in the Village of Woodridge; includes 1,430 cu yds
earth excavation; 3,800 sq yds topsoil furnish and place 4"; 3,800 sq yds sodding, salt tolerant; 1,870 sq yds subbase
granular material; 820 sq yds Portland Cement Concrete pavement, 8"; 6,795 sq ft Portland Cement Concrete sidewalk,
5"; 900 sq yds Class B and D patches; 2 fire hydrant with auxiliary valve and valve box; 1,260 ft combination concrete
curb and gutter; 5 calendar months engineer's field office; 8,447 ft thermoplastic pavement marking; 6,301 ft preformed
plastic pavement marking; 1,182 ft conduit in trench; 810 ft conduit pushed; 3,412 ft trench and backfill for electrical work;
7,356 ft electric cable in conduit; 4 steel combination mast arm assemblies & poles; 80 ft concrete foundation; 12 signal
heads; 567 ft detector loop; remove existing traffic signal equipment; 707 tons bituminous concrete binder and surface
course; 26 trees; 2 traffic barrier terminals. (35 Working Days) (Job No. C-91-325-01) (1-10159-0000) (12.00% DBE)

 77. Contract No. 99173 Gallatin County District 9
Section 92-00052-00-RS                      
FAS Route 934 (CH 13) Project FH-19(106)
Construction consists of 1.92 miles of widening with 22' wide bituminous resurfacing, aggregate shoulders and drainage
structures along FAS Route 934 from FAP Route 782 to Pounds Hollow Recreational Area; includes 760 tree removal;
13,164 cu yds borrow excavation; 5.9 acre seeding; 42 temporary ditch checks; 8,340 ft perimeter erosion barrier; 8,340 ft
fence; 1,755 tons stone dumped riprap; 6,297 tons bituminous mixture complete; 2,042 tons bituminous concrete surface
course; 12 ft precast concrete box culvert 5'x4'; 141 ft pipe culverts; 749 ft insertion culvert liner; 1,213 ft steel plate beam
guardrail; 37,941 ft paint pavement marking line 4". (70 Working Days) (Job No. C-99-009-93) (9-10149-0000) (8.00%
DBE)

 78. Contract No. 87244 Iroquois County District 3
Section 01-00034-01-RS
FAS Route 321 (CH 4) Project RS-321(112)
Construction consists of 3.03 miles of bituminous resurfacing and aggregate shoulders from west corporate limits of
Clifton to County Highway 23; includes 2,020 gals bituminous material (prime coat); 80 tons aggregate (prime coat); 3,350
tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 3,350 tons leveling binder (machine method),
SUPERPAVE, N 50; 1,723 sq yds bituminous surface removal-butt joint; 233 tons incidental bituminous resurfacing; 211
sq yds bridge deck overlay removal; 38,400 sq yds area reflective crack control treatment; 1,700 tons aggregate
shoulders, type B; 6 permanent survey marker-type 1; 4,003 ft temporary pavement marking; 4,003 ft paint pavement
marking-line 4"; traffic control and protection, standard 701306. (15 Working Days) (Job No. C-93-089-03) (3-10101-0000)
(SUPERPAVE) (6.00% DBE)
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 79. Contract No. 76659 Jersey County District 8

Section DIST 8 RESURFACING 2003-2
FAP Route 304 & FAP Route 325 (IL 100 & IL 16)
14.74 miles of pavement patching, bituminous surface removal, 36 ft and variable width bituminous concrete resurfacing
and 3 ft width aggregate wedge shoulders at the following locations: (1) 12.09 miles on IL Route 16 beginning in
Jerseyville and extending west to IL Route 100 (2) 1.50 miles on IL Route 16 from the east edge of Jerseyville extending
to the east and (3) 1.15 miles on IL Route 100 in Grafton from Daggert Hollow Road to west of Sycamore Street; includes
59 units tree removal; 900 sq yds riprap; 186 tons incidental bituminous surfacing; 216,145 sq yds bituminous surface
removal; 1,465 sq yds pavement patching; 143,532 ft strip reflective crack control treatment; 2,895 tons aggregate
shoulders; 10,374 sq yds bituminous shoulders; 663 ft steel plate beam guardrail; 53 traffic barrier terminals; 2,188 ft
guardrail removal; 233,764 ft paint pavement marking line; 971 raised reflective pavement markers; 8,157 tons leveling
binder, SUPERPAVE, N 70; 18,087 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 70; mobilization;
traffic control and protection. (60 Working Days) (Job No. C-98-048-03) (8-00056-0000, 8-00057-0000, 8-83210-0903)
(SUPERPAVE) (5.00% DBE)

 80. Contract No. 87248 Kendall County District 3
Section 96-00041-00-TL
FAU Route 3792 / FAU Route 2502 (ORCHARD RD / GALENA RD) Project HS-2502(1)
Construction consists of 1.12 miles of widening of Orchard Road, and reconstruction and realignment of Galena Road,
and improvement of the Galena/ Orchard Road intersection; includes 10,917 cu yds earth excavation; 26,231 cu yds
topsoil furnish and place, 6"; 1,458 lb nitrogen, phosphorus and potassium fertilizer nutrient; 3,378 gal bituminous
materials (prime coat); 133 tons aggregate (prime coat); 34,772 ft thermoplastic pavement marking; 1,689 ft conduit in
trench; 1,356 ft trench and backfill for electrical work; 5,371 ft electric cable in conduit; 16,856 sq yds bituminous base
course, SUPERPAVE 8"; 3,038 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 2,533 tons
bituminous concrete binder course, SUPERPAVE, IL-19, N70; 12 signal head, polycarbonate, LED; (70 Working Days)
(Job No. C-93-030-01) (3-10035-0000) (SUPERPAVE) (4.00% DBE)

 81. Contract No. 89284 Knox County District 4
Section 99-00461-07-RS (GALESBURG)
FAU Route 6797 (PRAIRIE STREET) Project M-5025(30)
Construction consists of 0.224 mile of bituminous surfacing, milling, area reflective crack control and striping along FAU
Route 6797, Prairie Street from South Street to Main Street in the City of Galesburg; includes 25 tree removal; 294 sq ft
PCC sidewalk; 5,267 sq yds bituminous surface removal (cold milling); 8 inlets to be adjusted; 232 ft combination
concrete curb and gutter; 791 ft thermoplastic pavement marking line; 446 tons bituminous concrete surface course; 298
tons leveling binder (machine method); traffic control and protection. (20 Working Days) (Job No. C-94-065-03) (4-10014-
0000) (0.00% DBE)

 82. Contract No. 97207 Madison County District 8
Section 98-00012-00-RP (ROXANA)
FAU Route 9023 (HEDGE ROAD) Project M-5011(154)
Work consists of re-construction and partial relocation of Hedge Road (FAU Route 9023) as well as widening Madison
Avenue (FAU Route 8975) in the vicinity of Hedge Road to accommodate left-turn lanes at the intersection of the two
routes combining for a total project length of approximately 1.76 miles, this project being located within the Village of
Roxana, Madison County; includes 35,671 sq yds 8" thickness PCC pavement and pavement fabric; 41,597 sq yds
protective coat; 40,600 sq yds stabilized subbase, 4"; 40,600 sq yds processing lime modified soils, 12"; 7,466 sq yds
bituminous concrete shoulder removal; 30,728 cu yds earth excavation; 5.7 acres seeding, Class 2; 1,958 sq yds erosion
control blanket; 4,066 ft perimeter erosion barrier; 2,578 sq yds stone riprap, Class A 3; 18,384 ft combination concrete
curb and gutter; 21,339 ft paint pavement marking line, various widths; 3,766 ft thermoplastic pavement marking line,
various widths; 11,952 sq yds bituminous removal; 313 tons bituminous base course, SUPERPAVE, Mix D, N 70; 209
tons leveling binder, machine method SUPERPAVE N 70; 723 sq yds bituminous base course SUPERPAVE 10.5"; 59.5 ft
precast concrete box culvert 3'X 2'; 67 ft precast concrete box culvert 4'X 3'; 151 ft pipe culverts; 160 ft conduit in trench;
417 ft unit duct, polyethylene; relocate existing light pole with luminaire; construction layout; mobilization; traffic control
and protection. (100 Working Days) (Job No. C-98-319-02) (8-10016-0000) (SUPERPAVE) (10.00% DBE)

 83. Contract No. 83668 McHenry County District 1
Section 00-00002-00-WR (LAKEWOOD)
FAU Route 4057 (LAKE AVENUE) Project M-8003(101)
Construction consists of 4,667 feet of reconstruction of FAU Route 4057, Lake Avenue from Huntley to Riverside in
Lakewood; includes 29 tree trunk protections; 3,811 cu yds earth excavation; 2,798 cu yds removal and disposal of
unsuitable material; 2,798 cu yds porous granular embankment, subgrade; 1.5 acres seeding; 3,312 ft fence (erosion
control); 12,567 tons aggregate base course; 98 sq yds Portland Cement Concrete driveway pavement; 4 catch basins; 9
catch basins to be adjusted; 16,172 ft thermoplastic pavement marking-line 4"; 1,913 tons bituminous concrete surface
course; 2,867 tons bituminous concrete binder course; traffic control and protection. (60 Working Days) (Job No. C-91-
404-01) (1-10197-0000) (12.00% DBE)
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 84. Contract No. 93342 Pike County District 6

Section 98-00073-00-RS
FAS Route 601 (CH 3) Project SR-601(107)
Construction consists of resurfacing 3.561 miles with aggregate shoulders FAS Route 601, CH 3, from I-72 interchange to
north of New Salem; includes 2,104 cu yds earth excavation; 2,201 cu yds furnished excavation; 2.9 acre seeding; 2,650
ft perimeter erosion barrier; 415 tons aggregate surface course; 37,600 ft strip reflective crack control treatment; 3,571
tons aggregate shoulders; 251 ft pipe culverts; 811 ft storm sewers; 742 ft concrete gutters; 45,758 ft paint pavement
marking line 5"; 15,028 tons bituminous concrete binder and surface course; traffic control and protection. (50 Working
Days) (Job No. C-96-222-02) (6-10037-0000) (SUPERPAVE) (3.00% DBE)

 85. Contract No. 85310 Whiteside County District 2
Section 98-00155-00-RS
FAS Route 201 (SPRING HILL ROAD) Project RS-201(104)
Construction consists of 3.8 miles of resurfacing with a 3-inch bituminous overlay along with an aggregate shoulder
wedge from the Village of Spring Hill to the Henry County Line; includes 9,311 tons bituminous mixture complete; 2,582
gals bituminous materials prime coat; 48 tons aggregate prime coat; 21 tons leveling binder (machine method) Mixture B,
type 3; 173.34 sq yds bituminous surface removal butt joint; 49,104 sq yds area reflective crack control treatment, sys. A;
5,000 tons aggregate shoulders type B; 7,960 ft short term pavement marking; 59,079 ft paint pavement marking line 4".
(Completion Date: August 29, 2003) (Job No. C-92-042-03) (2-10012-0000) (3.00% DBE)

 86. Contract No. 62413 Will County District 1
Section 99(1&2)RS-8
FAI Route 57 (I-57) Project IM-57-7(268)325
12.96 miles of 2 @ 24 ft and variable width milling and bituminous concrete surface on FAI Route 57 from Steger Road to
the Kankakee County line in Monee and University Park; includes 406 cu yds earth excavation; 369 cu yds furnished
excavation; 10,689 sq yds topsoil; 12,155 ft grading and shaping ditches; 3.0 acres seeding; 624,060 sq yds milling;
2,509 sq yds patching; 4,800 tons aggregate shoulders; 3,640 sq yds bituminous shoulders (SUPERPAVE); 4.0 cu yds
concrete; 125 ft concrete curb and gutter; 11,100 ft steel plate beam guardrail; 177,107 ft thermoplastic pavement
marking; 14,558 tons bituminous concrete surface course, SUPERPAVE, Mix D, N50; 116,504 tons Stone Matrix Asphalt
binder and surface course; 834 tons bituminous concrete, sand mixture layer; 113,500 tons material transfer device;
traffic control and protection; mobilization. (Completion Date: October 10, 2003 Plus 05 Working Days) (Job No. C-91-
115-02) (1-74986-0000) (SUPERPAVE) (STONE MATRIX) (15.00% DBE)

 87. Contract No. 98767 Williamson County District 9
Section (2-1,36,37)W,RS/20W,RS/VAR.RS
Various Routes (VARIOUS)
9.38 miles of earthwork, guardrail placement, culvert extensions, intersection reconstruction, pavement patching,
bituminous surface removal and resurfacing, pavement widening, aggregate shoulders and pavement markings at the
following locations: (1) IL Route 149 from the Jackson County Line at Hurst extending east and north to the Franklin
County Line (2) Herrin Road (FAS Route 908) from IL Route 149 at Hurst extending southeast and east to east of Division
Street (FAS Route 909) at Colp and (3) Division Street (FAS Route 909) at Colp extending south to south of Bryn Avenue
in Carterville; includes 12,524 cu yds earth excavation; 575 cu yds earth excavation for erosion control; 49,267 sq yds
bituminous surface removal; 4,083 ft gutter removal; 1,832 sq yds jointed PCC pavement patches; 1,683 sq yds
bituminous concrete pavement patches; 1,244 sq yds pavement patching (partial depth); 29,190 ft saw cuts; 69,064 ft
strip reflective crack control treatment; 20,490 sq yds aggregate shoulders; 2,120 tons bituminous shoulders,
SUPERPAVE; 16 ft precast concrete box culvert; 30 cu yds Class SI concrete (outlet); 1,184 ft concrete gutter; 332 ft
combination concrete curb and gutter; 1,963 ft steel plate beam guardrail; 16 traffic barrier terminals; 460 ft guardrail
removal; 896 ft thermoplastic pavement marking line; 122,996 ft paint pavement marking line; 624 raised reflective
pavement markers; 10,223 tons material transfer device; 12,550 sq yds bituminous concrete base course widening,
SUPERPAVE; 902 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 90; 10,223 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N 90; 10,650 tons leveling binder, SUPERPAVE N 90; 3,260 dowel bars;
mobilization; traffic control and protection. (125 Working Days) (Job No. C-99-067-02) (9-97510-0000, 9-00690-0000, 9-
97050-0000, 9-01180-0000 & 9-97520-0000) (6.00% DBE)

 88. Contract No. 85308 Winnebago County District 2
Section 00-00300-01-RS
FAS Route 1041 (MERIDIAN ROAD) Project SR-1041(105)
Construction consists of 3.251 miles resurfacing of FAS Route 1041, Meridian Road, from IL Route 75 to Knapp Road;
includes 1,012 tons aggregate base course; 2,549 tons leveling binder machine method; 6,400 tons bituminous concrete
surface course; 557 tons incidental bituminous surfacing; 2,026 tons aggregate shoulders; 51,885 ft thermoplastic
pavement marking-line 4"; traffic control and protection. (30 Working Days) (Job No. C-92-096-02) (2-10019-0000)
(3.00% DBE)
SEE MORE PAVING
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BRIDGE SECTION

 89. Contract No. 64868 Bureau County District 2
Section D-2 JOINT REPAIRS 2003-1
FAI Route 80 (I-80)
Removal and replacement of the wearing surfaces on ten structures located on Interstate 80 from IL Route 26 easterly to
the LaSalle County line; includes 16,122 sq yds bituminous surface removal; 7,548 sq yds bituminous surface removal
(deck); 48 cu yds concrete; 48 cu yds concrete removal; 7,420 lbs epoxy coated reinforcement bars; 1,080 sq ft sign
panel; 1,104 ft metal post; 42,013 ft permanent pavement marking line; 98 pavement markers; 546 ft silicone joint sealer;
2,259 tons bituminous concrete surface course, SUPERPAVE, Mix D; 526 sq yds deck slab repair; mobilization; traffic
control and protection. (Completion Date: August 22, 2003) (Job No. C-92-030-03) (0-00843-2005) (SUPERPAVE)
(0.00% DBE)

 90. Contract No. 64873 Carroll County District 2
Section (4BR-1&4BR-2)M
FAP Route 17 (US 52/IL 64)
Replacing the existing wearing surface on 2 structures with a concrete wearing surface located on US Route 52 and
Illinois Route 64, 1.7 miles and 3.1 miles east of Mt. Carroll; includes 416 sq yds bituminous surface removal-butt joint;
904 sq yds bituminous concrete surface removal; 72 sq yds paved shoulder removal; 283 sq yds bituminous shoulders,
SUPERPAVE; 840 sq yds grooving; 4,255 lbs structural steel; 12,600 lbs epoxy coated reinforcement bars; 1,873 ft
pavement marking tape; 1,667 ft paint pavement marking line; 92 ft silicone joint sealer; 162 tons bituminous concrete
surface course, SUPERPAVE, Mix D; 889 sq yds concrete wearing surface; 130 bearing pad adjustment; 208 dowel
repair; 2,664 ft keyway repair; traffic control and protection; mobilization. (Completion Date: August 30, 2003 Plus 05
Working Days) (Job No. C-92-023-03) (0-00843-2015,-2016) (0.00% DBE)

 91. Contract No. 85311 Carroll County District 2
Section 99-01127-00-BR
TR 77 (STRADDLE CREEK RD) Project BROS-15(40)
This project proposes the realignment of the roadway and replacement of the existing 2 bridges with one, 2-span precast,
prestressed concrete deck beam bridge over Straddle Creek 2 miles northeast of Lanark; includes 5,288 cu yds earth and
channel excavation; 7,053 sq yds geotechnical fabric for ground stabilization; 54 temporary ditch checks; 4,816 tons
aggregate base course, type B; 376 cu yds structure excavation; 548 sq yds protective coat; 4,104 sq ft precast,
prestressed concrete deck beams, 33”; 4,560 lbs reinforcement bars, epoxy coated; 484 ft furnishing steel piles, HP 10 X
42; 484 ft driving steel pile; 42.4 cu yds concrete encasement; 125 ft steel plate beam guardrail; 6 traffic barrier terminals.
(60 Working Days) (Job No. C-92-093-02) (2-10168-0000) (4.00% DBE)

 92. Contract No. 91278 Champaign County District 5
Section 01-29865-00-BR
TR 247 A Project BROS-19(117)
Construction consists of a single span precast, prestressed concrete deck beam bridge and aggregate surfaced
approaches 5 miles south of Champaign, just west of I-57 over Two Mile Slough; includes 290 cu yds earth excavation;
130 cu yds channel excavation; 20 lbs temporary erosion control seedings; 2 temporary ditch checks; 600 ft perimeter
erosion barrier; 0.2 acre mulch method 1; 124 tons dumped riprap, special; 207 tons aggregate surface course, type b; 1
removal of existing structures; 19.8 cu yds concrete structures; 1,260 sq ft precast, prestressed concrete deck beams (17”
depth); 2,480 lbs reinforcement bars; 315 ft furnishing and driving concrete piles. (25 Working Days) (Job No. C-95-126-
02) (5-10155-0000) (9.00% DBE)

 93. Contract No. 97208 Clinton County District 8
Section 00-00007-00-BR (AVISTON)

(RUSSLAND ROAD) Project BROS-27(28)
Construction consists of a triple 10’x7’ concrete box culvert and approach roadwork carrying Russland Road over tributary
to Sugar Creek in the Village of Aviston; includes 493 cu yds earth excavation; 1,117 cu yds furnished excavation; 1,742
sq yds geotech fabric for ground stabilization; 968 tons aggregate surface course; 1 removal of existing structure; 31,010
lbs reinforcement bars, epoxy coated; 138 cu yds concrete box culvert. (40 Working Days) (Job No. C-98-300-03) (8-
10003-0000) (10.00% DBE)

 94. Contract No. 91282 DeWitt County District 5
Section 00-11133-00-BR
TR 55 Project BROS-39(22)
Construction consists of a single span, 1 @ 78’-0” precast prestressed concrete deck beam bridge and approaches
carrying TR55 over tributary to Point Creek, 3 miles northwest of Wapella; includes 0.8 acre tree removal; 1,662 cu yds
earth and channel excavation; 1.0 acre seeding; 1,550 ft perimeter erosion barrier; 580 tons stone riprap; 528 tons
aggregate surface course; 1 removal of existing structures; 25.9 cu yds concrete structures; 2,106 sq ft precast
prestressed concrete deck beams; 3,080 lbs reinforcement bars; 550 ft driving concrete piles traffic control and protection.
(35 Working Days) (Job No. C-95-005-03) (5-10102-0000) (9.00% DBE)
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 95. Contract No. 95359 Effingham County District 7
Section 99-08109-00-BR
TR 4 Project BROS-49(66)
Construction consists of a two span, 1 @ 23’-6” and 1 @ 69’-0” precast prestressed concrete deck beam bridge carrying
TR 4 over Wolf Creek, one mile south of Beecher City; includes 1,974 cu yds earth and channel excavation; 0.9 acre
seeding; 554 tons stone dumped riprap; 573 tons aggregate surface course; 1 removal of existing structures; 122 cu yds
structure excavation; 42.6 cu yds concrete structures; 2,250 sq ft precast prestressed concrete deck beams; 3,920 lbs
reinforcement bars; 129 ft driving steel piles; 4 setting piles in rock; 2 cu yds rock excavation for structures; 96 ft pipe
culverts; traffic control and protection. (40 Working Days) (Job No. C-97-034-01) (7-10089-0000) (6.00% DBE)

 96. Contract No. 93343 Hancock County District 6
Section 94-00089-00-BR
FAS Route 1423 (CH 3) Project BRS-1423(102)
Construction of a 3-span precast, prestressed concrete deck beam bridge with approach work carrying FAS Route 1423
over Grove Creek 2.7 miles north of Burnside; includes 532 tree removals; 2,195 cu yds earth and channel excavation;
26.2 cu yds concrete encasement; 1,600 ft perimeter erosion barrier; 310 tons stone riprap, class A4; 618 tons aggregate
surface course, type B; 4,050 sq ft precast, prestressed concrete deck beams (27” depth); 6,190 lbs reinforcement bars;
270 ft steel railing, type S1; 272 ft furnishing steel piles HP 12 X 53; 2 underwater structures excavation protection; 16
setting piles in rock; traffic control and protection, standard BLR 21. (45 Working Days) (Job No. C-96-240-00) (6-10070-
0000) (0.00% DBE)

 97. Contract No. 93333 Hancock County District 6
Section 99-05110-00-BR
TR 401 Project BROS-67(68)
Construction consists of bridge removal and replacement with a three span, 1 @ 50’-1” and 2 @ 34’-5 ¼” precast,
prestressed concrete deck beam bridge carrying TR 401 over Slater Creek, 1.5 miles west of Bowen; includes 150 trees
removed; 9,100 cu yds furnished excavation; 1.5 acres seeding; 373 tons stone riprap; 1,321 tons aggregate base
course; 930 tons bituminous concrete binder and surface course; 274 tons aggregate shoulders; 1 removal of existing
structures; 2 underwater structure excavations protection; 45.9 cu yds concrete structures; 3,600 sq ft precast,
prestressed concrete deck beams (21” depth); 5,050 lbs reinforcement bars; 900 ft driving steel piles; 8 traffic barrier
terminals. (55 Working Days) (Job No. C-96-201-02) (6-10052-0000) (8.00% DBE)

 98. Contract No. 64718 Henry County District 2
Section 136BR-M             
FAP Route 638 (IL 82)
Rehabilitation of a single span precast, prestressed concrete deck beam structure carrying IL Route 82 over Spring Creek
near Cambridge; includes 114 sq ft precast, prestressed concrete deck beams; 17 sq yds sheet waterproofing membrane
system; 54 ft concrete mortar fairing course; 116 sq ft removal of existing precast, prestressed concrete deck beams; 290
ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-137-01) (0-
01011-0000) (SUPERPAVE) (0.00% DBE)

 99. Contract No. 87144 Iroquois County District 3
Section 96-00280-00-BR (CISSNA PARK)

(WEST STREET) Project BROS-75(92)
Construction consists of removing and replacing structure number 038-5141 on West Street over a tributary to Pigeon
Creek in the Village of Cissna Park; includes 72 units tree removal; 440 cu yds earth and channel excavation; 950 cu yds
furnished excavation; 320 tons stone riprap, Class A4; 810 tons aggregate surface course, type B; 39.4 cu yds concrete
structures; 2,592 sq ft precast prestressed concrete deck beams (17” depth); 4,560 lbs reinforcement bars; 1,300 ft
furnish and driving metal pile shells; 13.7 cu yds concrete encasement; 40 ft pipe culverts, class D, Type 1, 18”; 72 ft pipe
drains, corrugated steel 24”; 1 underwater structure excavation protection. (40 Working Days) (Job No. C-93-033-98) (3-
10131-0000) (3.00% DBE)

 100. Contract No. 93340 Macoupin County District 6
Section 01-20116-00-BR
TR 195 Project BROS-117(66)
Construction consists of a 3 span, 1 @ 80’-0” and 2 @ 38’-9” precast prestressed concrete deck beam bridge and
approaches carrying TR195 over Macoupin Creek, 1.5 miles west of Atwater; includes 2,869 cu yds earth and channel
excavation; 9,339 cu yds furnished excavation; 2.0 acre seeding; 18 temporary ditch checks; 3,760 ft perimeter erosion
barrier; 729 tons stone dumped riprap; 2,015 tons aggregate base course; 1 removal of existing structures; 97.6 cu yds
concrete structures; 4,280 sq ft precast prestressed concrete deck beams; 8,775 lbs reinforcement bars; 1,403 ft driving
and filling shells; 2 underwater structure excavation protection; 4 traffic barrier terminal. (60 Working Days) (Job No. C-96-
219-01) (6-10107-0000) (4.00% DBE)
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 101. Contract No. 93341 Menard County District 6

Section 01-00051-00-BR
FAS Route 1579 (CH 10) Project BRS-1579(102)
Removal and replacement of the single span precast prestressed concrete deck beam bridge carrying County Highway
10 over a Branch of Pike Creek 4.5 miles east northeast of Sweetwater; includes 1,908 sq ft precast, prestressed
concrete deck beams (27” depth); 3,190 lbs reinforcement bars; 139 ft steel railing, type S1; 540 ft furnishing steel piles
HP 10 X 42; 140 ft pipe culverts, class D, type 1, 15”; 98 tons bituminous concrete surface course, SUPERPAVE Mix C, N
50; 163 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 50; 471 cu yds earth excavation; 161 units tree
removal (over 15 units diameter); 717 tons stone dumped riprap, class A5; 632 tons aggregate base course, type A; 0.55
acre seeding class 2 (special); traffic barrier terminals. (35 Working Days) (Job No. C-96-208-03) (6-10074-0000)
(SUPERPAVE) (8.00% DBE)

 102. Contract No. 97210 Monroe County District 8
Section 99-00064-01-BR
FAS Route 1857 (CH 3) Project BRS-1857(120)
Construction consists of a single span, 1 @ 39’-0” precast prestressed concrete deck beam bridge carrying FAS Route
1857, CH 3 over Morrison Hollow Creek, 1 ¼ miles north of Fults; includes 154 cu yds channel excavation; 150 tons
stone dumped riprap; 1 removal of existing structures; 43.6 cu yds concrete structures; 1,120 sq ft precast prestressed
concrete deck beams (17” depth); 4,113 lbs reinforcement bars; 360 ft driving steel piles; 124.4 sq yds waterproofing
membrane system; 7 traffic barrier terminal; traffic control complete. (Completion Date: August 31, 2003) (Job No. C-98-
302-03) (8-10018-0000) (10.00% DBE)

 103. Contract No. 93339 Pike County District 6
Section 98-24111-00-BR
TR 386 Project BROS-149(34)
Construction consists of a 3 span, 1 @ 70’-0” and 2 @ 35’-0” precast prestressed concrete deck beam bridge carrying TR
386 over Bay Creek 4.5 miles west of Pearl; includes 332 tree removal; 2,190 cu yds earth and channel excavation; 1,570
cu yds furnished excavation; 1.6 acre seeding; 575 tons riprap, special; 1,100 tons aggregate surface course; 1 removal
of existing structures; 109.7 cu yds concrete structures; 3,796 sq ft precast prestressed concrete deck beams; 10,080 lbs
reinforcement bars; 1,063 ft driving steel piles; 8 traffic barrier terminal; 2 underwater structure excavation protection;
traffic control complete. (55 Working Days) (Job No. C-96-211-02) (6-10135-0000) (0.00% DBE)

 104. Contract No. 95356 Richland County District 7
Section 00-00108-00-BR
CH 1 Project BROS-159(43)
0.13 mile of bridge removal and replacement, aggregate surface course and other work required to complete this project
3 miles east of Springtown; includes 875 cu yds earth and channel excavation; 1,390 cu yds furnished excavation; 200
tons stone dumped riprap, class A4; 795 tons aggregate surface course, type B; 1,680 sq ft precast, prestressed concrete
deck beams (27” depth); 2,100 lbs reinforcement bars; 120 ft steel railing, type S1; 450 ft furnish and drive steel piles HP
10 X 42; 2.6 cu yds concrete encasement; 90 ft pipe culverts, class D, type 1; 0.7 acre seeding, class 2 (special); 330 ft
fence; 8 traffic barrier terminals. (35 Working Days) (Job No. C-97-073-02) (7-10111-0000) (6.00% DBE)

 105. Contract No. 91287 Shelby County District 5
Section 97-00248-00-BR
CH 23 Project BROS-173(121)
Construction consists of a single span, 1 @ 76’-6” precast prestressed concrete deck beam bridge with approaches
carrying CH 23 over Green Creek, 2 miles west of Sigel; includes 1.4 acre tree removal; 3,954 cu yds earth and channel
excavation; 1.7 acre seeding; 571 sq yds stone dumped riprap; 214 tons stone riprap ditch; 763 tons aggregate surface
course; 1 removal of existing structure; 18.4 cu yds concrete structures; 1,798 sq ft precast prestressed concrete deck
beams (33” depth); 2,360 lbs reinforcement bars; 333 ft driving and filling shells; 176 ft pipe culverts; 4 traffic barrier
terminal. (45 Working Days) (Job No. C-95-031-03) (5-10122-0000) (9.00% DBE)

 106. Contract No. 91261 Shelby County District 5
Section 99-17115-00-BR
TR 121 Project BROS-173(116)
Construction of a three span precast prestressed concrete deck beam bridge, aggregate surfaced approaches and
incidental work 3.5 miles northwest of Shelbyville over Robinson Creek; 
includes 1,329 cu yds earth and channel excavation; 885 cu yds furnished excavation; 1.2 acre seeding class 2; 
324 lbs nitrogen, phosphorus and potassium fertilizer nutrients; 366 tons stone riprap, class A4; 100 tons stone riprap ditch; 
946 tons aggregate surface course, type B; 36.5 cu yds concrete structures; 3,264 sq ft precast prestressed concrete 
deck beams (21” depth); 4,320 lbs reinforcement bars; 29.9 cu yds concrete encasement; 172 ft pipe culverts, Class D, Type 1; 
2 underwater structure excavation protection. (45 Working Days) (Job No. C-95-004-02) (5-10049-0000) (7.00% DBE)
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 107. Contract No. 85313 Stephenson County District 2

Section 01-00161-00-BR
FAS Route 66 (WINSLOW RD) Project BRS-66(105)
This project proposes the removal and replacement of the 3-span structure with related approach work over Honey Creek
1.0 mile east of Winslow; includes 520 cu yds furnished excavation; 353 tons aggregate base course, type B; 363 gals
bituminous materials (prime coat); 271 tons bituminous mixture complete; 278 sq yds bituminous shoulders 6”; 167.5 cu
yds concrete structures; 683 sq yds protective coat; 155,192 lbs furnishing and erecting structural steel; 49,040 lbs
reinforcement bars, epoxy coated; 1,839 ft driving steel piles; 550 ft steel plate beam guardrail, type A; 1,591 ft paint
pavement marking-line 4”; 2 underwater structure excavation protections; (60 Working Days) (Job No. C-92-043-03) (2-
10169-0000) (4.00% DBE)
SEE MORE BRIDGE

ELECTRICAL SECTION

 108. Contract No. 72776 Adams County District 6
Section 11(I-3);78-2(I-1)                     
FAU Route 7810/7825 & FAP Route 63 (IL 96 & US 24) Project NHF-000S(393)
The upgrading of the traffic signal controllers and signal heads at the intersections of Illinois Route 96 with Hampshire
Street and U.S. Route 24 with State Street in Quincy; includes 2 full-actuated controllers and cabinets; 2 transceivers; 883
ft electric cable in conduit; 9 14 ft aluminum traffic signal posts; 47 inductive loop detectors; 456 ft remove and reinstall
electric cable from conduit; 2 remove existing traffic signal equipment; 11 pedestrian signal heads; 20 signal heads;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-559-03) (6-00219-0000) (0.00% DBE)

 109. Contract No. 62014 Cook County District 1
Section 2000-097TS
FAP Route 377 (DEMPSTER STREET)
Traffic signal installation on Dempster St. at Hamlin Ave. in Skokie and interconnect between Keeler Ave. and St.
Louis/Lincolnwood Drive in Skokie; includes 15.0 sq ft sign panel; 1,023 ft thermoplastic pavement marking; 372 ft conduit
in trench; 398 ft conduit pushed; 381 ft trench and backfill; controller; 16,962 ft electric cable; 9 traffic signal posts; 2 steel
mast arm assemblies and poles; 16 signal heads; 523 ft detector loop; 10 light detectors; 9,002 ft remove electric cable
from conduit; 6,911 ft fiber optic cable; traffic control and protection; mobilization. (60 Working Days) (Job No. C-91-380-
00) (1-76243-0000) (6.00% DBE)

 110. Contract No. 62530 Cook County District 1
Section 2002-106L
FAI Route 90/94 (I-90/94) Project IM-000S(392)
Replacing the existing underpass lighting system on FAI Route 90/94 at Hubbard's Cave in Chicago; includes 7,100 m
electric cable assembly in conduit; 8,060 m electric cable in conduit; 5,771 m conduit attached to structure; 1 aluminum
light pole; 47 m conduit in trench; 1,226 underpass luminaires; pre-fabricated control building; 43 m trench and backfill; 10
cal mo maintenance of lighting system; mobilization; traffic control and protection. (Completion Date: November 30, 2003
Plus 05 Working Days) (Job No. C-91-317-02) (1-77119-0100) (11.00% DBE)

 111. Contract No. 62536 Cook County District 1
Section 2002-112L
FAP Route 305 (US 14)
Installation of permanent lighting along U.S. Route 14 from Lake Cook Road to west of Baldwin Road and at Hillside
Road in Palatine; includes 33 luminaires; 33 ground rods; 100 m conduit pushed; 2,200 m unit duct; 33 aluminum light
poles; 2,200 m trench and backfill; 33 breakaway devices; 5 cal mo maintenance of lighting system; mobilization; traffic
control and protection. (Completion Date: October 03, 2003) (Job No. C-91-349-02) (1-71324-0736) (0.00% DBE)
SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

 112. Contract No. 64905 Boone County District 2
Section D2 DRAINAGE 2003-2
FAP Route 754 (IL 76)
Placing pipe underdrains along IL Route 76 from south of IL Route 173 for approximately 0.15 mile, north of Belvidere;
includes 3 concrete headwalls for pipe drains; 1,627 ft shoulder removal and replacement; 1,650 ft pipe underdrain; 50 ft
remove and re-erect steel plate beam guardrail; mobilization; traffic control and protection. (15 Working Days) (Job No. C-
92-055-03) (0-00843-2021) (0.00% DBE)

 113. Contract No. 70288 Champaign County District 5
Section D-5 ANNUAL PATCHING 2003-5
FAI Route 57 (I-57)
Pavement patching on FAI Route 57 from Thomasboro to Rantoul; includes 1,012 sq yds patching; 1,012 sq yds patching
reinforcement; 7,435 ft saw cuts; traffic control and protection; mobilization. (15 Working Days) (Job No. C-95-022-03) (5-
92070-0801) (0.00% DBE)
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 114. Contract No. 70304 Champaign County District 5
Section D-5 PATCHING 2003-1                
FAP Route 719 (US 150)
Pavement patching on US Route 150 from Duncan Road to west of Mathis Avenue in Champaign; includes 477 sq yds
patching; 1,662 ft saw cuts; traffic control and protection; mobilization. (15 Working Days) (Job No. C-95-046-03) (0-
00843-5004) (0.00% DBE)

 115. Contract No. 83651 DuPage County District 1
Section 00-00044-00-BT (WOODRIDGE)

(BIKEWAY CONNECTORS) Project M-8003(113)
2.00 miles of construction of 3 separate bike paths on 83rd Street, 71st Street, Hobson Road and bridge/box
culvert/retaining wall in the Village of Woodrige; includes 1,042 tree removal; 489 lb nitrogen, phosphorus and potassium
fertilizer nutrients; 11,402 sq yds aggregate base course, Type B 4"; 847 gal bituminous materials (prime coat); 3,763 sq
ft portland cement concrete sidewalk 5 inch; 12,441 sq ft sidewalk removal; 4,030 lb reinforcement bars, epoxy coated;
640 ft combination concrete curb and gutter; 3,287 ft thermoplastic pavement marking; 978 ft electric cable in conduit; 64
trees; 1,997 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; (45 Working Days) (Job No. C-91-411-
01) (1-10160-0000) (SUPERPAVE) 2 traffic control and protection. (45 Working Days) (Job No. C-91-411-01) (1-10160-
0000) (10.00% DBE)

 116. Contract No. 95354 Fayette County District 7
Section 00-00098-00-DR
FAS Route 716 (ST. ELMO ROAD) Project SR-716(108)
Culvert removal and replacement pipe culvert liners and other miscellaneous work beginning at St. Elmo then northerly
7.7 miles; includes 35 cu yds earth excavation; 225 cu yds furnished excavation; 177 cu yds trench backfill; 0.4 acre
seeding class 2 (special); 525 tons stone dumped riprap class C 4; 640 ft pipe culvert removal; 554 ft pipe culverts; 22
precast reinforced concrete flared end sections; 509 ft insertion culvert line; 540 ft breaking paved ditch; 2 filling existing
culverts; 229 sq yds Class D patches (special); traffic control and protection. (30 Working Days) (Job No. C-97-092-00)
(7-1002-0000) (SUPERPAVE) (3.00% DBE)

 117. Contract No. 83678 Cook-Lake Counties District 1
Section 02-00082-00-LS (BARRINGTON)
VARIOUS ROUTES Project TE-D1(623)
0.549 mile of roadway enhancement and lighting on the various routes of Cook Street, Station Street and Park Avenue in
the Village of Barrington in Cook and Lake Counties; includes 30 cu yds trench backfill; 3,660 sq yds subbase granular
material; 1,237 sq ft portland cement driveway pavement, 8 inch; 12,456 sq ft PCC sidewalk, 5 inch; 24,315 sq ft sidewalk
removal; 1,400 ft pipe underdrains, 4"; 400 ft combination concrete curb and gutter, Type B-6.12; 4 electric service
installations; 370 ft conduit in trench, 2" dia., galvanized steel; 4,050 ft trench and backfill for electrical work; 5,826 ft unit
duct, 2 #8 XLP ground 3/4" polyethylene; 256 ft light pole foundation, 24" diameter; 17,890 sq ft unit paver; 2,050 sq yds
PCC base course 5"; 250 tons aggregate for temporary access; 1,710 sq ft sidewalk removal-vaulted; 20 ft sidewalk
underdrain removal; 6 trees, quescus robur (English oak), 2 1/2" caliper balled and burlapped; 47 light poles. (85 Working
Days) (Job No. C-91-037-03) (0-00903-0000) (13.00% DBE)

 118. Contract No. 66317 LaSalle County District 3
Section (111)I
FAP Route 786 (IL 170)
Removal and replacement of a failed bridge/box culvert located at the intersection of Illinois Route 170 and TR 535 1 mile
south of Ransom; includes 250 cu yds earth excavation; 130 cu yds furnished excavation; 155 cu yds porous granular
embankment; 201 sq yds aggregate base course; 30 tons aggregate surface course; 16,600 lbs reinforcement bars; 63
cu yds concrete box culverts; 40 ft pipe culverts; traffic control and protection; mobilization. (25 Working Days) (Job No.
C-93-025-03) (3-43170-0000) (0.00% DBE)

 119. Contract No. 70306 Macon County District 5
Section D-5 PATCHING 2003-3
FAP Route 741 (IL 105)
Pavement patching on Illinois Route 105 located east of Bender Road, east of Decatur; includes 505 sq yds patching;
traffic control and protection; mobilization. (15 Working Days) (Job No. C-95-048-03) (0-00843-5006) (0.00% DBE)

 120. Contract No. 68260 Peoria County District 4
Section D4 DRAINAGE IMPROVEMENT 2003
FAP Route 661 (IL 90)
Installation of underdrains on Illinois Route 90 at the Railroad viaduct north of the west junction of Illinois Route 90/Illinois
Route 91 near Edelstein; includes 34 cu yds earth excavation; 8 cu yds trench backfill; 30 sq yds patching; 20 ft pipe
underdrains; 101 ft pipe drains; 19 cu yds controlled low-strength material; traffic control and protection; mobilization. (15
Working Days) (Job No. C-94-082-02) (0-00843-4007) (0.00% DBE)
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 121. Contract No. 85303 Rock Island County District 2

Section 01-00216-00-BT (MOLINE)
(HISTORIC BLOCK BIKE TRAIL) Project ACTE-D2(111)

Construction consists of 0.203 miles bike and pedestrian path, lighting and landscaping from 15th Street south to Mill
Town Street, then north to 16th in the City of Moline; includes 40 cu yds trench backfill; landscaping planters; 1,604 sq ft
portland cement concrete sidewalk; 96 ft storm sewers; historic block lighting complete; 9 bike rack; site furniture; 2 shrub,
aronia arbutifolia 'brilliantissima'; 23 alchemilla mollis (1 gal); 52 carex stricta 'bowles golden' (1 gal); 8 hemerocallis 'stella
de oro' 01; 32 hedera helix 'thorndale', 2"pot; traffic control and protection. (50 Working Days) (Job No. C-92-094-01) (0-
00903-0000) (4.00% DBE)

 122. Contract No. 68327 Various Counties District 4
Section D4 ROUT & SEAL 2003-2
Various Routes (VARIOUS)
47.5 miles of routing and sealing on various routes throughout the district; includes 761,008 ft crack routing (pavement);
380,504 lbs crack filling; traffic control and protection; mobilization. (40 Working Days) (Job No. C-94-021-03) (0-05013-
4006, 4011, 4012, 4013, 4014, 4022, 4023, 4024) (0.00% DBE)

 123. Contract No. 70302 Various Counties District 5
Section D-5 ROUT AND SEAL 2003-2                
Various Routes (VARIOUS)
Rout and crack seal on various routes in various counties; includes 31,100 ft paint pavement marking; 115,740 lbs crack
routing and filling; traffic control and protection; mobilization. (35 Working Days) (Job No. C-95-044-03) (0-05013-5002)
(0.00% DBE)

 124. Contract No. 98801 Various Counties District 9
Section D-9 WEED CONTROL FY03
FAI Route 57 (I-57)
Two complete uniform applications of selective herbicide mixtures to the turf areas along the right-of-way of F.A.I. Route
57 beginning at the Dongola interchange and extending south to the Mississippi River Bridge at Cairo; includes 50 lbs
outrider herbicide; 57 gals fusion herbicide; mobilization. (Completion Date: August 15, 2003) (Job No. C-99-042-03)
(FORMAL CONTRACT) (SUPERPAVE) (0.00% DBE)

 125. Contract No. 44819 Various Counties District TR
Section OVD SIN STR REP & REPL 2003-15
Various Routes (VARIOUS)
The repairing or replacing damaged or deteriorated overhead sign structure components and supports on various routes
throughout Districts 1,2,4&8; includes 337 ft remove and reinstall walkway; 352 ft overhead sign structure walkway; 4,025
sq ft remove and reinstall sign panels; 20 furnish and install saddle shim blocks; 13 repair concrete foundations for
overhead sign structures; 42 overhead sign support grout repair; 29 furnish and install safety chains; 18 tighten cantilever
connections; 50 repair handrail locking pin connections; 20 tighten support anchor bolts; 12 replace handrail supports; 4
relocate electric services; 11 disconnect/reconnect electric services; 740 ft overhead sign structure spans; 30 ft cantilever
overhead sign structure; 203 ft overhead sign structure walkway (special); 69 cu yds drilled shaft concrete foundations; 8
remove overhead sign structure spans; 1 remove cantilever overhead sign structure; 2 remove butterfly overhead sign
structure; 11 remove concrete foundations-overhead; 22 structural steel supports for overhead sign structure spans; 5
remove and reerect overhead sign structure spans; mobilization; traffic control and protection. (Completion Date: July 31,
2004) (Job No. C-60-018-03) (0-01013-0000) (SUPERPAVE) (0.00% DBE)

 126. Contract No. 70309 Vermilion County District 5
Section D-5 PATCHING 2003-5
FAS Route 512 (CH 8)
Partial depth patching on CH 8 from west of Jackson Street to Jackson Street in Catlin; includes 393 sq yds partial depth
removal; 133 tons bituminous mixture for patching; traffic control and protection; mobilization. (15 Working Days) (Job No.
C-95-051-03) (0-00843-5009) (0.00% DBE)

 127. Contract No. 70303 Vermilion-Champaign Counties District 5
Section D-5 ROUT & SEAL 2003-3
Various Routes (VARIOUS)
Rout and crack sealing along various routes in Vermilion and Champaign Counties; includes 95,111 ft paint pavement
marking; 180,144 lbs crack routing and filling; mobilization; traffic control and protection. (45 Working Days) (Job No. C-
95-045-03) (0-05013-5003) (0.00% DBE)
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 128. Contract No. 68331 Peoria County District 4

Section D4 BUILDING DEMO 2003-3
FAI Route 74 (I-74)
Demolition of a building at 332 N.E. Jefferson Avenue in Peoria; includes 0.1 acre mulch; removal of building; protective
shield; removal and disposal of friable and non-friable asbestos; mobilization; traffic control and protection. (25 Working
Days) (Job No. C-94-027-03) (4-00022-0100) (0.00% DBE)
SEE MORE MISCELLANEOUS

PAVEMENT SECTION

 129. Contract No. 60475 Cook County District 1
Section 3738N
FAP Route 378 (MCCORMICK BLVD) Project ACF-378(3)
0.59 km of intersection reconstruction including variable width widening, resurfacing, traffic signal modernization and
lighting on McCormick Boulevard from U.S. Route 41 (Lincoln Avenue) to Devon Avenue and from Devon Avenue to Golf
Road in Chicago and Lincolnwood; includes 29 shade trees; 182 shrubs; 24 signal heads; 4 luminaires; 6 controllers; 56
tons bituminous concrete surface course, SUPERPAVE, Mix C, N 30, low ESAL; 3,058 cu m earth excavation; 450 cu m
porous granular embankment; 490 cu trench backfill; 3,637 sq m topsoil; 3,637 sq m sodding; 5,506 sq m subbase
granular material; 4,292 sq m concrete base course; 2,199 sq m concrete sidewalk; 13,299 sq m milling; 137 sq m
pavement removal; 1,823 sq m patching; 1,471 m concrete curb and gutter; 10 sq m sign panel; 3,118 m thermoplastic
pavement marking; 1,985 m trench and backfill; 8,612 m electric cable; 8 steel mast arm assemblies and poles; 215 m
detector loop; 4,553 m fiber optic cable; 7,701 m tons polymerized bituminous concrete binder and surface course,
SUPERPAVE, Mix E, N 90; mobilization; traffic control and protection. (Completion Date: November 30, 2003 Plus 25
Working Days) (Job No. C-91-395-97) (1-73991-0100) (SUPERPAVE) (13.00% DBE)

 130. Contract No. 62280 Cook-DuPage Counties District 1
Section 2001-112R
FAP Route 345 (US 20) Project NHF-345(39)
1.91 miles of 2 @ 24 ft, 2 @ 36 ft and variable width pavement reconstruction, milling, bituminous concrete surface,
variable width widening and traffic signal modernization on U.S. Route 20 from East Bartlett Road to Elgin-O'Hare
Expressway located in Hanover Park and Streamwood; includes 48,871 cu yds earth excavation; 13,673 cu yds removal
and disposal of unsuitable material; 668 cu yds furnished excavation; 3,179 cu yds porous granular embankment; 4,761
cu yds trench backfill; 48,799 sq yds topsoil; 3.8 acres seeding; 2,071 sq yds subbase granular material; 5,916 sq yds
aggregate base course; 961 sq yds concrete base course; 502 sq yds bituminous base course, SUPERPAVE; 59,408 sq
yds concrete pavement; 10,287 sq yds concrete sidewalk; 22,552 sq yds milling; 69,407 sq yds pavement removal; 540
sq yds patching; 1,214 cu yds concrete; 2,435 stud shear connectors; 11,453 sq ft untreated timber lagging; 4,781 ft
soldier piles; 20,990 lbs reinforcement bars; 88,960 lbs epoxy coated reinforcement bars; 1,015 sq ft temporary sheet
piling; 2,167 ft water service line; 2,768 sq ft corrugated median; 201 ft steel plate beam guardrail; 28,174 ft epoxy
pavement marking; 41,541 ft trench and backfill; 231,810 ft electric cable; 2,160 ft aerial cable; 6 luminaires; 10
underpass luminaires; 6 aluminum light poles; 137 shade trees; 16 intermediate trees; 905 ft sleeper slab; 2,960 sq ft
noise abatement wall, ground mounted; 16,270 sq ft noise abatement wall, structure mounted; 24,526 cu ft soldier piles;
13,972 sq yds temporary pavement; 1,239 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E, N
90; 683 tons leveling binder (machine method) SUPERPAVE; 738 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N 50; 269 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 5,679 sq ft unit
pavers; 62,544 sq yds aggregate subgrade; building removal; 612 ft drilled shaft in soil; removal and disposal of friable
and non-friable asbestos; 252 ft sanitary sewer; 2,571 cu yds structure excavation; 1,558 ft planter; 994 ft storm sewer,
water main quality; 47 decorative roadway poles and luminaires; 294 sq ft sign panel; 11,575 ft conduit in trench; 7
controllers; 22 steel mast arm assemblies and poles; 1,382 ft detector loop; 81 signal heads; 10,896 ft fiber optic cable;
mobilization; traffic control and protection. (Completion Date: October 31, 2004 Plus 30 Working Days) (Job No. C-91-
330-01) (1-71351-0100) (SUPERPAVE) (16.00% DBE)
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 131. Contract No. 64362 Lee County District 2

Section 101RS-3             
FAP Route 316 (IL 26) Project NHF-BRF-316(21)
4.3 miles of 24 feet and variable width of patching and bituminous concrete resurfacing on Illinois Route 26 from Bloody
Gulch Road in Dixon to U.S. Route 30.  Includes improvements of the intersection at Progress Drive and the removal of
the ICRR bridge; includes 530 units tree removal; 107,654 cu yds earth excavation; 2,290 cu yds quarry run granular
embankment; 856 cu yds nonporous granular embankment; 3,075 sq yds erosion control blanket; 2,475 ft perimeter
erosion barrier; 768 sq yds stone riprap; 4,156 sq yds aggregate ditch; 5,751 tons subbase granular material; 2,703 tons
aggregate base course; 7,522 sq yds concrete base course; 768 sq yds bituminous surface removal-butt joint; 264 tons
bituminous replacement over patches; 976 tons incidental bituminous surfacing; 1,525 sq yds bituminous surface
removal; 33,401 sq yds pavement removal; 7,324 ft combination curb and gutter removal; 21,483 sq ft median removal;
328 sq yds patching; 47,372 sq yds crack control treatment; 3,899 tons aggregate shoulders; 11,657 sq yds bituminous
shoulders, SUPERPAVE; 2,499 ft pipe culverts; 1,813 ft storm sewers; 12 manholes; 30 inlets 497 ft concrete gutter
6,713 ft curb and gutter; 59,257 sq ft concrete median surface; 563 ft guardrail; 6,735 ft pavement marking tape; 81,595 ft
thermoplastic pavement marking line; 386 pavement markers; 363 tons breaker run crushed stone; 68 trees; 25 shrubs;
37,128 sq yds polymerized bituminous concrete pavement (full depth), SUPERPAVE; 10,298 tons bituminous concrete
binder and surface course, SUPERPAVE, MIX D; traffic control and protection; mobilization. (Completion Date: November
24, 2003) (Job No. C-92-141-02) (2-07120-0100) (SUPERPAVE) (4.00% DBE)

 132. Contract No. 64447 Lee County District 2
Section 30R-RS
FAP Route 567 (IL 38) Project F-567(90)
1.75 miles of rubblization, bituminous resurfacing and turn lane improvements on IL Route 38 from Chicago Avenue to
Sink Hollow Road in Dixon; includes 174 units tree removal; 21,106 cu yds earth excavation; 2,881 cu yds furnished
excavation; 1,658 cu yds nonporous granular embankment; 35,542 sq yds geotechnical fabric for ground stabilization;
15,605 sq yds sodding; 471 ft perimeter erosion barrier; 28,828 tons subbase granular material; 8,022 tons aggregate
base course; 2,272 tons aggregate surface course; 358 tons bituminous mixture complete; 208 sq yds bituminous surface
removal-butt joint; 958 tons incidental bituminous surfacing; 1,532 sq yds concrete driveway pavement; 4,885 sq yds
bituminous surface removal; 12,898 sq yds paved shoulder removal; 391 sq yds patching; 18,442 ft crack control
treatment; 12,595 sq yds bituminous shoulders, SUPERPAVE; 8,014 lbs reinforcement bars; 55 cu yds concrete box
culverts; 2,202 ft pipe culverts; 3,991 ft storm sewers; 36 ft concrete headwall for pipe drains; 19,891 ft storm sewers; 25
manholes; 32 inlets; 6,092 ft concrete curb and gutter; 8 trees; 23,502 sq yds rubblizing portland cement concrete
pavement; 1,048 ft storm sewer (water main requirements); 22,183 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D; 49,149 ft thermoplastic pavement marking line; 49,149 ft paint pavement marking line; 662
pavement markers; mobilization; traffic control and protection. (110 Working Days) (Job No. C-92-046-03) (2-11550-0100)
(SUPERPAVE) (4.00% DBE)

 133. Contract No. 64513 DeKalb County District 2
Section (115,116)R-2
FAP Route 573 (US 30) Project F-573(149)
0.67 mile of 26 feet width of new pavement, curb and gutter, storm sewer and lighting on U.S. Route 30 from the west city
limits to Blackhawk Street in Shabbona; includes 189 units tree removal; 11,615 cu yds earth excavation; 58,212 sq yds
sodding; 14,287 tons subbase granular material; 5,869 tons aggregate base course; 940 sq yds concrete base course;
1,290 tons aggregate surface course; 674 sq yds bituminous surface removal-butt joint; 566 tons incidental bituminous
surfacing; 2,653 sq yds concrete driveway pavement; 24,061 sq ft concrete sidewalk; 2,338 sq yds bituminous surface
removal; 13,500 sq yds pavement removal; 5,783 ft curb and gutter removal; 23,726 sq ft sidewalk removal; 775 sq yds
paved shoulder removal; 1,763 ft crack control treatment; 678 tons aggregate shoulders; 3,074 ft storm sewers; 942 ft
water main; 1,143 ft water service line; 1,444 ft pipe underdrain; 29 manholes; 69 inlets; 9,403 ft curb and gutters; 54,016
ft thermoplastic pavement marking line; 2,125 ft conduit; 10,051 ft electrical cable; 3,304 ft storm sewer (water main
requirements); 2,947 ft sanitary sewer; 4,545 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D;
7,299 sq yds geotechnical reinforcement; mobilization; traffic control and protection. (Completion Date: December 01,
2003 Plus 15 Working Days) (Job No. C-92-136-02) (2-01530-0100) (SUPERPAVE) (6.00% DBE)

 134. Contract No. 64631 Ogle County District 2
Section (9,10)RS-7
FAP Route 567 (IL 38) Project F-567(91)
3.61 miles of 25 feet and variable width of bituminous resurfacing on Illinois Route 38 from Interstate 39 to the
Ogle/Dekalb County line; includes 150 units tree removal; 14,084 cu yds earth excavation; 2,700 sq yds erosion control
blankets; 3,063 sq yds sodding; 318 sq yds riprap; 2,804 sq yds aggregate ditches; 13,468 tons subbase granular
material; 2,789 tons aggregate base course; 991 tons aggregate surface course; 284 sq yds bituminous surface removal-
butt joint; 807 sq yds patches; 6,872 ft crack control; 6,238 tons aggregate shoulders; 1,788 sq yds bituminous shoulders,
SUPERPAVE; 881 ft pipe culverts; 1,420 ft storm sewers; 2,064 ft curb and gutter; 28,873 ft thermoplastic pavement
marking; 39,108 ft paint pavement marking line; 520 pavement markers; 7,220 sq yds bituminous base course,
SUPERPAVE; 14,893 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 322 tons breaker-run
crushed stone; mobilization; traffic control and protection. (70 Working Days) (Job No. C-92-173-01) (2-13020-0100)
(SUPERPAVE) (4.00% DBE)
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 135. Contract No. 64804 Winnebago County District 2

Section (40R)RS-2
FAP Route 303 (US BUS 20) Project NHF-303(26)
0.78 mile of bituminous resurfacing on (US Route 20 Br) West State Street between Springfield Avenue and Day Avenue
in Rockford; includes 328 sq yds bituminous surface removal-butt joint; 442 tons bituminous replacement over patches;
167 tons incidental bituminous surfacing; 12,425 sq yds bituminous surface removal; 1,170 sq yds bituminous removal
over patches; 72 sq yds pavement patching; 10,082 ft thermoplastic pavement marking; 269 pavement markers; 3,993
tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; traffic control and protection; mobilization. (25
Working Days) (Job No. C-92-048-03) (2-09860-0102) (4.00% DBE)

 136. Contract No. 64830 Bureau County District 2
Section 135RS-5&137RS-4
FAP Route 587 (IL 92)
4.4 miles of resurfacing on Illinois Route 92 from Illinois Route 40 to the west city limits of Walnut; includes 249 cu yds
earth excavation; 584 cu yds furnished excavation; 180 ft grading and shaping ditches; 1,818 tons aggregate base
course; 70,323 sq yds preparation base; 488 sq yds bituminous surface removal-butt joint; 971 tons bituminous
replacement over patches; 413 tons incidental bituminous surfacing; 2,085 sq yds bituminous removal over patches; 87
sq yds patching; 58,867 sq yds crack control treatment; 3,920 tons aggregate shoulders; 392 ft pipe culverts; 581 ft
guardrail; 72 ft thermoplastic pavement marking line; 108,552 ft paint pavement marking line; 10,301 tons bituminous
concrete binder and surface course, SUPERPAVE, Mix C; 2,413 sq yds bituminous surface removal; mobilization; traffic
control and protection. (35 Working Days) (Job No. C-92-066-03) (2-15100-0000) (SUPERPAVE PROJECT) (4.00%
DBE)

 137. Contract No. 64901 Boone-Winnebago Counties District 2
Section D2 MRS 2003-7
FAP Route 303 (IL 173)
1.8 miles of intermittent resurfacing on IL Route 173 from IL Route 251 east to IL Route 76 near Caledonia; includes 320
sq yds bituminous surface removal-butt joint; 116 tons incidental bituminous surfacing; 706 tons aggregate shoulders;
26,711 ft paint pavement marking line; 3,226 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-051-03) (0-00843-2019) (SUPERPAVE)
(0.00% DBE)

 138. Contract No. 64902 Carroll County District 2
Section D2 MRS 2003-8                         
FAP Route 308 (IL 84)
0.98 mile of intermittent bituminous resurfacing on Illinois Route 84 located between Savanna and the Carroll/JoDaviess
County Line; includes 747 sq yds bituminous surface removal-butt joint; 81 tons incidental bituminous surfacing; 561 tons
aggregate shoulders; 15,834 ft paint pavement marking line; 64 pavement markers; 2,917 tons bituminous concrete
binder and surface course, SUPERPAVE, Mix D; mobilization; traffic control and protection. (15 Working Days) (Job No.
C-92-052-03) (0-00843-2022) (0.00% DBE)

 139. Contract No. 64903 Ogle-Winnebago Counties District 2
Section D2 MRS 2003-9
FAP Route 742 (IL 2)
0.39 mile of bituminous resurfacing on Illinois Route 2 at the intersection with Meridian Road east of Rockford; includes
236 sq yds bituminous surface removal-butt joint; 64 tons incidental bituminous surfacing; 205 sq yds patching; 167 tons
aggregate shoulders; 9,727 ft thermoplastic pavement marking line; 76 pavement markers; 1,028 tons bituminous
concrete binder and surface course, SUPERPAVE, Mix D; mobilization; traffic control and protection. (15 Working Days)
(Job NO. C-92-053-03) (0-00843-2039) (SUPERPAVE) (0.00% DBE)

 140. Contract No. 66119 Kendall County District 3
Section PARK ROAD IMPROVEMENT
PARK ROADS
Reconfiguring and resurfacing 9 separate areas within Silver Springs State Park includes resurfacing existing roads and
parking lots located south of Plano; includes 3,199 cu yds earth excavation; 489 units tree removal; 1,276 cu yds
furnished excavation; 5,203 sq yds topsoil; 4,880 ft perimeter erosion barrier; 810 tons aggregate base course; 11,370 sq
yds aggregate base course; 10,874 sq yds preparation of base; 541 sq yds bituminous surface removal-butt joint; 1,312
sq yds concrete surface removal-butt joint; 2,684 sq ft concrete sidewalk; 550 sq yds bituminous surface removal; 399
tons aggregate shoulders; 478 ft pipe culverts; 16,940 ft thermoplastic pavement marking line; 48 ft conduit; 49 ft electric
cable; 7,454 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 1,050 sq yds aggregate surface
course; 53 trees; mobilization; traffic control and protection. (Completion Date: December 01, 2003) (Job No. C-93-088-
03) (3-00006-0100) (SUPERPAVE) (7.00% DBE)



- 30 -
 141. Contract No. 66259 Iroquois County District 3

Section (36,37)RS-2
FAS Route 317 (US 45) Project SR-317(105)
0.69 mile of 26 feet width of bituminous concrete widening and resurfacing, curb and gutter, storm sewer, intersection
improvements and watermain relocation on US Route 45 from Illinois Route 116 to the south city limits of Ashkum;
includes 75 units tree removal; 1,676 cu yds earth excavation; 1,652 cu yds trench backfill; 5,860 sq yds erosion control
blanket; 5,132 sq yds salt tolerant sodding; 6,288 ft perimeter erosion barrier; 4,451 sq yds subbase granular material;
2,038 sq yds concrete base course widening; 474 tons aggregate surface course; 2,007 tons bituminous concrete binder
and surface course, SUPERPAVE, Mix C; 1,512 sq yds concrete driveway; 10,736 sq ft concrete sidewalk; 13,432 sq yds
bituminous surface removal; 219 sq yds pavement removal; 1,913 sq yds driveway pavement removal; 4,307 ft curb and
gutter removal; 9,776 sq ft sidewalk removal; 2,015 sq yds patching; 13,432 sq yds crack control treatment; 4,093 ft storm
sewer; 1,757 ft ductile iron water main; 21 manholes; 44 inlets; 7,239 ft curb and gutter; 3,275 ft thermoplastic pavement
marking line; traffic control and protection; mobilization. (Completion Date: November 01, 2003 Plus 15 Working Days)
(Job No. C-93-067-02) (3-37630-0100) (SUPERPAVE) (8.00% DBE)

 142. Contract No. 66308 LaSalle County District 3
Section 18RS-1&19RS-3,I        
FAS Route 1265 (OLD US 34) Project RS-1265(101)
2.28 miles 18 ft and variable width of bituminous pavement patching and resurfacing on Old U.S. Route 34 from U.S.
Route 34 west of Earlville to U.S. Route 34 east of Earlville; includes 143 sq yds channel excavation; 106 sq yds riprap;
428 tons riprap; 32 cu yds gabions; 903 sq yds slope mattress; 1,833 sq yds bituminous surface removal-butt joint; 344
tons incidental bituminous surfacing; 3,597 sq yds bituminous surface removal; 928 sq yds patching; 812 tons aggregate
shoulders; 300 sq yds bituminous shoulders, SUPERPAVE; 288 ft guardrail; mobilization; traffic control and protection.
(Completion Date: August 16, 2003 Plus 10 Working Days) (Job No. C-93-014-03) (3-36130-0000) (SUPERPAVE)
(6.00% DBE)

 143. Contract No. 66309 LaSalle County District 3
Section (110)I
FAP Route 786 (IL 170) Project HS-786(6)
Modernization of the intersection of IL Route 170 and County Highway 6 (Mazon/Grand Ridge Road) consisting of
bituminous concrete widening and resurfacing, installation of islands for channelization and creation of a four way stop,
located 4 miles south of Seneca; includes 32 prismatic curb reflectors; 603 cu m earth excavation; 168 cu m furnished
excavation; 1,014 sq m subbase granular material; 42 m tons aggregate surface course; 873 sq m bituminous surface
removal-butt joint; 35 sq m patches; 44 m tons aggregate shoulders; 981 m thermoplastic pavement marking line; 89 m
conduit; 63 m span wire; 63 m tether wire; 549 m electrical cable; 476 m remove electric cable from conduit; 850 m tons
bituminous concrete binder and surface course, SUPERPAVE, Mix C; 625 sq m bituminous shoulders, SUPERPAVE;
signal head; 960 sq m bituminous concrete base course, SUPERPAVE; mobilization; traffic control and protection. (35
Working Days) (Job No. C-93-015-03) (3-39120-0000) (3.00% DBE)

 144. Contract No. 66326 LaSalle County District 3
Section (50-2HB-2)I
FAU Route 6108 (IL 351)
Repairing the deck slab on the structure carrying IL Route 351 over Interstate 80 located at the north end of LaSalle;
includes 178 sq yds bituminous concrete pavement, (full depth) SUPERPAVE; 189 sq yds deck slab repair; 400 ft
concrete median removal; paint pavement marking line; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-93-050-03) (0-00843-3003) (0.00% DBE)

 145. Contract No. 66327 Livingston County District 3
Section (123-BR-1)I
FAP Route 326 (IL 47)
Removal and replacement of the existing bituminous wearing surface on the approach pavement and bridge deck on the
structure carrying IL Route 47 over the Vermilion River located 3.6 miles south of IL Route 116 near Livingston; includes
124 tons bituminous concrete surface course, SUPERPAVE, Mix C; 636 sq yds bituminous surface removal; 853 sq yds
bituminous concrete removal; 1,026 ft pavement marking line; mobilization; traffic control and protection. (15 Working
Days) (Job No. C-93-051-03) (0-00843-3004) (SUPERPAVE) (0.00% DBE)

 146. Contract No. 70241 Vermilion County District 5
Section MIDDLEFORK F&W AREA 2003-1
PARK ROADS
2.74 miles of bituminous widening and resurfacing on the park roads in the Middlefork Fish and Wildlife Area located 6
miles northwest of Danville; includes 6,786 sq yds scarify existing surface; 2,885 cu yds earth excavation; 1,668 cu yds
furnished excavation; 12,800 ft perimeter erosion barrier; 3,412 sq yds processing lime stabilized soil mixture; 77 tons
lime; 4,954 tons aggregate base course; 287 tons aggregate surface course; 13,372 gal bituminous materials (cover and
seal coats); 415 tons seal coat aggregate; 356 sq yds bituminous surface removal-butt joint; 352 sq yds bituminous
surface removal; 2,880 sq yds pavement removal; 958 ft pipe culverts; 4,382 tons bituminous aggregate mixture;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-95-073-02) (5-00004-0200) (0.00% DBE)
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 147. Contract No. 70287 Macon County District 5

Section (13Z)RS-2
FAP Route 323 (US 36) Project HES-323(22)
0.31 mile of skidproofing/resurfacing on US Route 36 from College Street to Edwards Street in Decatur; includes 10,939
sq yds bituminous surface removal; 5,932 ft thermoplastic pavement marking; 146 pavement markers; 919 tons
polymerized bituminous concrete surface course, SUPERPAVE, Mix F; traffic control and protection; mobilization. (15
Working Days) (Job No. C-95-021-03) (5-51570-0000) (SUPERPAVE) (0.00% DBE)

 148. Contract No. 70308 Coles County District 5
Section D-5 RESURFACING 2003-1
FAU Route 7705 (LERNA ROAD)
0.27 miles of 24 feet width of bituminous resurfacing and shoulders on Lerna Road from DeWitt Avenue to Illinois Route
16 near Mattoon; includes 160 sq yds bituminous surface removal-butt joint; 77 sq yds concrete surface removal-butt
joint; 904 sq yds bituminous shoulders, SUPERPAVE; 73 sq yds patches; 600 tons bituminous concrete binder and
surface course, SUPERPAVE, Mix C; 3,195 ft paint pavement marking line; mobilization; traffic control and protection. (15
Working Days) (Job No. C-95-050-03) (0-00843-5008) (SUPERPAVE) (0.00% DBE)

 149. Contract No. 72313 Pike County District 6
Section 107RS-7;34RS-3
FAP Route 554 (IL 107) Project F-554(166)
10.70 miles of pavement patching, bituminous surface removal, 22 ft and variable width bituminous concrete resurfacing
and 3 ft width aggregate wedge shoulders on Illinois Route 107 from 0.3 mile north of FAI Route 72 extending northerly to
approximately 2 miles north of Perry; includes 350 cu yds earth excavation; 630 cu yds furnished excavation; 125 tons
aggregate surface course; 1,280 tons incidental bituminous surfacing; 158,650 sq yds bituminous surface removal; 15 sq
yds pavement patching; 3,010 tons aggregate shoulders; 4,800 tons bituminous shoulders, SUPERPAVE; 11,025 ft
thermoplastic pavement marking line; 140,480 ft paint pavement marking line; 1,945 ft preformed plastic pavement
marking line; 705 raised reflective pavement markers; 1 service installation; 1 flasher controller; 440 ft electric cable in
conduit; 1 remove existing flashing beacon installation complete; 4 signal heads; 565 sq yds bituminous concrete base
course widening, SUPERPAVE; 13,950 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix C, N70;
6,552 tons leveling binder, SUPERPAVE, N70; mobilization; traffic control and protection. (Completion Date: October 15,
2003) (Job No. C-96-554-03) (6-76620-0000, 6-72200-0000) (SUPERPAVE) (3.00% DBE)

 150. Contract No. 76061 St. Clair County District 8
Section (45,46)RS-3
FAP Route 600 (IL 159)
10.76 miles of pavement patching bituminous surface removal, variable width bituminous concrete resurfacing and
shoulder widening on IL Route 159, from IL Route 13 in Belleville extending south to Sand Rock Road south of Smithton;
includes 25 traffic barrier terminals; 6 remove and re-erect traffic barrier terminals; 703 units tree removal; 57,036 cu m
earth excavation; 29 cu m removal and disposal of unsuitable material; 50 cu m channel excavation; 29 cu m porous
granular embankment; 699 sq m riprap; 1,719 sq m aggregate base course; 1,400 sq m aggregate surface course; 320 m
tons incidental bituminous surfacing; 3,286 sq m bituminous surface removal; 4,918 sq m bituminous shoulder removal;
637 sq m pavement patching; 15,982 m strip reflective crack control treatment; 14,504 sq m aggregate shoulders; 11,174
kg reinforcement bars; 540 kg epoxy coated reinforcement bars; 138 sq m temporary sheet piling; 39 m precast concrete
box culverts; 91 cu m concrete box culverts; 118 m storm sewers; 689 m concrete gutter; 301 m combination concrete
curb and gutter; 602 m steel plate beam guardrail; 1,000 m guardrail removal; 309 m remove and re-erect steel plate
beam guardrail; 46,483 m thermoplastic pavement marking line; 276 m detector loop replacement; 6,960 m tons material
transfer device; 6,960 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 545 sq m bituminous base
course, SUPERPAVE; 4,107 m tons leveling binder, SUPERPAVE, N 50; 26,161 sq m bituminous shoulders,
SUPERPAVE; mobilization; traffic control and protection. (Completion Date: October 31, 2003 Plus 30 Working Days) 
(Job No. C-98-121-00) (8-87620-0100) (SUPERPAVE) (10.00% DBE)

 151. This Item has been WITHDRAWN from the letting.
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 152. Contract No. 76646 Clinton County District 8
Section (126,126-1)RS-2
FAP Route 805 (IL 161)
4.84 miles of pavement patching, bituminous surface removal and 26 ft width bituminous concrete resurfacing on Illinois
Route 161 from Charles Street in Albers to Hanover Street in Germantown; includes 73,855 sq yds bituminous surface
removal; 277 sq yds pavement patching; 51,132 ft strip reflective crack control treatment; 1,004 tons aggregate
shoulders; 65,654 ft paint pavement marking line; 323 raised reflective pavement markers; 6,204 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N70; mobilization; traffic control and protection. (30 Working Days) (Job
No. C-98-027-03) (8-83210-0802) (SUPERPAVE) (5.00% DBE)

 153. Contract No. 76647 Monroe County District 8
Section (102,103)RS-2
FAP Route 829 (IL 156)
7.08 miles of bituminous surface removal and 24 ft width bituminous concrete resurfacing on Illinois Route 156 between
Waterloo and Valmeyer; includes 108,025 sq yds bituminous surface removal; 74,786 ft strip reflective crack control
treatment; 1,460 tons aggregate shoulders; 137,885 ft paint pavement marking line; 470 raised reflective pavement
markers; 9,074 tons bituminous concrete surface course, SUPERPAVE, Mix C, N70; mobilization; traffic control and
protection. (30 Working Days) (Job No. C-98-028-03) (8-83210-0801) (SUPERPAVE) (5.00% DBE)

This project includes an end result specification for asphalt content, voids and in-place density.
 154. Contract No. 76658 Madison-St. Clair-Clinton Counties District 8

Section (15,15X)RS-2,(125,126)RS-3
FAP Route 690 & FAP Route 805 (IL 160 & IL 161)
8.18 miles of pavement patching, bituminous surface removal, 40 ft and variable width bituminous concrete resurfacing,
10 ft width bituminous shoulders and 3 ft width aggregate wedge shoulders on IL Routes 160 and 161 beginning near
New Baden and extends east and north to Highland; includes 30,484 sq yds bituminous surface removal; 312 sq yds
pavement patching; 99,465 ft strip reflective crack control treatment; 1,912 tons aggregate shoulders; 750 ft steel plate
beam guardrail; 24 traffic barrier terminals; 550 ft steel plate beam guardrail removal; 1,250 ft removal and reinstallation
of existing steel plate beam guardrail; 17,549 ft thermoplastic pavement marking line; 116,567 ft paint pavement marking
line; 630 raised reflective pavement markers; 944 sq yds pavement patching (partial depth); 6,070 tons leveling binder,
SUPERPAVE N 70; 13,002 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; mobilization; traffic
control and protection. (40 Working Days) (Job No. C-98-047-03) (8-00051-0000, 8-00052-0000) (SUPERPAVE) (5.00%
DBE)

 155. Contract No. 82631 Cook County District 1
Section 3368A-RS
FAU Route 2946 (WENTWORTH AVENUE)
2.57 miles of 40 ft and variable width milling and bituminous concrete surface on Wentworth Ave from 167th Street to
State Street in Calumet City; includes 68,974 sq yds milling; 960 ft concrete curb and gutter; 1,544 sq yds patching; 35
tons aggregate shoulders; 2,770 ft detector loop replacement; 8,691 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D N70; 14,818 ft thermoplastic pavement marking; traffic control and protection; mobilization. (35
Working Days) (Job No. C-91-664-93) (1-73456-0000) (SUPERPAVE) (10.00% DBE)

 156. Contract No. 83647 Lake County District 1
Section 99-00070-05-CH
FAU Route 178 / FAU 186 (WILSON RD / IL 134) Project CMM-7003(696)
Improvement consists of widening, resurfacing, drainage and traffic signals from Big Hollow Road to Long Lake Road in
unincorporated Lake County; includes 3,553 cu yds earth excavation; 8,124 sq yds topsoil furnish and place; 5,510 sq yds
geotech fabric forground stabilization; 5,251 sq yds sodding; 504 lbs fertilizer; 5,950 gals bituminous materials
(primecoat); 2,031 sq yds pavement removal; 306 ft curb and gutter removal; 10,818 sq yds reflective crack control and
treatment; 689 tons aggregate shoulders; 12,460 lbs reinforcement bars, epoxy coated; 3,318 ft storm sewers; 2,695 ft
pipe underdrains; 33 catch basins; 722 ft concrete curb; 3,992 ft combination concrete curb and gutter; 50,564 ft
pavement marking; 975 ft conduit in trench; 7,854 ft electric cable in conduit; 12 signal heads, LED; 2,137 sq yds
bituminous base course SUPERPAVE; 1,942 tons bituminous concrete surface course, SUPERPAVE, Mix "D", N70;
3,261 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 2,500 sq class D patches; 2,588 ft pipe
underdrains; 4,413 ft fiberglass fabric repair system, 24"; (65 Working Days) (Job No. C-91-090-99( (12.00% DBE)
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 157. Contract No. 83653 Will County District 1

Section 00-00010-01-CH (SHOREWOOD)
FAU Route 298 (BLACK ROAD) Project F-338(27)
Construction consists of 0.54 miles of bituminous concrete surface and binder course, curb and gutter, storm sewers and
modification of traffic signals; includes 2,837 cu yds earth excavation; 9,555 sq yds topsoil furnish and place 4"; 1.98
acres seeding; 6,201 sq ft portland cement concrete sidewalk 5"; 14,921 sq yds bituminous surface removal; 111 tons
aggregate shoulders; 9 catch basins; 18 manholes to be adjusted and reconstructed; 4,013 ft combination concrete curb
and gutter; 21,676 ft thermoplastic pavement marking-line; 1,472 ft trench and backfill for electrical work; 1,126 ft conduit
pushed; 8,314 ft electrical cable in conduit; 5,082 ft electric cable aerial suspended; 4 steel mast arm assembly and pole;
72 ft concrete foundation; 12 signal head; 2,845 ft detector loop; 1,763 tons bituminous concrete surface course; 6,408 sq
yds aggregate subgrade 12"; traffic control and protection. (60 Working Days) (Job No. C-91-098-01) (1-10553-0000)
(11.00% DBE)

 158. Contract No. 83671 Lake County District 1
Section 98-00026-00-PV (VERNON HILLS)
FAU Route 2666 (FAIRWAY DRIVE) Project M-7003(658)
Construction consists of 1.23 miles of bituminous concrete pavement, milling of existing pavement, bike path, storm
sewers and drainage structures along FAU Route 2666, Fairway Drive, from Huron Street to Greenview Court in the
Village of Vernon Hills; includes 1,557 tree removal; 53,367 cu yds earth excavation; 3,747 cu yds removal and disposal
of unsuitable material; 83,665 sq yds furnishing and placing topsoil 6 inches; 19 acres seeding; 98,399 sq yds erosion
control blanket; 14,150 ft perimeter erosion barrier; 8,598 sq yds aggregate base course; 10,416 sq ft portland cement
concrete sidewalk; 5,233 sq yds aggregate shoulders; 5,398 ft storm sewers, class A; 3,493 ft pipe underdrains; 65 catch
basins; 17 manholes; 13,076 ft combination concrete curb and gutter; 6,864 sq ft concrete median; 16 cal mo engineer's
field office; 31,676 ft thermoplastic pavement marking line; 26,829 sq yds bituminous base course, SUPERPAVE; 7,013
tons bituminous concrete binder and surface course; 3,747 cu yds porous granular embankment; 433 hay or straw bales;
31,252 sq yds aggregate subgrade; 600 dust control; 1,500 hour trainees; 760 hemerocallis 'stella D'oro' container grown;
12 cu yds gabions; 38 cu yds concrete structures; 4,860 lbs reinforcement bars epoxy coated; 12 hours dewatering; traffic
control and protection. (130 Working Days) (Job No. C-91-358-98) (1-10222-0000) (12.00% DBE)

 159. This Item has been Deleted from the Letting.
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 160. Contract No. 86856 McLean County District 3
Section (57-4,5,6)R,(57-5,6)HBY,HBK
FAI Route 55/74 (I-55) Project ACNHI-ACBHI-ACIM-055-4(165)159
9.2 km of reconstructing and widening of Interstate 55 and 74 to six lanes from south of Illinois Route 9 to Interstate 39.
Also the realignment of the ramp connecting eastbound Interstate 74 to southbound 55 and the reconstruction of the
interchange of Illinois Route 9 with Interstate 55 and 74, all located west and northwest of Bloomington/Normal; includes
88 units tree removal; 88 elastomeric bearing assemblies; 7,388 stud shear connectors; 122 jack and remove existing
bearings; cleaning and painting 3 structures; containment and disposal of lead paint cleaning residues on 3 structures;
120 concrete headwall for pipe drains; 17 inlets; 72 drainage structures; 399 delineators; 56 remove concrete foundation;
4,008 pavement markers; 1,622 pavement marker removal; 46 junction box, 31 handholes; 284 luminaires; 57 sign
luminaires; 5 lighting controllers; 127,272 cu m earth excavation; 3,210 cu m removal and disposal of unsuitable
materials; 77,638 cu m borrow excavation; 250,545 sq m topsoil; 196,750 sq m erosion control blanket; 9,444 m
perimeter erosion barrier; 814 sq m stone riprap; 297,085 sq m processing lime modified soils; 355 units water; 6,446 m
tons lime; 23,949 sq m subbase granular material; 313,501 sq m stabilized subbase; 562 sq m bituminous surface
removal-butt joint; 46,646 sq m concrete pavement (jointed); 1,487 sq m bridge approach pavement; 158,107 sq m
continuously reinforced concrete pavement; 15,416 sq m bituminous surface removal; 141,900 sq m pavement removal;
32,032 sq m bituminous shoulder removal; 4,186 sq m median removal; 35,340 sq m paved shoulder removal; 431 m
paved ditch removal; 300 sq m patches; 6,076 m tons aggregate shoulders; 1,500 m tons bituminous shoulders,
SUPERPAVE; 108,060 sq m concrete shoulders; 1,539 cu m concrete; 2,765 sq m bridge deck grooving; 39,380 kg
structural steel removal; 131,660 kg epoxy coated reinforcement bars; 1,413 sq m slope wall; 292 m piles; 905 m pipe
culverts; 5,362 m storm sewers; 132 sq m bridge seat sealer; 34,533 m pipe underdrain; 24 manholes; 2,267 sq m
concrete median; 1,672 m steel plate beam guardrail; 8,330 m concrete barrier; 1,092 m woven wire fence; 45,566 m
pavement marking tape; 9,785 kg structural steel sign support; 338 m overhead sign structure; 11,380 m preformed
plastic pavement marking line; 49,549 m epoxy pavement marking line; 15,132 m conduit; 9,836 m unit duct; 10,323 m
electric cable; 9 mast arm assemblies and poles; 34,164 sq m porous granular embankment, sub grade; 9,321 m tons
bituminous concrete binder and surface course, SUPERPAVE, Mix E; 64,610 kg structural steel; 47 signal heads; 74 light
pole foundations; 7,110 m tons bituminous base course, SUPERPAVE; 23,278 m shoulder rumble strips; traffic control
and protection; mobilization. (Completion Date: October 15, 2005 Plus 30 Working Days) (Job No. C-93-091-98)
(Completion Date: October 15, 2005 Plus 30 Working Days) (3-32200-0100, 3-38840-0000, 3-38850-0000)
(SUPERPAVE) (8.00% DBE)

This project includes an end result specification for asphalt content, voids and in-place density.
 161. Contract No. 90729 Douglas County District 5

Section 120RS-2
FAP Route 749 (IL 133) Project F-TE-749(14)
8.02 miles of 26 feet width of bituminous concrete resurfacing on Illinois Route 133 from Bourbon Road in Chesterville to
Arcola; includes 363 units tree removal; 17,340 cu yds earth excavation; 914 tons stone riprap; 1,979 sq yds aggregate
base course; 1,112 tons aggregate surface course; 487 sq yds bituminous surface removal-butt joint; 1,196 tons
incidental bituminous surfacing; 2,161 sq yds pavement removal; 3,071 sq yds paved shoulder removal; 3,356 sq yds
patching; 936 sq yds pavement patching (full depth); 18,814 sq yds aggregate shoulders; 3,821 tons bituminous
shoulders, SUPERPAVE; 35,512 sq yds bituminous shoulders, SUPERPAVE; 920 ft precast concrete box culverts; 4,081
ft pipe culverts; 711 ft storm sewers; 224 ft curb and gutter; 104,768 ft paint pavement marking line; 530 reflective
pavement markers; 46 trees; 15,795 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 5,066 sq
yds base course (option); mobilization; traffic control and protection. (Completion Date: November 30, 2003 Plus 10
Working Days) (Job No. C-95-024-95) (5-90780-0000, 0-00903-0034) (SUPERPAVE) (4.00% DBE)

 162. Contract No. 98517 Pulaski-Massac Counties District 9
Section 116W,RS-3;13W,RS-4
FAS Route 2937 (IL 169) Project RS-2937(109)
Pavement patching bituminous surface removal, widening, 27 feet and variable width bituminous concrete resurfacing, 3
feet and 4 feet width aggregate shoulders on IL Route 169 beginning at IL Route 37 west of Karnak and extends
eastward 8.93 miles to U.S. Route 45.  Also, included in the improvement is the reconstruction of the intersections with IL
Route 37 and U.S. Route 45; includes 3,256 units tree removal; 84,584 cu yds earth excavation; 485 cu yds porous
granular backfill; 4,446 cu yds earth excavation; 2,417 sq yds riprap; 1,194 tons aggregate base course; 654 tons
aggregate surface course; 3,927 sq yds bituminous surface removal; 1,717 sq yds pavement removal; 750 sq yds
bituminous concrete pavement patches; 87,281 ft strip reflective crack control treatment; 3,771 tons aggregate shoulders;
1,844 sq yds bituminous shoulders, SUPERPAVE; 36,600 lbs reinforcement bars; 920 lbs epoxy coated reinforcement
bars; 239 cu yds concrete box culverts; 36 ft precast concrete box culverts; 963 ft steel plate beam guardrail; 17 traffic
barrier terminals; 924 ft guardrail removal; 1,234 ft vertical adjustment of guardrail; 125,608 ft thermoplastic pavement
marking line; 600 raised reflective pavement markers; 29,966 tons material transfer device; 1,882 sq yds bituminous base
course, SUPERPAVE; 22,034 sq yds bituminous concrete base course, widening, SUPERPAVE; 12,325 tons bituminous
concrete surface course, SUPERPAVE, Mix C, N 90; 18,426 tons bituminous concrete binder course, SUPERPAVE, IL
19.0, N 90; 59,080 ft saw cuts (widening); mobilization; traffic control and protection. (175 Working Days) (Job No. C-99-
021-02) (9-91070-0100) (SUPERPAVE) (8.00% DBE)
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 163. Contract No. 98629 Saline County District 9

Section 42-1
FAP Route 332 (US 45) Project NHF-332(64)
1.21 miles at widening and resurfacing, earth excavation and embankment, combination curb and gutter with enclosed
drainage and shoulder removal and replacement to provide additional lanes on U.S. Route 45 beginning north of IL Route
15 in Harrisburg and extending northeast. Also, included are new traffic signals and new concrete pavement at the
intersection of U.S. Route 45 with IL Route 13, Seright Street and Small Street; includes 6,771 ft storm sewers; 2,181 ft
pipe underdrains; 805 ft concrete curb; 14,260 ft combination concrete curb and gutter; 348 ft guardrail removal; 1,723 ft
thermoplastic pavement marking line; 7,973 ft paint pavement marking line; 22,968 ft polyurea pavement marking line;
500 raised reflective pavement markers; 1,708 ft conduit in trench; 9,460 ft electric cable in conduit; 3,600 sq yds
bituminous shoulders, SUPERPAVE; 4 steel mast arm assemblies and poles; 4 steel combination mast arm assemblies
and poles; 134 ft concrete foundations; 24 inductive loop detectors; 2,800 ft detector loop; 200 intermediate trees; 600
shrubs; 1,065 seedling trees; 7,049 tons material transfer device; 2 removal of existing signal systems; 2,650 tons
polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N 90; 5,182 tons bituminous concrete binder
course, SUPERPAVE, IL-19.0, N 90; 5,087 tons polymerized bituminous concrete binder course, SUPERPAVE, IL-19.0,
N 90; 1,573 sq yds bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90, 8 inch; 17,480 sq yds bituminous
concrete binder course, SUPERPAVE, IL-19.0, N 90, 13 inch; 5,282 sq yds polymerized bituminous concrete binder
course, SUPERPAVE, IL-19.0, N 90, 8 inch; 29 signal heads; 2 building removals; 368 ft sanitary sewers; 42,993 cu yds
earth excavation; 85,015 cu yds borrow excavation; 9,485 sq yds bituminous surface removal; 16,950 sq yds pavement
removal; 331 sq yds bituminous concrete pavement patches; mobilization; traffic control and protection. (Completion
Date: December 01, 2004) (Job No. C-99-049-01) (9-90830-0300) (SUPERPAVE) (8.00% DBE)

 164. Contract No. 98780 Jackson County District 9
Section (12-1)TS,I-5
FAP Route 331 (IL 13) Project BACH-331(32)
At the intersection of Illinois Route 13 and Glenview Drive in Carbondale the improvement will extend 0.2 mile east and
west of Glenview Drive on Illinois Route 13 and consist of the addition of a third westbound lane and traffic signal
modifications; includes 36 units tree removal; 2,325 cu yds earth excavation; 3,283 sq yds riprap; 1,215 tons subbase
granular material; 1,877 sq yds PCC base course; 438 tons aggregate surface course; 1,133 sq yds jointed PCC
pavement; 661 sq yds PCC driveway pavement; 1,503 sq ft PCC sidewalk; 7,317 sq yds bituminous surface removal; 143
sq yds pavement removal; 1,099 sq yds driveway pavement removal; 1,755 ft combination curb and gutter removal; 1,596
sq ft sidewalk removal; 733 sq yds paved shoulder removal; 49 sq yds bituminous concrete pavement patches; 400 sq
yds pavement patching (partial depth); 3,260 ft strip reflective crack control treatment; 8 ft precast concrete box culvert;
972 ft storm sewers; 2,394 ft combination concrete curb and gutter; 11,713 ft polyurea pavement marking line; 1 service
installation; 343 ft conduit in trench; 2 sodium vapor luminaires; 1 full-actuated controller and cabinet; 6,343 ft electric
cable in conduit; 1 16 ft painted steel traffic signal post; 1 steel combination mast arm assembly and pole; 36 ft concrete
foundations; 14 inductive loop detectors; 945 ft detector loop; 3 relocate existing signal heads; 1 relocate existing mast
arm assembly and pole; 1 removal of existing signal system; 1,139 tons polymerized bituminous concrete surface course,
SUPERPAVE, Mix E, N105; 7 signal heads; 247 sq yds PCC pavement surface removal; mobilization; traffic control and
protection. (65 Working Days) (Job No. C-99-069-02) (9-03660-0000) (SUPERPAVE) (8.00% DBE)
SEE MORE PAVING

BRIDGE SECTION

 165. Contract No. 66100 Kankakee County District 3
Section (109S)VBR
FAU Route 6194 (IL 113) Project HPD-ACHPD-M-316(23)
Removal and replacement of the structure carrying the Norfolk Southern Railroad tracks over Illinois Route 113 in
Kankakee; includes 1,485 stud shear connectors; 393 tm detour track to be constructed; 393 tm detour track to be
removed; 665 tm existing mainline track to be removed; 665 tm permanent track to be constructed; 3,059 m tons stone
ballast; 4,476 m tons sub ballast; 3,784 units tree removal; 4,227 cu m earth excavation; 988 cu m porous granular
embankment; 210 m perimeter erosion barrier; 320 sq m bituminous surface removal; 752 cu m structure excavation; 182
cu m rock excavation for structure; 752 cu m structure excavation; 344 cu m concrete; 279,823 kg structural steel; 28,340
kg epoxy coated reinforcement bars; 161 m storm sewers; traffic control and protection; mobilization. (Completion Date:
June 30, 2004 Plus 15 Working Days) (Job No. C-93-021-01) (3-36740-0100) (6.00% DBE)

 166. Contract No. 66325 Livingston County District 3
Section (112-BR-2)I
FAP Route 673 (IL 116)
Rehabilitation of the structure carrying Illinois Route 116 over Rooks Creek located near Graymont west of Pontiac;
includes 584 ft paint pavement marking line; 101 ft silicone bridge joint seal; 7.2 cu ft polymer concrete; 34 tons
bituminous concrete surface course, SUPERPAVE, Mix C; 72 bar splicers; 126 sq yd deck slab repair; 400 sq yd
bituminous surface removal; 164 tons aggregate shoulders; 28 cu yd concrete removal; 27 cu yd concrete; 352 sq ft
formed concrete repair; 198 stud shear connectors; 7,730 lbs epoxy coated reinforcement bars; 1,684 ft pavement
marking tape; traffic control and protection; mobilization. (70 Working Days) (Job No. C-93-049-03) (0-00843-3002)
(3.00% DBE)
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 167. Contract No. 70324 Champaign County District 5

Section (10-7)BR      
FAI Route 74 (I-74)
Rehabilitation of the structure carrying Township Road 296 over Interstate 74 east of Saint Joseph; includes 160 cu yds
earth excavation; 1,314 cu yds furnished excavation; 5,200 sq yds erosion control blanket; 2,220 ft perimeter erosion
barrier; 870 cu yds aggregate base course; 2,060 gals bituminous materials (cover and seal coats); 46 tons cover coat
aggregate; 18 tons seal coat aggregate; 258 sq yds slope wall removal; 162 cu yds structure excavation; 235 cu yds
concrete; 641 sq yds bridge deck grooving; 24 elastomeric bearing assemblies; 119,170 lbs structural steel; 3,276 stud
shear connectors; 49,520 lbs epoxy coated reinforcement bars; 276 sq yds slope wall; 467 ft pipe drains; 1,330 ft
guardrail; 1,462 ft guardrail removal; 1,116 ft bituminous shoulder curb; 400 ft woven wire fence; 52 bar splicers; 1,823 sq
yds scarifying and regrading existing asphalt surface; mobilization; traffic control and protection. (Completion Date:
September 30, 2003 Plus 10 Working Days) (Job No. C-95-069-03) (5-51880-0000 & MCHD) (9.00% DBE)

 168. Contract No. 76629 St. Clair County District 8
Section 82-2VB-I-3
FAI Route 64 (I-64)
Repairs to the structure carrying FAI Route 64 over the Metro-Link Light Rail near 25th Street in East St. Louis; includes
54,190 lbs structural steel removal; 1,194 stiffener intersection modifications; mobilization. (100 Working Days) (Job No.
C-98-009-03) (0-00833-0000) (SUPERPAVE) (0.00% DBE)

 169. Contract No. 83572 Kane County District 1
Section 98-00226-00-BR
FAU Route 1302 (BIG TIMBER ROAD) Project BRM-8003(58)
Construction consists of single span precast, prestressed deck beam bridge, architectural railing, guardrail, traffic barrier
terminals immediately east of the Union Pacific Railroad and 1 mile west of Randall Road; includes 780 units tree
removal; 2,960 cu yds earth and channel excavation; 300 lbs nitrogen, phosphorus and potassium fertilizer nutrients; 700
sq yds stone riprap, Class A4; 1,810 sq yds subbase granular material; 87.5 cu yds concrete structures; 4,950 sq ft
precast, prestressed concrete deck beams (33” depth); 19,420 lbs reinforcement bars, epoxy coated; 2 inlets; 2,240 ft
temporary paint pavement marking line; 2,577 ft epoxy pavement marking; 795 sq yds bituminous concrete pavement;
780 sq yds stone riprap channel. (Completion Date: November 15, 2003 Plus 10 Working Days) (Job No. C-91-283-98)
(1-10790-0000) (12.00% DBE)

 170. Contract No. 83619 Will County District 1
Section 98-00131-04-BR
FAU Route 306 (FRANCIS ROAD) Project BRM-7003(625)
Construction consists of 802 ft removal and replacement of existing bridge carrying FAU 306, Francis Road over Marley
Creek 2 miles west of Mokeno; includes 0.3 acre tree removal; 1,990 cu yds earth excavation; 4,830 sq yds topsoil,
furnish and place 4”; 1 acre seeding; 4,991 sq yds erosion blanket; 1,476 ft perimeter erosion barrier; 503 sq yds stone
riprap; removal of existing structures; 1,662 cu yds structure excavation; 480 cu yds concrete structures; 32,162 lbs
furnishing and erecting structural steel; 1,296 stud shear connectors; 86,850 lbs reinforcement bars; 8,484 sq ft temporary
sheet piling; 6 cal mo engineer’s field office; 308 tons bituminous concrete binder and surface course; construction layout;
railroad protective liability insurance; 1,000 hour trainees; 2,501 ft paint pavement marking-line 4’; 1 cofferdam; 955 ft
driving steel piles; mobilization. (Completion Date: November 30, 2003) (Job No. C-91-257-98) (1-10511-0000) (12.00%
DBE)

 171. Contract No. 84872 Bureau County District 2
Section 116R&06-5HBR
FAI Route 80 (I-80) Project IM-80-2(61)56
Removal and replacement of the bridge carrying IL Route 26 over Interstate 80. Constructing concrete pavement on IL
Route 26 and the southwest ramp, installing traffic signals on IL Route 26 and the south ramps. Also removal of the high
mast lighting tower and installing lights along IL Route 26 near Princeton; includes 234 units tree removal; 3,600 cu yds
earth excavation; 63,900 cu yds furnishing excavation; 563 cu yds porous granular embankment; 12,198 sq yds
geotechnical fabric for ground stabilization; 6,033 cu yds topsoil excavation and placement; 2,627 sq yds sodding; 5,022 ft
perimeter erosion barrier; 191 sq yds stone riprap; 11,000 tons subbase granular material; 11,824 sq yds stabilized
subbase; 356 tons aggregate base course; 4,020 sq yds high early strength concrete base course; 534 tons aggregate
surface course; 223 sq yds bituminous surface removal-butt joint; 8,387 sq yds concrete pavement (jointed); 1,333 sq yds
bridge approach pavement connector; 9,933 sq ft concrete sidewalk; 2,918 sq yds coldmilling; 4,928 sq yds pavement
removal; 103 tons aggregate shoulders; 335 sq yds bituminous shoulders, SUPERPAVE; 1,551 sq yds concrete
shoulders; 1,292 sq yds structure excavation; 981 cu yds concrete; 1,729 sq yds bridge deck grooving; 2,704 ft precast,
prestressed concrete bulb T-beams; 165,390 lbs epoxy coated reinforcement bars; 2,718 ft metal pile shells; 311 ft pipe
culverts; 2,163 ft storm sewers; 613 ft pipe underdrains; 2,330 ft curb and gutter; 11,600 sq ft concrete median; 1,150 ft
guardrail; 2,781 ft guardrail removal; 26,869 ft pavement marking tape; 2,206 ft epoxy pavement marking line; 150
pavement markers; 3,708 ft conduit; 67 handholes; 8,927 ft trench and backfill; 6,816 ft unit duct; 13 luminaires; 10,738 ft
electrical cable; 2 mast arm assemblies and poles; 1,839 ft detector loop; 154 tons bituminous concrete surface course,
SUPERPAVE, Mix C; 685 tons polymerized bituminous binder and surface course, SUPERPAVE, Mix D; 11 signal heads;
20 trees; mobilization; traffic control and protection. (Completion Date: November 26, 2003 Plus 10 Working Days) (Job
No. C-92-073-03) (2-07820-0100) (5.00% DBE)
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 172. Contract No. 88917 McDonough County District 4
Section (105VB)BR
FAP Route 542 (IL 61) Project BHF-542(3)
Removal and replacement of the bridge deck carrying Illinois Route 61 over the BNSF Railroad in Collmar; includes 2,134
cu yds earth excavation 1,765 cu yds furnished excavation; 3,099 sq yds topsoil; 786 sq yds erosion control blanket;
1,233 ft perimeter erosion barrier; 1,050 tons riprap; 362 sq yds bituminous base course; 619 sq yds bituminous concrete
base course widening; 183 tons aggregate surface course; 260 sq yds bituminous surface removal-butt joint; 226 sq yds
bridge approach pavement; 492 sq yds bituminous surface removal; 317 sq yds pavement removal; 736 ft gutter removal;
149 cu yds structure excavation; 319 cu yds concrete; 1,064 sq yds grooving; 14 elastomeric bearing assemblies; 9,270
lbs structural steel; 3,486 stud shear connectors; 4,940 lbs structural steel removal; 71,680 lbs epoxy coated
reinforcement bars; 2,926 ft paint pavement marking line; 404 tons bituminous concrete binder and surface course
SUPERPAVE, Mix C; 933 bar splicers; mobilization; traffic control and protection. (Completion Date: November 01, 2003
Plus 05 Working Days) (Job No. C-94-340-98) (4-08265-0100) (SUPERPAVE) (9.00% DBE)

 173. Contract No. 98565 Alexander-Pulaski Counties District 9
Section 19BF-2
FAS Route 942 (MOUNDS ROAD) Project BRS-942(407)
The removal of the existing 3 span structure carrying Olive Branch Road over the Cache River and the adjacent 6 span
structure over the overflow area west of the Cache River located southwest of Mounds City and the replacement with a 5
span, 2 @ 81’-8”, 2 @ 65’-5” and 1 @ 102’-3” continuous composite concrete and steel beam bridge with a 32 ft width
roadway; includes 852 units tree removal; 625 cu yds topsoil excavation and placement; 97,131 cu yds earth excavation;
1,262 cu yds channel excavation; 22,454 cu yds borrow excavation; 4,561 sq yds riprap; 8,290 sq yds processing cement
modified soil; 1,125 tons aggregate surface course; 6,452 sq yds pavement removal; 1,137 tons aggregate shoulders;
265 cu yds structure excavation; 963 cu yds cofferdam excavation; 2 cofferdams; 614 cu yds concrete structures; 423 cu
yds concrete superstructure; 320 cu yds seal coat concrete; 349,850 lbs structural steel; 4,740 stud shear connectors;
165,220 lbs epoxy coated reinforcement bars; 4,500 ft steel piles HP 12 x 63; 2,256 ft steel piles HP 14 x 102; 1,850 ft
steel plate beam guardrail; 12 traffic barrier terminals; 906 ft guardrail removal; 60,913 ft paint pavement marking line; 40
raised reflective pavement markers; 190 shade trees; 30 seismic isolation bearing assemblies; 3,804 tons bituminous
concrete surface course, SUPERPAVE, Mix C, N90; 3,363 tons bituminous concrete binder course, SUPERPAVE, IL-
19.0, N90; 5,877 tons leveling binder Machine Method, SUPERPAVE, N90; traffic control and protection. Mobilization.
(Completion Date: November 01, 2004) (Job No. C-99-021-99) (9-00760-0100) (SUPERPAVE) (8.00% DBE)

 174. Contract No. 98647 Franklin County District 9
Section (102VB)-1
FAP Route 869 (IL 34) Project BRF-869(25)
The removal of the existing 4 span precast prestressed concrete deck beam structure carrying Illinois Route 34 over the
Canadian National/Illinois Central Railroad east of Thompsonville and the replacement with a 3 span, 2 @ 61’-6” and 1 @
90’-0” continuous composite concrete and steel beam structure with a 36 ft width roadway; includes 60 intermediate trees;
270 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90; 1,852 tons bituminous concrete binder course,
SUPERPAVE, IL-19.0, N 90; 1,588 unit tree removal; 10,600 cu yds earth excavation; 11,931 cu yds borrow excavation;
188 cu yds porous granular embankment; 1,067 sq yds riprap; 1,885 tons subbase granular material; 922 tons bituminous
mixture complete; 248 sq yds bridge approach pavement; 1,289 sq yds pavement removal; 429 sq yds aggregate
shoulders; 568 tons bituminous shoulders, SUPERPAVE; removal of existing structure; 372 cu yds structure excavation;
208 cu yds concrete structures; 12 elastomeric bearing assemblies; 3,348 stud shear connectors; 8,300 lbs reinforcement
bars; 97,690 lbs epoxy coated reinforcement bars; 476 ft steel piles HP 10 x 52; temporary bridge complete; 725 ft steel
plate beam guardrail; 8 traffic barrier terminals; 202,690 lbs structural steel; 1,169 ft guardrail removal; 1,163 ft temporary
steel plate beam guardrail; 7 temporary traffic barrier terminals; 8,206 ft paint pavement marking line; 30 swamp white
oak trees; 30 pin oak trees; 30 red buckeye trees; 273 cu yds concrete superstructure; mobilization; traffic control and
protection. (140 Working Days) (Job No C-99-060-02) (9-98420-0100, 0200) (SUPERPAVE) (8.00% DBE)

ELECTRICAL SECTION

 175. Contract No. 64854 Winnebago County District 2
Section 5TS-4
FAP Route 738 (IL 251) Project HES-738(19)
Installation of traffic signals at the intersection Illinois Route 251 at McCurry Road near Roscoe; includes 68 sq ft sign
panel; 199 ft thermoplastic pavement marking line; 3,346 ft conduit; 2,993 ft trench and backfill; 12,096 ft electric cable; 4
mast arm assemblies and poles; 87 ft concrete foundation; 1,325 ft detector loop; 18 signal heads; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-92-005-03) (2-17340-0000) (0.00% DBE)
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 176. Contract No. 68329 Peoria County District 4

Section D4 I-74 VIDEO DETECTION 2003
FAU Route 6713 & FAP Route 64 (IL 40 & US 24)
Installing of vehicle video detection systems along Illinois Route 40 (William Kumpf Boulevard) at Adams Street, Jefferson
Street, John Gwynn Avenue, Romeo B. Garrett Avenue and Martin Luther King Drive and two intersections along U.S.
Route 24 (Washington Street) at MacArthur Highway and Persimmon Street in Peoria; includes 1,555 ft electric cable;
163 LED signal face retrofit; 4 video vehicle detection cameras; 29 signal heads; mobilization; traffic control and
protection. (25 Working Days) (Job No. C-94-025-03) (4-00022-0100) (0.00% DBE)

 177. Contract No. 76459 Madison County District 8
Section 133—3TS
FAP Route 785 (IL 140)
Traffic signal installation and restriping for left turn lanes on Illinois Route 140 at the intersection with Texas Blvd. In
Bethalto; includes 47 cu yds furnished excavation; 20 tons incidental bituminous surfacing; 167 sq yds driveway
pavement removal; 138 sq ft island removal; 56 sq yds paved shoulder removal; 31 sq yds pavement patching (full
depth); 56 sq yds bituminous shoulders, SUPERPAVE; 2,399 ft paint pavement marking line; 20 raised reflective
pavement markers; 1 service installation; 100 ft conduit in trench; 1 full-actuated controller and cabinet; 1 intersection
monitor unit; 2,785 ft electric cable in conduit; 4 steel combination mast arm assemblies and poles; 60 ft concrete
foundations; 12 signal heads; mobilization; traffic control and protection. (30 Working Days) (Job No. C-98-057-01) (8-
89396-0000) (SUPERPAVE) (5.00% DBE)

MISCELLANEOUS SECTION

 178. Contract No. 44813 Kankakee County District 3
Section D3 RAISED REFL PVT MKR 2003-19
FAP Route 840 (IL 50)
Removing and replacing raised reflective pavement marker castings complete with reflectors on Illinois Route 50 from the
Will County line south to Third Street in Manteno; includes 1,089 raised reflective pavement marker removal; 1,324 install
raised reflective pavement marker. (Completion Date: November 01, 2003) (Job No. C-60-025-03) (0-00523-0000)
(0.00% DBE)

 179. Contract No. 44814 Various Counties District TR
Section D4-5 H-T PVT MKG REP 2003-04
Various Routes (VARIOUS)
Repairing various widths of thermoplastic, preformed, plastic, preformed thermoplastic, epoxy, hot spray thermoplastic
and polyurea pavement marking lines, letters and symbols and the removal of existing pavement markings on a "call-out"
throughout District 4 and 5; includes 100 ft aerial speed check markings; 100,000 ft thermoplastic pavement marking line;
217,000 ft hot spray thermoplastic pavement marking line; 1,300 ft preformed plastic pavement marking line; 396,600 ft
epoxy pavement marking line; 700 ft preformed thermoplastic pavement marking line; 72,000 ft polyurea pavement
marking line; 65,000 sq ft pavement marking removal; mobilization. (Completion Date: June 30, 2004) (Job No. C-60-021-
03) (0-00483-0000) (0.00% DBE)

 180. Contract No. 44817 Various Counties District 5
Section D5 GDRL DELIN MAINT 2003-20
Various Routes (VARIOUS)
Replacing reflectorized guardrail markers, bridge rail markers, barrier wall markers and terminal markers in DeWitt,
Moultrie, Piatt and Shelby counties; includes 2,954 guardrail markers; 770 terminal markers; mobilization. (Completion
Date: December 31, 2003) (Job No. C-60-026-03) (0-00623-0000) (IN-HOUSE) (0.00% DBE)

 181. Contract No. 60980 Cook County District 1
Section 2000-078I
Various Routes (VARIOUS)
Curb and gutter repair at various locations near Midway Airport in Chicago; includes 3,576 sq ft concrete sidewalk; 374 sq
yds concrete surface removal (full-depth); 1,969 ft concrete curb and gutter removal and replacement; 63 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N 50; mobilization; traffic control and protection. (15 Working Days) (Job
No. C-91-338-00) (1-76404-0400) (SUPERPAVE) (10.00% DBE)

 182. Contract No. 64853 Boone County District 2
Section (14-1)M-1       
FAP Route 525 (US 20)
Removal of an abandoned portion of south U.S. Route 20 frontage road east and west of East Avenue intersection in
Belvidere; includes 2,608 cu yds earth excavation; 5,216 sq yds topsoil; 1.6 acres seeding; mobilization. (15 Working
Days) (C-92-078-03) (2-97623-0003) (0.00% DBE)
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 183. Contract No. 64869 Winnebago County District 2

Section D-2 BRIDGE PAINTING 2003-1
FAP Route 412 & FAI Route 39 (ALPINE ROAD & I-39)
Cleaning and painting structural steel on 5 structures in Rockford; includes cleaning and painting 5 steel structures;
containment and disposal of lead paint on 5 structures; traffic control and protection; mobilization. (Completion Date:
October 31, 2003) (Job No. C-92-021-03) (0-01003-0000) (0.00% DBE)

 184. Contract No. 64887 Whiteside County District 2
Section 32-4-1M
FAP Route 561 (IL 2)
Intersection improvements at IL Route 2 and Prairieville Road located 0.38 mile west of the Whiteside/Lee county line;
includes 66 sq yds topsoil; 66 sq yds sodding; 218 sq yds stabilized subbase; 142 sq yds concrete pavement; 191 sq yds
pavement removal; 202 ft curb and gutter removal; 801 sq ft median removal; 747 sq ft concrete median surface removal;
163 ft curb and gutter; 1,340 sq ft concrete median; 266 ft epoxy pavement marking line; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-92-060-03) (2-97623-0004) (0.00% DBE)

 185. Contract No. 64913 Winnebago County District 2
Section 77J
FAP Route 505 (IL 75)
Guardrail installation on IL Route 75 in Rockton southeast of Russel Street; includes 158 sq yds sodding; 37 ft guardrail; 4
guardrail markers; 5 cu yds topsoil; mobilization. (15 Working Days) (Job No. C-92-077-03) (2-97623-0006) (0.00% DBE)

 186. Contract No. 66311 Iroquois County District 3
Section (38-2)I-2
FAI Route 57 (I-57)
Replacing all the field tile with PVC pipe along the west side of I-57 from the Old U.S. Route 45 and the ICG Railroad
bridge to 2800 North Road near Clifton; includes 7,972 ft exploration trench; 40 field tile junction vaults; 2,000 ft storm
sewer; 80 delineators; mobilization; traffic control and protection. (35 Working Days) (Job No. C-93-017-03) (3-31663-
0002) (0.00% DBE)

 187. Contract No. 66319 Grundy County District 3
Section (G,Q)N&TS
FAU Route 5952 (US 6) Project F-HS-5952(1)
Modernization of the intersection of U.S. Route 6 with Union Street/Michael Drive includes coldmilling, bituminous
concrete widening and resurfacing, left turn lanes and traffic signals in Morris; includes 1,560 cu yds earth excavation;
1,664 sq yds salt tolerant sodding; 600 ft perimeter erosion barrier; 47 tons aggregate base course; 220 tons aggregate
surface course; 484 sq yds concrete driveway; 2,198 sq ft concrete sidewalk; 3,522 sq yds coldmilling; 964 sq yds
driveway removal; 1,907 ft curb and gutter removal; 2,400 sq ft sidewalk removal; 267 sq yds bituminous concrete
removal (deck); 142 ft storm sewers; 1,787 ft curb and gutter; 7,512 ft thermoplastic pavement marking line; 296 ft epoxy
pavement marking line; 1,395 ft conduit; 8,698 ft electric cable; 4 luminaries; 1,166 ft fiber optic cable; 930 ft span cable; 4
steel mast arm assemblies and poles; 74 ft concrete foundations; 1,416 ft detector loops; 2,456 sq yds aggregate
subbase; 1,840 sq yds bituminous base course widening, SUPERPAVE; 518 tons bituminous concrete binder and
surface course, SUPERPAVE, Mix D; 12 signal heads; mobilization; traffic control and protection. (45 Working Days) (Job
No. C-93-028-03) (3-42750-0000) (3.00% DBE)

 188. Contract No. 66339 Kendall County District 3
Section 109T
FAP Route 326 (IL 47)
Installation of a pipe culvert under Illinois Route 47 at Ament Road south of Illinois Route 71 and the Yorkville
Maintenance Yard near Yorkville; includes 127 cu yds earth excavation; 144 sq yds stone riprap; 155 sq yds bituminous
surface removal, butt joint; 26 sq yds patching; 90 ft pipe culverts; mobilization; traffic control and protection. (20 Working
Days) (Job No. C-93-086-03) (3-31663-0005) (0.00% DBE)

 189. Contract No. 66340 Livingston County District 3
Section (53-6)RA-2
FAI Route 55 (I-55)
Removal and replacement of the sidewalk at various locations adjacent to the southbound Limestone Rest Area located
2.7 miles south of Illinois Route 116 (Pontiac); includes 95 tie bars; 442 sq yds pavement fabric; 3,971 sq ft concrete
sidewalk; 3,971 sq ft sidewalk removal; 50 tons aggregate base course; mobilization. (20 Working Days) (Job No. C-93-
087-03) (0-00843-3021) (0.00% DBE)
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 190. Contract No. 66346 LaSalle-Grundy Counties District 3

Section (50-5,50-6,32-1)I
FAI Route 80 (I-80)
Patching in the west bound lanes of Interstate 80 from mile post marker 98.5 (East of Marseilles) in LaSalle County to
mile post marker 105 (just east of Seneca) in Grundy county; includes 583 sq yds patching; 366 sq yds pavement fabric;
2,242 ft saw cuts; 760 dowel bars; 42 tie bars; mobilization; traffic control and protection. (15 Working Days) (Job No. C-
93-104-03) (3-36420-0000) (0.00% DBE)

 191. Contract No. 68177 Knox County District 4
Section D4 SCOUR MITIGATION 2003                 
FAI Route 74 (I-74) Project IM-74-3(61)62
Installing scour mitigation countermeasures on the structures carrying Interstate 74 eastbound and westbound over
French Creek located five miles east of the Spoon River; includes 643 sq yds slope mattress; 341 cu yds subbase
granular material; 32 gabion anchor stake; 371 cu yds channel excavation; 968 sq yds erosion control blanket; 150 cu yds
gabions; mobilization; traffic control and protection. (20 Working Days) (Job No. C-94-078-01) (4-09005-0100) (5.00%
DBE)

 192. Contract No. 70285 Macon County District 5
Section (138-Z)I-2
FAP Route 320 (IL 121) Project HES-320(24)
Grinding a portion of the existing southbound lane along Illinois Route 121 just south of the Staley Bridge in Decatur;
includes 1,478 sq yds pavement grinding; 1,204 ft paint pavement marking line; traffic control and protection; mobilization.
(15 Working Days) (Job No. C-95-019-03) (5-51580-0000) (0.00% DBE)

 193. Contract No. 70323 Coles County District 5
Section D-5 BRIDGE PAINTING 2003-2
FAI Route 57 (I-57)
Painting of 8 structures on Interstate 57 near Mattoon; includes cleaning and painting 8 steel bridges; containment and
disposal of lead paint cleaning residues on 8 structures; mobilization; traffic control and protection. (150 Working Days)
(Job No. C-95-072-03) (0-01003-0000) (0.00% DBE)

 194. Contract No. 72758 Various Counties District 6
Section D6 BRIDGE WASHING 2003
Various Routes (VARIOUS)
The washing of five bridges at the following locations: (1) U.S. Route 136 over the Mississippi River at Hamilton (2) U.S.
Route 67 over the Illinois River at Beardstown (3) IL Route 100/106 over the Illinois River at Florence and (4/5) on FAI
Route 72 the eastbound and westbound Barry Bridges located 1.5 miles west of the Barry Interchange; includes 5 bridge
washings; mobilization; traffic control complete. (25 Working Days) (Job No. C-96-013-03) (0-00843-6017) (0.00% DBE)

 195. Contract No. 87241 Kendall County District 3
Section 00-00029-00-PK (OSWEGO)
(STATION DRIVE) Project CMM-8003(273)
A "Park and Ride" commuter parking lot and access road (Station Drive) will be constructed at the northwest corner of
Orchard Road and Mill Road in the Village of Oswego; includes 3,550 ft unit duct; 5,930 sq yd bituminous concrete base
course, SUPERPAVE; 1,585 tons bituminous concrete surface course, SUPERPAVE, Mix D; 1,615 tons bituminous
concrete surface course, SUPERPAVE (low esal); 2,635 tons bituminous concrete binder course, SUPERPAVE; 175 tons
leveling binder; 34,131 cu yds earth excavation; 18,717 sq yds topsoil furnish and place; 8,930 tons aggregate base
course; 11,340 gal bituminous materials (prime coat); 485 sq yd PCC pavement; 12,760 sq ft PCC sidewalk; 825 tons
aggregate shoulders; 2,165 sq yd bituminous shoulders, SUPERPAVE; 2,560 ft storm sewers; 1,693 ft ductile iron water
main; 7,775 ft combination concrete curb and gutter; 27,668 ft pavement marking; 146 trees; 269 shrubs; 7.3 acre
seeding; 36 light poles; traffic control and protection. (110 Working Days) (Job No. C-93-105-03) (1-10195-0000) (7.00%
DBE)
SEE MORE MISCELLANEOUS
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RE-ADVERTISED SECTION

Items 196 through 204 are being re-advertised for bids.  Contractors and suppliers who requested plans and proposals for
these items in connection with the previous advertisement should request the complete set to ensure that revised and/or
added material is issued.  A charge of $15 will be made for each set of plans and proposals requested.

PAVEMENT SECTION

 196. Contract No. 66316 McLean County District 3
Section (55)I
FAS Route 1476 (OR 51)
0.3 feet of bituminous shoulder removal and replacement and guardrail removal and replacement at 7 culvert locations on
OR 51 between Heyworth and Randolph; includes 2,753 ft treated timber rail; 1,530 sq yds preparation of base; 1,935 sq
yds bituminous shoulder removal; 1,530 sq yds bituminous shoulders SUPERPAVE; 1,381 ft guardrail; 2,753 ft guardrail;
3,122 ft paint pavement marking line; traffic control and protection; mobilization. (50 Working Days) (Job No. C-93-024-
03) (0-00843-3018) (SUPERPAVE) (0.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 88)

 197. Contract No. 76099 Madison County District 8
Section 261R-2
FAP Route 10 (US 67/IL 111)
1.90 miles of pavement patching, bituminous surface removal, variable width widening and resurfacing, storm sewers,
curb and gutter and signal work to provide a bi-directional turn lane and bicycle accommodations along U.S. Route
67/Illinois Route 111 in Godfrey from Tolle Lane to the U.S. Route 267 wye; includes 461 raised reflective pavement
markers; 2 service installations; 2 full-actuated controllers and cabinets; 1 intersection monitor unit; 12 inductive loop
detectors; 24 intermediate trees; 41 evergreens; 862 units tree removal; 9,606 cu m earth excavation; 13,166 sq m
aggregate base course; 302 m tons incidental bituminous surfacing; 95 sq m PCC pavement; 1,752 sq m PCC sidewalk;
25,401 sq m bituminous surface removal; 1,118 sq m pavement removal; 3,420 m gutter removal; 257 m combination
curb and gutter removal; 1,137 sq m sidewalk removal; 401 sq m pavement patching; 3,714 m strip reflective crack
control treatment; 19 m precast concrete box culvert; 1,381 m storm sewer removal; 3,742 m combination concrete curb
and gutter; 5,907 m thermoplastic pavement marking line; 313 m conduit in trench; 1,935 m electric cable in conduit; 4
steel mast arm assemblies and poles; 20 m concrete foundations; 426 m detector loop; 2,655 m storm sewers; 3,248 m
tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 1,958 m tons bituminous concrete binder course,
SUPERPAVE, IL-19.0, N70; 2,118 m tons leveling binder SUPERPAVE N70; 17 m tons partial depth patching; 134 sq m
partial depth removal; 80 sq m bituminous shoulders, SUPERPAVE; 10,282 sq m base course (option); 16 signal heads;
1 fire preemptor; 80 m guardrail removal; mobilization; traffic control and protection. (170 Working Days) (Job No. C-98-
087-01) (8-87880-0300) (SUPERPAVE) (10.50% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 86)

 198. Contract No. 90792 DeWitt County District 5
Section (49,53)(W-3,RS-3)&52(W-1,RS-2)
FAP Route 708 (US 51 BUS) Project ACF-708(3)
3.45 miles of 28 feet and variable width of bituminous concrete resurfacing, storm sewer upgrade, geometric and safety
improvements along BUS 51 Bypass (N) to U.S. Bypass (S) in Clinton; includes 532 unit tree removal; 2,565 cu yds earth
excavation; 8,151 sq yds sodding; 1,207 ft perimeter erosion barrier; 1,699 sq yds subbase granular material; 2,042 sq
yds aggregate base course; 484 sq yds concrete base course; 486 tons aggregate surface course; 493 sq yds bituminous
surface removal-butt joint; 309 sq yds concrete surface removal-butt joint; 1,611 tons incidental bituminous surfacing;
2,699 sq yds concrete pavement; 18,899 sq ft concrete sidewalk; 19,638 sq yds bituminous surface removal; 1,416 sq
yds pavement removal; 2,989 ft curb and gutter removal; 14,768 sq ft sidewalk removal; 380 sq yds patching; 19,109 ft
crack control treatment; 1,107 tons aggregate shoulders; 5,288 sq yds bituminous shoulders; 3,506 ft storm sewers; 13
manholes; 80 inlets; 6,550 ft concrete curb and gutter; 2,244 sq ft concrete median surface; 2,262 ft guardrail; 14,173 ft
thermoplastic pavement marking line; 27,898 ft paint pavement marking line; 865 ft epoxy coated pavement markers;
6,763 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 1,796 ft coldmilling; traffic control and
protection; mobilization. (Completion Date: October 18, 2003 Plus 10 Working Days) 
(Job No. C-95-127-95) (5-04870-0500) (SUPERPAVE) (6.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 39)
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 199. Contract No. 94398 Clay-Richland Counties District 7

Section 7WRS
FAP Route 327 (US 50) Project NHF-327(25)
7.43 miles of pavement patching, bituminous surface removal, 24 ft width bituminous concrete resurfacing, 3 ft width
bituminous shoulders and 5 ft width aggregate shoulders on U.S. Route 50 from west of Clay City to west of Noble.  Also
included is the rehabilitation of the bridge over the Little Wabash River; includes 576 cu yds earth excavation; 761 units
excavating and grading existing shoulder; 158 sq yds riprap; 85 tons aggregate surface course; 81 tons incidental
bituminous surfacing; 3,968 sq yds bituminous surface removal; 142 sq yds pavement removal; 889 sq yds bituminous
concrete removal (deck); 1,377 sq yds jointed PCC pavement patching; 5,920 ft saw cuts; 14,433 tons aggregate
shoulders; 23,783 sq yds bituminous shoulders, SUPERPAVE; 412 ft pipe culverts; 1,425 ft steel plate beam guardrail; 24
traffic barrier terminals; 2,071 ft guardrail removal; 5,489 ft thermoplastic pavement marking line; 90,820 ft paint pavement
marking line; 556 raised reflective pavement markers; 336 sq yds bituminous concrete base course widening,
SUPERPAVE; 11,188 tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 7,435 tons leveling binder,
SUPERPAVE, N90; 686 sq yds partial depth removal; 889 sq yds bridge deck microsilica concrete overlay; 7 sq yds deck
slab repair; 43 cu yds deck slab repair (partial); 2,724 dowel bars; 77 tons partial depth patching; mobilization; traffic
control and protection. (90 Working Days) (Job No C-97-012-01) (7-73380-0000) (SUPERPAVE) (6.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 115)
PREVIOUS LETTING:  January 17, 2003 (Item 65)

 200. Contract No. 98762 Williamson-Pope Counties District 9
Section D-9 CONT. MAINT. FY2003-8
SBI Route 147 & FAP Route 885 (IL 37 & IL 146)
1.34 miles of pavement patching, bituminous surface removal, 26 ft and variable width bituminous concrete resurfacing,
1.5 ft width bituminous shoulders and 2 ft width aggregate shoulders at the following locations:(1) 1.01 miles on IL Route
37 at Pulleys Mill and (2) 0.33 mile on IL Route 146 at Watersburg; includes 1,750 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N 90; 1,676 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90; 178 tons
bituminous concrete binder course, SUPERPAVE, IL-12.5, N 90; 346 cu yds earth excavation; 107 tons aggregate base
course; 19,154 sq yds bituminous surface removal; 2,167 ft gutter removal; 294 sq yds paved shoulder removal; 675 sq
yds pavement patching; 919 sq yds aggregate shoulders; 23,392 ft paint pavement marking line; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-99-012-03) (0-00843-9005,9006) (SUPERPAVE) (3.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 116)
PREVIOUS LETTING:  January 17, 2003 (Item 20)

 201. Contract No. 99171 Hardin County District 9
Section 93-00017-01-RS
FAS Route 1934 (BASSETT ROAD) Project SR-1934(108)
Construction consists of 6.242 km of bituminous resurfacing, culvert extensions and other miscellaneous items on FAS
Route 1934, Bassett Road from Elizabethtown northerly 6.242 km; includes 4,170 m tons bituminous concrete surface
course; 11,500 cu m borrow excavation; 4.35 ha seeding; 10,820 m tons bituminous mixture complete; 9,190 kg
reinforcement bars; 76.8 cu m concrete box culverts; 160 expansion bolts; 53 meters pipe culverts; 12 meters remove
and relay pipe culverts; 987 meters steelplate beam guardrail; 21,720 meters paint pavement marking-line 100 mm; 76
furnishing and erecting right of way markers; 14 traffic barrier terminal. (70 Working Days) (Job No C-99-011-96) (9-
10008-0000) (8.00% DBE)

PREVIOUS LETTING:  September 20, 2002 (Item 3)

 202. Contract No. 72640 Hancock, Il-Lee, Ia Counties District 6
Section (22B)I
FAP Route 315 (US 136)
Repairs to the bridge carrying U.S. Route 136 over the Mississippi River at Hamilton consisting of bridge joint repair,
relocating the inspection catwalks underneath the structure, removal and re-installation of the existing pedestrian handrail
to correct loose anchor studs and riprap placement at pier 4. 40 sq yds riprap; 75 cu yds concrete removal; 264 ft modular
expansion joints; 75 cu yds concrete superstructure; 3,356 ft remove and re-erecting existing railing (special); relocate
catwalk; catwalk extension; 2 cu ft polymer concrete; mobilization; traffic control and protection. (Completion Date:
October 3, 2003 Plus 20 Working Days) (Job No. C-96-545-03) (6-00101-000) (0.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 92)
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 203. Contract No. 76630 Madison County District 8

Section 60-10I
FAP Route 310 (IL 255) Project NHF-310(80)
The work will consist of planting and caring for 20,900 seedlings as part of the tree mitigation on 49 acres along the west
side of Illinois Route 255 between the Wagon Wheel Road and the Cahokia Diversion Channel and east of the Union
Pacific Railroad at Roxana; includes 20,900 seedlings; mobilization. (15 Working Days) (Job No. C-98-010-03) (8-05100-
1001) (0.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 24)

 204. Contract No. 90943 Cumberland-Douglas Counties District 5
Section D5 SCOUR MITIGATION 2001-1                
Various Routes (VARIOUS)
Scour protection at various locations in Cumberland and Douglas counties; includes 1,560 tons stone riprap; 2,295 sq yds
filter fabric; 340 sq yds slope mattress; 230 sq yds fabric formed revetment mats; mobilization; traffic control and
protection. (55 Working Days) (Job No. C-95-041-98) (5-93840-0000) (0.00% DBE)

PREVIOUS LETTING:  March 7, 2003 (Item 121)
PREVIOUS LETTING:  June 14, 2002 (Item 243)

MISCELLANEOUS SECTION

HARMONYBD
MISCELLANEOUS SECTION
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STATE OF ILLINOIS
Department of Transportation

Division of Aeronautics

                                                                              

This Bulletin constitutes official notification to Contractors of the intention to
receive bids for Airport related work.  The Transportation Bulletin is available on
the Department’s Internet website at http://www.dot.state.il.us.  The following phone
numbers and e-mail address are available if assistance is needed:
Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;
E-mail: duncanjr@nt.dot.state.il.us.

INVITATION FOR BIDS

1. TIME AND PLACE OF OPENING PROPOSALS:  Sealed bids, subject to the conditions
contained herein, will be received by the Department of Transportation at the
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois, until 10:00 A.M. prevailing time, April 25, 2003.
These bids will, at that time, be publicly opened and read for furnishing all
labor and materials, and performing all work for the Project(s) listed and defined
in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics.

2. INSTRUCTIONS TO BIDDERS:

a. Plans and Contract Documents.  Plans and Contract Documents for those
Project(s) specified in Paragraph 3.0 of this Service Bulletin for the
Division of Aeronautics may be examined and reviewed at the following
offices:

(1) Department of Transportation, Division of Aeronautics, One 
Langhorne Bond Drive, Capital Airport, Springfield, Illinois.

(2) Department of Transportation, Harry R. Hanley Building, Plans and
Contracts Office, Room 323, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois.

(3) Office of the consulting engineer(s).

b. PLANS AND CONTRACT DOCUMENTS MAY BE OBTAINED FROM THE DEPARTMENT OF
TRANSPORTATION, BUREAU OF DESIGN AND ENVIRONMENT, HARRY R. HANLEY BUILDING,
SPRINGFIELD, ILLINOIS.  PLANS AND CONTRACT DOCUMENTS CANNOT BE OBTAINED
THROUGH THE DIVISION OF AERONAUTICS.  A charge of $15.00 (nonrefundable) is
required in the form of a Check (currency will not be accepted) made payable
to the Treasurer, State of Illinois, for each section of work for the
requested Plans and Contract Documents.  No refunds will be made for Plans
and Contract Documents returned.
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Contractors wanting to bid must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BD 124) and the
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322
or 323 no later than 4:30 p.m. prevailing time, three (3) days prior to
letting date.  The Authorization to Bid request cut-off date is 4:30 p.m.
prevailing time, April 22, 2003.

c. Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BD 356B
in the amount, which is not less than five (5) percent of the aggregate
amount of the bid.

d. Pre-Qualification Rating. The Illinois Department of Transportation pre-
qualification ratings and other applicable evidence of competency of bidders
to perform the work contemplated will be utilized for all Service Bulletin
items.  This pre-qualification rating will be established on the basis of a
Financial Statement and Experience Questionnaire.

e. Requirements for Corporations outside the State of Illinois.  Before any
Contract is executed, a Corporation from another State must conform to the
Statutes of the State of Illinois, and may be asked to furnish a copy of the
certificate from the Secretary of State, State of Illinois, showing that such
foreign corporation is authorized to do business in the State of Illinois.

f. Civil Rights Act of 1964.  The Illinois Department of Transportation,
Division of Aeronautics, in accordance with Title VI of the Civil Rights Act
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal
Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds or race, color, or national
origin in consideration for an award.

In a case in which a bidder or prospective contractor or proposed
subcontractor who has participated in a previous contract or subcontract
subject to the equal opportunity clause has not filed a compliance report due
under applicable instructions, such bidder, prospective contractor, or
proposed subcontractor shall submit a compliance report prior to the award of
the proposed contract or subcontract.  When a determination has been made to
award a contract to a specific contractor, such contractor shall prior to
award, furnish such other pertinent information regarding his own employment
policies and practices as well as those of his proposed subcontractors as the
Sponsor, or the Executive Vice Chairman of the President's Committee may
require.

For any contract or subcontract for $50,000.00 or more, and having 50 or more
employees, the contractor or subcontractor will be required to maintain a
written Affirmative Action Plan.
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g. Special Requirements.

(1) Payment to Labor.  The successful bidder will be required to pay to the
laborers, workmen, mechanics, and other employees for the work under the
contracts, not less than the general prevailing wage for each craft, trade or
occupation, and not less than the minimum wage rates as shall be established
by the U. S. Secretary of Labor for federally assisted projects and by the
Illinois Department of Labor for state/local projects.

(2) Affirmative Action Requirements - Equal Employment Opportunity. Various
contractor, union and minority organizations have prepared specific plans for
Equal Employment Opportunity.  Should such a plan or plans apply to the
proposed project(s) listed below, the Bid Conditions will be included in the
Contract Document for that project, and all bidder's, prospective contractors
and/or subcontractors shall be required to comply with any and all provisions
set forth therein.

h. Specifications.  The proposed work is to be constructed in accordance with the
requirements of the Illinois Standard Specifications for Construction of
Airports, dated January, 1985, and the Special Provisions specified in the
proposal.  Copies of the Illinois Standard Specifications for Construction of
Airports may be obtained by applying to the Department of Transportation,
Division of Aeronautics, Bureau of Engineering, Design Section, and Capital
Airport/One Langhorne Bond Drive, Springfield, Illinois 62707-8415.  The order
should be accompanied by a check made payable to the Division of Aeronautics in
the amount of $10.00 for each copy ordered.

3. Proposed Work:

1A Quad City International Airport
   Moline, Illinois
   Rock Island County
   Ill. Proj. MLI-3204
   Contract No. QU084

Construct South Automobile Parking Lot - which includes the following major
work items: 3 Each Type A Area Light Pole w/1 Fixture; 340 L.F. Relocate
Cable; 185 L.F. 1-Way Concrete Encased Duct; 566 C.Y. Unclassified
Excavation; 1,010 Ton Crushed Aggregate Base Course; 340 Ton Bituminous
Surface Course; 20 C.Y. Structural P.C. Concrete;
Pre-Bid meeting: N/A

   (DBE 2.8%)

2A Deleted
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3A Lansing Municipal Airport
   Lansing, Illinois
   Cook County
   Ill. Proj. IGQ-3186
   AIP No.  3-17-0121-B20
   Contract No. LA033

Rehabilitate & Mark Runway 9/27 incl. Porous Friction Course; Install PAPI
System & Edge Drains - which includes the following major work items:
1,540 L.F. UG Cable; 2 Pair REILS; 13,250 S.Y. Erosion Control Blanket;
1,500 Ton Crushed Aggregate Base Course; 1,566 Ton Bit. Surface Course,
Leveling; 1,600 S.Y. Remove Bituminous Pavement; 2,220 S.Y. Rem. & Rep.
Bit. Pavement-Type A; 1,000 S.Y. Rem. & Rep. Bit. Pavement-Type B; 31,180
S.Y. Porous Friction Course 5/8”; 10,300 S.F. Pavement Marking-Waterborne;
5,100 L.F. 6” Perforated Underdrain w/Sock; 4,150 L.F. Electrical Cable;
830 S.Y. Rem. & Rep. Bit. Pvmnt.(Part. Depth); 13,250 S.Y. Topsoiling; ALT.
A BID  3,050 L.F. 1/C #6 Counterpoise; 2 Each Install Owner Furnished PAPI;
ALT. B BID  2 Each Abbreviated PAPI (L-881 System)
Pre-Bid meeting: N/A

   (DBE 8.0%)

4A Morris Municipal Airport
   Morris, Illinois
   Grundy County
   Ill. Proj. C09-2321
   AIP No.  3-17-0071-B8
   Contract No. MR016

Construct T-Hangar Sitework - which includes the following major work
items: 9,450 C.Y. Unclassified Excavation; 34,809 C.Y. Borrow Excavation;
750 L.F. Class E Fence-8’; 1 Each Electric Gate-16’; 1,292 Ton Bituminous
Base Course; 25,102 S.Y. Crushed Aggregate Base Course; 1,319 Ton
Bituminous Surface Course; 3,892 S.Y. 6” PCC Pavement; 1,120 L.F. Slotted
Drain; 1,684 L.F. RCP; 14.4 Acre Seeding & Mulching
Pre-Bid meeting: N/A

   (DBE 10.0%)

5A Coles County Memorial Airport
   Mattoon, Illinois
   Coles County
   Ill. Proj. MTO-3113
   Contract No. CO050

Perimeter Fence Installation - which includes the following major work
items: 26,882 L.F. Class C Fence; 22,100 L.F. Remove Class C Fence; 1 Each
Electric Gate-16’; 315 L.F. Class E Fence 6’; 10 Each Class C Gate-24’;
13 Each Clearing Trees 0-2.5’ Butt Dia.; 1.93 Acre Clearing & Grubbing; 1.9
Acre Seeding & Mulching
Pre-Bid meeting: N/A

   (DBE 5.0%)
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6A Greenville Airport
   Greenville, Illinois
   Bond County
   Ill. Proj. GRE-2990
   AIP No.  3-17-0049-B2
   Contract No. GR001

T-Hangar Apron Rehabilitation & Expansion - which includes the following
major work items: 1,630 C.Y. Unclassified Excavation; 2,660 C.Y. Borrow
Excavation; 1,597 Ton Crushed Aggregate Base Course; 2,268 S.Y. Pavement
Removal; 6,257 S.Y. 5” PCC Pavement; 126 C.Y. Structural PC Concrete; 800
L.F. RCP; 614 L.F. 4” Steel Duct, Direct Bury
Pre-Bid meeting: N/A

   (DBE 2.0%)

7A Vandalia Municipal Airport
   Vandalia, Illinois
   Fayette County
   Ill. Proj. VLA-3120
   AIP No.  3-17-0102-B6
   Contract No. VA015

Rehabilitate T-Hangar Taxiways - which includes the following major work
items: 800 L.F. Bituminous Crack Repair; 70 Ton Crushed Aggregate Base
Course; 422 Ton Bituminous Surface Course; 515 Ton Bituminous Surface
Course, Leveling; 1,126 S.Y. Bituminous Pavement Milling; 200 S.Y. Remove
PCC Pavement; 662 L.F. 8” PVC Storm Sewer; 10 Each Inlet-Type D;
Pre-Bid meeting: N/A

   (DBE 8.0%)

9A Capital Airport
   Springfield, Illinois
   Sangamon County
   Ill. Proj. SPI-3123
   Contract No. CA099

Expand Auto Parking Lot - which includes the following major work items: 1
Each Relocate Light Pole & Fixture; 1 L.S. Traffic Maintenance; 7 Each
Clearing Trees 0-2.5’ Butt Dia.; 1,040 C.Y. Unclassified Excavation; 195
Ton Bituminous Base Course; 745 Ton Crushed Aggregate Base Course; 468 Ton
Bituminous Surface Course; 2,274 S.Y. Bituminous Pavement Milling; 584 Gal.
Bituminous Tack Coat; 250 L.F. Concrete Curb
Pre-Bid meeting: N/A

   (DBE 8.0%)
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10A Albertus Airport
   Freeport, Illinois
   Stephenson County
   Ill. Proj. FEP-3130
   Contract No. FR034

Construct T-Hangar Taxiways - which includes the following major work
items: 1,600 C.Y. Unclassified Excavation; 12,800 C.Y. Offsite Borrow
Excavation; 4,750 S.Y. Separation Fabric; 1,585 C.Y. Porous Granular
Embankment; 4,750 S.Y. Crushed Aggregate Base Course-6”; 655 Ton Bituminous
Surface Course; 11,290 S.Y. Soil Guard; 460 C.Y. Topsoiling (From Off Site)
Pre-Bid meeting: N/A

   (DBE 8.0%)

NOTE: The following projects are to be funded, in part, with federal entitlement funds that have been appropriated and are
guaranteed to the state but have not yet been received as of the date of this publication. It is expected that these funds will
be received prior to the anticipated notice to proceed date found in the proposal documents. However, the Department will
not award the projects until it receives the federal funds.

8A Capital Airport
   Springfield, Illinois
   Sangamon County
   Ill. Proj. SPI-3124
   Contract No. CA098

Construct New T-Hangars Sitework - which includes the following major work
items: 11 Each MITL-Base Mounted; 62,000 C.Y. Embankment in Place; 1,970
L.F. Temporary Fence; 1,860 L.F. Remove & Reinstall Fence; 4,090 Ton
Bituminous Base Course; 47,500 S.Y. Crushed Aggregate Base Course-6”; 4,090
Ton Bituminous Surface Course; 13,900 Gal. Bituminous Prime Coat; 9,480
S.F. Pavement Marking; 2,062 L.F. RCP; 3,605 L.F. 4” Perforated Underdrain
w/Sock; 12 Each Inlets; 14 Acre Seeding & Mulching
Pre-Bid meeting: Springfield Airport Authority Office (2nd Floor of Terminal
Building) on April 10, 2003, at 10:00am

   (DBE 10.0%)

11A Carmi Municipal Airport
   Carmi, Illinois
   White County
   Ill. Proj. CUL-3115
   AIP No.  3-17-0109-B4
   Contract No. CR002

Rehabilitate & Mark Runway 18/36 - which includes the following major work
items: 70 Each Adjust Stake Mounted Light; 10 Each Adjust Base Mounted
Light; 2,015 C.Y. Borrow Excavation; 5,483 Ton Bituminous Base Course,
Leveling; 3,683 Ton Bituminous Surface Course; 107 S.Y. Remove & Replace
Bit. Pavement; 35,712 S.Y. Porous Friction Course, 1”; 20,784 Gal.
Bituminous Tack Coat; 25,663 S.F. Pavement Marking-Waterborne; 4.7 Acre
Seeding & Mulching
Pre-Bid meeting: Airport Manager’s Office on April 17, 2003, at 11:00am

   (DBE 5.0%)
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12A Coles County Memorial Airport
   Mattoon, Illinois
   Coles County
   Ill. Proj. MTO-3112
   AIP No.  3-17-0066-B13
   Contract No. CO049

Replace Runway 6/24 MIRL & REILS; Replace 36” Beacon with Refurbished
Beacon - which includes the following major work items: 1 Each 36” Beacon
Retrofit; 32,440 L.F. UG Cable; 1 L.S. Install Electrical Equipment; 685
L.F. 4” Directional Bore; 42 Each MIRL, Stake Mounted; 14 Each MIRL, Base
Mounted; 2 Pair REILS; 58 Each Remove Stake Mounted Light; 14 Each Remove
Base Mounted Light; 2 Pair Remove REILS
Pre-Bid meeting: N/A

   (DBE 0.0%)

13A Litchfield Municipal Airport
   Litchfield, Illinois
   Montgomery County
   Ill. Proj. 3LF-3138
   AIP No.  3-17-0063-B10
   Contract No. LI028

Construct Partial Parallel Taxiway to Runway 18/36 - which includes the
following major work items: 5,560 L.F. UG Cable; 54 Each MITL-Stake
Mounted; 6 Each MITL-Base Mounted; 13,783 C.Y. Unclassified Excavation; 496
Ton By-Product Lime; 11,475 S.Y. Soil Processing-16”; 1,910 Ton Bituminous
Base Course; 6,265 Ton Crushed Aggregate Base Course; 1,238 Ton Bituminous
Surface Course; 3,813 Gal. Bituminous Prime Coat; 358 L.F. RCP; 5,190 L.F.
4” Perforated Underdrain w/Sock; 1,504 L.F. Paved Ditch; 10 Acre Seeding &
Mulching
Pre-Bid meeting: N/A

   (DBE 10.0%)

14A Pontiac Municipal Airport
   Pontiac, Illinois
   Livingston County
   Ill. Proj. PNT-2922
   AIP No.  3-17-0148-B3
   Contract No. PO012

Construct 1,000’ x 75’ Runway Extension & Turnaround, incl. Grading,
Drainage, Bituminous Paving, Lighting, Marking & Turfing - which includes
the following major work items: 3,100 L.F. UG Cable; 1 Each 7.5 KW
Regulator, Style 1; 9 Each MITL-Stake Mounted; 5 Each MITL-Base Mounted; 8
Each MIRL, Stake Mounted; 3 Each MIRL, Base Mounted; 1 Each Relocate PLASI;
43,712 C.Y. Unclassified Excavation; 10,114 S.Y. Soil Processing-12”; 1,145
Ton Bituminous Base Course; 3,400 Ton Crushed Aggregate Base Course; 1,140
Ton Bituminous Surface Course; 26,035 S.F. Pavement Marking; 300 L.F. 6”
PVC Storm Sewer; 575 L.F. 12” HDPE Pipe; 2,655 L.F. 4” Perforated
Underdrain w/Sock; 5 Acre Seeding-Formula 1; 5 Acre Mulching
Pre-Bid meeting: N/A

   (DBE 10.0%)
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15A Pittsfield Penstone Municipal Airport
   Pittsfield, Illinois
   Pike County
   Ill. Proj. PPQ-3105
   AIP No.  3-17-0081-B5
   Contract No. PI014

Apply Porous Friction Course to and Mark Runway 13/31 (4,000’ x 60’) -
which includes the following major work items: 28,901 S.Y. Porous Friction
Course, 0.10’; 22,746 S.F. Pavement Marking-Waterborne; 5,780 Gal.
Bituminous Tack Coat; 5,000 L.F. Bituminous Crack Repair; 4 Each Storm
Sewer Repair
Pre-Bid meeting: N/A

   (DBE 8.0%)

16A Jacksonville Municipal Airport
   Jacksonville, Illinois
   Morgan County
   Ill. Proj. IJX-3104
   AIP No.  3-17-0054-B6
   Contract No. JA031

Rehabilitate & Mark Runway 13/31 (5,000’ x 75’); Install New Runway Edge
Lighting System - which includes the following major work items: 13,160
L.F. UG Cable; 39 Each MIRL, Stake Mounted; 10 Each MIRL, Base Mounted;
1 Pair REILS; 3,476 C.Y. Offsite Borrow Excavation; 25,900 L.F. Bituminous
Crack Repair; 8,286 Ton Bituminous Surface Course; 2,990 S.Y. Bituminous
Pavement Milling; 32,945 S.F. Pavement Marking-Waterborne; 7.4 Acre Seeding
Pre-Bid meeting: N/A

   (DBE 6.0%)

17A Macomb Municipal Airport
   Macomb, Illinois
   McDonough County
   Ill. Proj. MQB-3106
   AIP No.  3-17-0064-B8
   Contract No. MB024

Widen Runway 9/27 from 75’ to 100’ & apply a Porous Friction Course - which
includes the following major work items: 64 Each Relocate Stake Mounted
Light; 4 Each Relocate VASI; 6,644 C.Y. Unclassified Excavation; 3,970 Ton
Bituminous Base Course; 8,718 Ton Oversize Aggregate; 3,480 Ton Crushed
Aggregate Base Course; 1,765 Ton Bituminous Surface Course; 709 S.Y. Remove
Bituminous Pavement; 59,467 S.Y. Porous Friction Course, 0.10’; 14,834 Gal.
Bituminous Tack Coat; 38,789 S.F. Pavement Marking-Waterborne; 735 C.Y.
Porous Backfill No. 1; 9,680 L.F. 6” Perforated Underdrain w/Sock; 8,982
L.F. Remove Underdrain; 10 Acre Seeding & Mulching; 1,612 S.Y. Sodding
Pre-Bid meeting: Airport Manager’s Office on April 9, 2003, 11:00am

   (DBE 6.0%)
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18A Effingham County Memorial Airport
   Effingham, Illinois
   Effingham County
   Ill. Proj. 1H2-3117
   AIP No.  3-17-0040-B6
   Contract No. EF002

Phase II Rehabilitation of the Aircraft Apron - which includes the
following major work items: 2,173 S.Y. Shoulder Adjustment; 1,796 S.Y.
Separation Fabric; 997 Ton Oversize Aggregate; 370 Ton Crushed Aggregate
Base Course; 183 Ton Bituminous Surface Course; 1,256 S.Y. Bituminous
Pavement Milling; 1,654 S.Y. Remove Bituminous Pavement; 4,009 S.Y. 6” PCC
Pavement; 1,049 S.F. Pavement Marking-Waterborne
Pre-Bid meeting: N/A

   (DBE 5.0%)

19A Vandalia Municipal Airport
   Vandalia, Illinois
   Fayette County
   Ill. Proj. VLA-3119
   AIP No.  3-17-0102-B5
   Contract No. VA016

Construct Electrical Vault, Install PAPI on Runway End 18 - which includes
the following major work items: 3,917 L.F. UG Cable; 1 L.S. Construct
Electrical Vault; 1 L.S. Install Electrical Equipment; 4 Each Electrical
Handhole; 1 Each PAPI (L-880 System); 124 L.F. 4-Way Concrete Encased Duct
Pre-Bid meeting: N/A

   (DBE 0.0%)

20A Greater Peoria Regional Airport
   Peoria, Illinois
   Peoria County
   Ill. Proj. PIA-3187
   AIP No.  3-17-0080-35
   Contract No. PE080

Rehabilitate Southeast 600’ of Runway 13/31 - which includes the following
major work items: 2,356 L.F. UG Cable; 160 L.F. 4-Way Concrete Encased
Duct; 6,480 C.Y. Unclassified Excavation; 13,628 S.Y. Separation Fabric;
1,162 Ton Crushed Aggregate Base Course; 11,139 S.Y. Crushed Aggregate Base
Course-4”; 225 Ton Bituminous Surface Course; 10,900 S.Y. 18” PCC Pavement;
8,854 S.Y. PCC Pavement Grooving; 653 L.F. 4” Perforated Underdrain; 17,664
S.Y. Full Depth Pavement Removal; 2,460 S.Y. Remove Access Road; 5,569 C.Y.
Placement of Salvaged Pavement Rubble; 1,462 S.Y. Sodding; 5 Acre Seeding &
Mulching
Pre-Bid meeting: Airport Manager’s Office on April 17, 2003, at 10:00am

   (DBE 3.0%)
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21A Lansing Municipal Airport
   Lansing, Illinois
   Cook County
   Ill. Proj.  IGQ-3011
   Contract No. LA032

Construct T-Hangar Sitework – Phase 2, incl. Grading & Drainage - which
includes the following major work items: 320 L.F. 4” Steel Duct, Direct
Bury; 8,750 C.Y. Unclassified Excavation; 20,000 C.Y. On-Site Borrow; 75
L.F. Relocate Class E Fence; 890 Ton Bituminous Base Course; 1,200 C.Y.
Porous Granular Embankment; 5,960 S.Y. Crushed Aggregate Base Course-7”;
530 Ton Bituminous Surface Course; 2,083 L.F. RCP; 780 C.Y. Trench
Backfill; 600 L.F. 6” Perforated Underdrain w/Sock; 9 Each Precast
Reinforced Conc. FES 12”; 7 Each Type 1 Inlet; 8 Acre Seeding
Pre-Bid meeting: N/A

   (DBE 10.0%)

   22A Deleted

23A Whiteside County Airport
   Sterling, Illinois
   Whiteside County
   Ill. Proj.  SQI-3126
   AIP No.  3-17-0098-B9
   Contract No. WH004

Rehabilitate N. Terminal Apron & Runway 18/36 Rehab. - which includes the
following major work items: 11,900 L.F. UG Cable; 1 Each 10 KW Regulator,
Style 1; 460 L.F. 3” Directional Bore; 280 L.F. 4-Way Concrete Encased
Duct; 4 Each MITL-Stake Mounted; 34 Each MIRL, Stake Mounted; 8 Each MIRL,
Base Mounted; 2 Pair REILS; 50 Each Remove Stake Mounted Light; 3 Each
Clearing Trees 0-2.5’ Butt Dia.; 835 C.Y. Unclassified Excavation; 340 L.F.
Class E Fence 4’; 2 Each Electric Gate-16’; 1,471 Ton Bituminous Base
Course, Leveling; 56,484 S.Y. Crack Control Fabric; 2,786 S.Y. Crushed Agg.
Base Course-8”; 9,418 Ton Bituminous Surface Course; 32,980 S.Y. Bituminous
Pavement Grooving; 507 S.Y. Remove & Replace Bit. Pavement; 8,675 Gal.
Bituminous Tack Coat; 290 L.F. 6” Ductile Iron Water Main; 21,410 S.Y. Soil
Guard; 1,530 C.Y. Topsoiling (from off site); 4.9 Acre Seeding
Pre-Bid meeting: N/A

   (DBE 9.0%)

24A Quad City International Airport
   Moline, Illinois
   Rock Island County
   Ill. Proj.  MLI-3029
   AIP No.  3-17-0068-4x
   Contract No. QU083

Relocate Electrical Switchgear Facility, incl. Power Company Force Account
Work ($150,000) - which includes the following major work items: 845 L.F.
4-Way Concrete Encased Duct; 6,775 L.F. UG Cable; 1 L.S. Install Electrical
Equipment; 1 L.S. Remove Electrical Equipment; 500 L.F. 4” Steel Duct-
Direct Bury; 1 Each Electrical Manhole; 310 C.Y. Unclassified Excavation;
130 Ton Bituminous Base Course; 325 Ton Crushed Aggregate Base Course; 476
Gal. Bituminous Prime Coat; 7.5 C.Y. Structural P.C. Concrete; 0.37 Acre
Seeding; 300 C.Y. Topsoiling (From On Site)
Pre-Bid meeting: N/A

   (DBE 8.3%)
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25A Southern Illinois Airport
   Carbondale, Illinois
   Jackson County
   Ill. Proj.  MDH-3180
   AIP No.  3-17-0009-B19
   Contract No. SO070

Rehabilitate Runway 18L/36R - which includes the following major work
items: 63 Each Adjust Stake Mounted Light; 1 L.S. Adjust Threshold Bar;
32,000 S.Y. Shoulder Adjustment; 9,400 Ton Bituminous Base Course; 7,100
Ton Bituminous Surface Course; 3,450 Ton Bit. Surface Course, Leveling;
57,800 S.Y. Bituminous Pavement Grooving; 2,300 S.Y. Bituminous Pavement
Milling; 6,700 S.Y. Porous Friction Course 0.10’; 33,000 Gal. Bituminous
Tack Coat; 91,213 S.F. Pavement Marking-Epoxy; 3 Acre Seeding & Mulching
Pre-Bid meeting: N/A

   (DBE 9.4%)

26A U of I - Willard Airport
   Savoy, Illinois
   Champaign County
   Ill. Proj.  CMI-3109
   AIP No.  3-17-0016-19
   Contract No. UN041

Rehabilitate Southeast Parallel Taxiway (Taxiway A) & General Aviation
Roadways - which includes the following major work items: 62 Each Adjust
Stake Mounted Light; 99 Each Adjust Base Mounted Light; 1,500 C.Y. Offsite
Borrow Excavation; 7,392 Ton Bituminous Base Course; 6,486 Ton Bituminous
Surface Course; 13,775 S.F. Pavement Marking; 14,403 S.F. Pavement Marking
Removal; 28,025 L.F. PCC Joint Milling; 28,025 L.F. PCC Partial Depth
Patch; 20,625 L.F. Reflective Crack Control-ISAC; 3,354 S.Y. Sodding; 3,398
L.F. 4” Perforated Underdrain w/Sock
Pre-Bid meeting: N/A

   (DBE 12.1%)

27A Quad City International Airport
   Moline, Illinois
   Rock Island County
   Ill. Proj.  MLI-3154
   AIP No.  3-17-0068-4x
   Contract No. QU085

Construct PCC Pavement Extension to Taxiway K, phase II - which includes
the following major work items: 4,340 L.F. Cable Trench; 4,350 L.F. UG
Cable; 42 Each MITL-Base Mounted; 1 L.S. Traffic Maintenance; 29,850 C.Y.
Common Excavation; 7,050 Ton Crushed Aggregate Base Course; 11,905 S.Y.
Geotextile Fabric; 11,500 S.Y. 9” PCC Pavement; 3,130 S.F. Pavement
Marking; 104 L.F. 54” RCP Class IV; 3,560 L.F. 6” Perforated Underdrain; 11
Acre Seeding
Pre-Bid meeting: N/A

   (DBE 8.0%)
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28A Benton Municipal Airport
   Benton, Illinois
   Franklin County
   Ill. Proj.  H96-3114
   AIP No.  3-17-0005-B7
   Contract No. BN011

Apply Porous Friction Course to Runway 18/36 - which includes the following
major work items: 37,000 S.Y. Porous Friction Course, 1”; 1,100 Ton
Bituminous Surface Course; 24,760 S.F. Pavement Marking-Waterborne; 8,500
L.F. Clean & Seal Bituminous Cracks; 13,560 Gal. Bituminous Tack Coat;
8,500 S.Y. Shoulder Adjustment; 2 Acre Seeding & Mulching
Pre-Bid meeting: N/A

   (DBE 9.0%)



ILLINOIS DEPARTMENT OF NATURAL RESOURCES

LAND RECLAMATION

1LR. Williamson County
AML-GWME-0114
RECLAMATION OF THE WILL SCARLET MINE - CLEARING
The proposed reclamation project is located approximately 7 miles southwest of Carrier Mills.  The proposed work
includes the special clearing of approximately 44 acres and the installation of temporary erosion controls. (0.00% DBE)

2LR. Madison County
AML-GMDE-0210
RECLAMATION OF THE WORDEN NO. 1 MINE GROUP
The proposed reclamation project includes five abandoned mine sites in or near the village of Worden.  The work includes
de-watering and backfilling two ponds, approximately 31,000 cu yds of mine refuse excavation, 24,000 cu yds of earth
excavation, exploratory excavation of 10 mine shafts, and seeding and soil amendments for approximately 23 acres.
(10.00% DBE)



ILLINOIS DEPARTMENT OF NATURAL RESOURCES

WATER RESOURCES

 1W. (Contract 415)
Cook County
DESPLAINES RIVER-RAND PARK FLOOD CONTROL PHASE II
Located in Des Plaines, Illinois-pump station construction on Farmer Creek near its intersection with Busse Highway and
clay blanket construction along the Union Pacific Railroad embankment just north of Joseph Schwab Road/ Campground
Road.  The work consists of converting the side slope of an existing 10 ft high pervious railroad embankment from a 2:1
slope to a 3:1 slope with a 2' thick impervious cap (3000 ft approx. length), constructing a reinforced concrete floodwall
(200 ft. approx. length), a gated closure structure consisting of 7-8'x8' motorized sluice gates across Farmer Creek, a
storm water pumping station with 3-42" Vertical line shaft pumps (37,400 G.P.M. each pump) and a sump pump (80
G.P.M.) to be constructed adjacent to the gated closure structure with appurtenant electrical and communication devices
in the motor control center utilizing PLC in combination with a personal computer running SCADA software.  Also,
construct sheet pile retaining walls with concrete facing and chain link fence adjacent to pump station to contain
surrounding embankment a combination log stop/trash rack with non-metallic trash racks between the log stops mounted
on the pump station intake structure, concrete paving blocks, and cellular confinement system for erosion control around
the pump station together with all appurtenant work required to complete the project.  Some of the major items of work
and approximate quantities are: 4.83 acre tree removal; 3,101 cu yds earth excavation; 950 cu yds removal and disposal
of unsuitable material; 2,571 cu yds topsoil excavation and placement; 297 sq yds articulated block mat; 1,427 cu yds
structure excavation; 1,030 cu yds concrete structures; 47,500 lbs furnishing and erecting structural steel; 178,900 lbs
reinforcement bars; 1,724 ft furnishing creosoted piles 20.1 to 38 ft; 1,350 ft furnishing creosoted piles over 38 ft; 3,074 ft
driving timber piles; 8,138 sq ft steel sheet piling; 311 ft storm sewer, type 1, reinforced concrete culvert, class III 15";
mobilization; 14.93 acre seeding mulching and fertilizing; non-metallic trash racks; construction staking; architectural work
complete; mechanical work complete; electrical work complete; and electrical service connection. 
(Completion Date: December 1, 2004 with 250 guaranteed Working Days) (3.00% DBE)



 
 REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

 
 

 The Prevailing Wage Act (820 ILCS 130/1 et seq.) provides in part that the contractor,

subcontractors, etc. shall pay to all labors, workers and mechanics performing work under the

contract, not less than the prevailing rate of wages as determined by the Illinois Department of

Labor.  The Illinois Department of Labor publishes the rates on the internet at

www.state.il.us/agency/idol/.  The contractor shall prominently post the current Schedule of

Prevailing Wages at the project site and shall require all of its subcontractors to be aware of and

pay the prevailing rate of wages.

http://www.state.il.us/agency/idol


                                        CONTRACTS AWARDED
                                        -----------------
THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:
-----------------------------------------------------------------------------------------
-------------------
                         DECEMBER 13, 2002    LETTING

DESCRIPTION                                     CONTRACTOR
-----------                                     ----------
ITEM NO. 010P                                   K-FIVE CONSTRUCTION CORPORATION
CONTRACT NO. 62073                              13769 MAIN STREET
COUNTY(S) COOK                                  LEMONT, IL  60439-9733
SECTION (1518.2,ETC.&2323.7)R-5
PROJECT(S) ACIM-ACBHI-0577/266/351
ROUTE FAI 57
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT  $18,650,335.26
  3 UNSUCCESSFUL BIDDERS

-----------------------------------------------------------------------------------------
-------------------
                         JANUARY 17, 2003     LETTING

DESCRIPTION                                     CONTRACTOR
-----------                                     ----------
ITEM NO. 001P                                   THIEMS CONSTRUCTION COMPANY, INC.
CONTRACT NO. 96743                              5324 OLD ALTON-EDWARDSVILLE ROAD
COUNTY(S) MADISON                               P.O. BOX 386
SECTION 60-12-1,60-12HB-2                       EDWARDSVILLE, IL  62025-1801
PROJECT(S) NHF-0310/069/000
ROUTE FAP 310
DISTRICT 08
AWARDED DATE   03/05/2003
AWARDED AMOUNT  $10,184,970.66
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 002                                    THELEN SAND & GRAVEL, INC. &
CONTRACT NO. 60173                              CURRAN CONTRACTING COMPANY
COUNTY(S) MCHENRY                               28955 WEST ROUTE 173
SECTION (15&15X)WRS-2                           ANTIOCH, IL  60002
PROJECT(S) ACNHF-0333/008/000
ROUTE FAP 333
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $3,888,888.00
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 003                                    GALLAGHER ASPHALT CORPORATION
CONTRACT NO. 60444                              18100 SOUTH INDIANA AVENUE
COUNTY(S) COOK                                  THORNTON, IL  60476
SECTION 101RS-1&101B-R
PROJECT(S) BRF-F-0350/017/000
ROUTE FAP 350
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $4,248,372.00
  3 UNSUCCESSFUL BIDDERS



ITEM NO. 004                                    GALLAGHER ASPHALT CORPORATION
CONTRACT NO. 62363                              18100 SOUTH INDIANA AVENUE
COUNTY(S) COOK                                  THORNTON, IL  60476
SECTION 11-5RS-1
PROJECT(S)
ROUTE FAP 353
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $863,109.59
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 005                                    E. A. COX COMPANY
CONTRACT NO. 62415                              2424 SOUTH LAFLIN
COUNTY(S) COOK                                  CHICAGO, IL  60608-5006
SECTION (2021&2122)RS-2
PROJECT(S)
ROUTE FAP 341
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,161,374.37
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 007                                    PETER BAKER & SON CO.
CONTRACT NO. 62433                              1349 ROCKLAND ROAD
COUNTY(S) COOK                                  P.O. BOX 187
SECTION 3219RS-3                                LAKE BLUFF, IL  60044-0187
PROJECT(S)
ROUTE FAP 330
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $190,132.06
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 009                                    AURORA BLACKTOP, INC.
CONTRACT NO. 62446                              1065 SARD AVENUE
COUNTY(S) KANE        KENDALL                   MONTGOMERY, IL  60538-1218
SECTION 12R-RS
PROJECT(S)
ROUTE FAU 3902
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $374,367.92
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 010                                    CENTRAL BLACKTOP CO., INC.
CONTRACT NO. 62456                              6160 SOUTH EAST AVENUE
COUNTY(S) COOK                                  P.O. BOX 2080
SECTION (2324.3&2424)RS-2                       LAGRANGE, IL  60525-8180
PROJECT(S)
ROUTE FAP 348
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $410,360.68
  2 UNSUCCESSFUL BIDDERS



ITEM NO. 011                                    ADVANCED ASPHALT CO.
CONTRACT NO. 66129                              308 WEST RAILROAD AVENUE
COUNTY(S) LASALLE                               P.O. BOX 234
SECTION (50-2)RS-4,BR-1&(50-3)RS-5              PRINCETON, IL  61356-0234
PROJECT(S) IM-BHI-080-3/118/074
ROUTE FAI 80
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $8,616,396.51
   1 UNSUCCESSFUL BIDDER

ITEM NO. 013                                    DIAMOND CONSTRUCTION COMPANY
CONTRACT NO. 72141                              2000 NORTH 18TH STREET (62301)
COUNTY(S) ADAMS                                 P.O. BOX 3486
SECTION 11(RS-7,B-1)                            QUINCY, IL  62305-3486
PROJECT(S) F-000S/387/000
ROUTE FAS 1597/FAU 7830
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,194,465.83
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 013P                                   CHARLES E. MAHONEY CO.
CONTRACT NO. 76295                              209 SERVICE STREET
COUNTY(S) MADISON                               BELLEVILLE, IL  62226
SECTION 60R-1
PROJECT(S)
ROUTE FAU 8955
DISTRICT 08
AWARDED DATE   03/03/2003
AWARDED AMOUNT   $1,145,315.28
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 014                                    ILLINOIS VALLEY PAVING CO.
CONTRACT NO. 72637                              3151 ROBBINS ROAD (62704)
COUNTY(S) SANGAMON                              P.O. BOX 13490
SECTION D6 RESURFACING 2003-3                   SPRINGFIELD, IL  62791
PROJECT(S) SR-1645/105/000
ROUTE FAS 1645, 618 & 634
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,049,753.01
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 014P                                   THE KILIAN CORPORATION &
CONTRACT NO. 76385                              ASPHALT SALES AND PRODUCTS, INC.
COUNTY(S) CLINTON                               608 SOUTH INDEPENDENCE
SECTION (23,22,21)RS-2,22BR-I                   P.O. BOX A
PROJECT(S) ACF-0327/024/000                     MASCOUTAH, IL  62258-0187
ROUTE FAP 327
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,685,599.94
  3 UNSUCCESSFUL BIDDERS



ITEM NO. 015                                    THE KILIAN CORPORATION &
CONTRACT NO. 72690                              ASPHALT SALES AND PRODUCTS, INC.
COUNTY(S) MACOUPIN    MONTGOMERY                608 SOUTH INDEPENDENCE
SECTION 110RS-5,111RS-4                         P.O. BOX A
PROJECT(S) F-0769/010/000                       MASCOUTAH, IL  62258-0187
ROUTE FAP 769
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,443,761.12
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 017                                    R. L. BRINK CORP.
CONTRACT NO. 93337                              4400 NO. 24TH STREET
COUNTY(S) ADAMS                                 QUINCY, IL  62305-7775
SECTION 98-00265-00-WR
PROJECT(S) M-5058/023/000
ROUTE FAU 7824 & FAU 7799
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $670,944.78
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 019                                    E. T. SIMONDS CONSTRUCTION COMPANY &
CONTRACT NO. 98714                              SOUTHERN ILLINOIS ASPHALT CO., INC.
COUNTY(S) PULASKI                               1500 NORTH OAKLAND (62901)
SECTION 77-(1,2)RS-2                            P.O. BOX 2107
PROJECT(S) IM-057-1/191/013                     CARBONDALE, IL  62902-2107
ROUTE FAI 57
DISTRICT 09
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $8,620,789.57
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 022                                    LORIG CONSTRUCTION COMPANY
CONTRACT NO. 62036                              250 EAST TOUHY AVE.
COUNTY(S) COOK                                  DES PLAINES, IL  60018
SECTION 0202.3B
PROJECT(S) BRM-1419/005/000
ROUTE FAU 1419
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,070,333.65
 10 UNSUCCESSFUL BIDDERS

ITEM NO. 023                                    ALLIANCE CONTRACTORS, INC.
CONTRACT NO. 62395                              1166 LAKE AVENUE
COUNTY(S) COOK                                  WOODSTOCK, IL  60098
SECTION 2002-021BR
PROJECT(S)
ROUTE FAU 2760
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $140,669.85
  9 UNSUCCESSFUL BIDDERS



ITEM NO. 024                                    ALBIN CARLSON & CO.
CONTRACT NO. 62476                              3000 LAKE STREET
COUNTY(S) COOK                                  MELROSE PARK, IL  60160-2983
SECTION 2002-068I
PROJECT(S) IM-057-7/267/352
ROUTE FAI 57
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $288,060.58
  7 UNSUCCESSFUL BIDDERS

ITEM NO. 025                                    ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 62484                              11909 SOUTH AVENUE O
COUNTY(S) DUPAGE                                CHICAGO, IL  60617
SECTION 2002-073BP
PROJECT(S)
ROUTE FAI 290
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $325,700.00
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 026                                    HILLYER, INC.
CONTRACT NO. 72641                              1420 EAST CARROLL
COUNTY(S) MORGAN                                P.O. BOX 728
SECTION 69(9HB)I-1                              MACOMB, IL  61455-0728
PROJECT(S) F-0723/005/067
ROUTE FAI 72
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $389,947.45
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 027                                    SJOSTROM & SONS, INC.
CONTRACT NO. 84934                              1129 HARRISON AVENUE (61104)
COUNTY(S) WINNEBAGO                             P.O. BOX 5766
SECTION 1-HVBR-3&1-VBR                          ROCKFORD, IL  61125-0766
PROJECT(S) NHF-0301/028/000
ROUTE FAP 301
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,929,902.97
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 028                                    IROQUOIS PAVING CORPORATION
CONTRACT NO. 87146                              1889 E. US HWY. 24
COUNTY(S) LIVINGSTON                            P.O. BOX 466
SECTION 96-00014-00-BR                          WATSEKA, IL  60970-0466
PROJECT(S) BROS-00D3/033/000
ROUTE
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $160,456.01
  4 UNSUCCESSFUL BIDDERS



ITEM NO. 029                                    IROQUOIS PAVING CORPORATION
CONTRACT NO. 87215                              1889 E. US HWY. 24
COUNTY(S) IROQUOIS                              P.O. BOX 466
SECTION 00-00169-(00, 01, 02) - BR              WATSEKA, IL  60970-0466
PROJECT(S) BRS-RS-0335/019/000
ROUTE FAS 335
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $520,775.39
   1 UNSUCCESSFUL BIDDER

ITEM NO. 030                                    CURNYN CONSTRUCTION CO.
CONTRACT NO. 87225                              #1 HAWKEYE LANE
COUNTY(S) MARSHALL                              P.O. BOX 106
SECTION 98-11125-00-BR                          GENESEO, IL  61254-0106
PROJECT(S) BROS-0123/020/000
ROUTE TR 77A
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $237,990.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 031                                    HILLYER, INC.
CONTRACT NO. 89270                              1420 EAST CARROLL
COUNTY(S) TAZEWELL                              P.O. BOX 728
SECTION 01-00021-00-BR                          MACOMB, IL  61455-0728
PROJECT(S) TE-00D4/088/000
ROUTE MS 2800
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $336,414.85
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 032                                    A. J. WALKER CONSTRUCTION COMPANY
CONTRACT NO. 90950                              421 SOUTH 21ST STREET
COUNTY(S) CHAMPAIGN                             P.O. BOX 118
SECTION 10-32HBR                                MATTOON, IL  61938-0118
PROJECT(S) IM-057-5/107/222
ROUTE FAI 57
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,118,418.51
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 033                                    MACOUPIN COUNTY CONTRACTING, INC.
CONTRACT NO. 94518                              21185 SUNRISE VIEW LANE
COUNTY(S) FAYETTE                               STAUNTON, IL  62088
SECTION 9BR-1
PROJECT(S) BHF-0777/012/000
ROUTE FAP 777
DISTRICT 07
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $988,453.07
  5 UNSUCCESSFUL BIDDERS



ITEM NO. 034                                    HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 94726                              620 NORTH 19TH STREET (62702)
COUNTY(S) JEFFERSON                             P.O. BOX 6039
SECTION 13B-1                                   SPRINGFIELD, IL  62708-6039
PROJECT(S)
ROUTE FAP 821
DISTRICT 07
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,254,596.98
  7 UNSUCCESSFUL BIDDERS

ITEM NO. 035                                    WORTMAN - STARWALT, INC. &
CONTRACT NO. 94779                              HOWELL PAVING, INC.
COUNTY(S) LAWRENCE                              1303 W. MCGRATH
SECTION 17BR                                    P.O. BOX 1306
PROJECT(S) BRF-0332/062/000                     EFFINGHAM, IL  62401-1306
ROUTE FAP 332
DISTRICT 07
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $744,280.05
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 036                                    PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 95334                              3170 HERRIN ROAD
COUNTY(S) HAMILTON                              CARTERVILLE, IL  62918
SECTION 93-07126-00-BR                          P.O. BOX 396
PROJECT(S) BROS-0065/032/000                    HERRIN, IL  62948
ROUTE TR 369
DISTRICT 07
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $166,892.00
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 037                                    DEPEW AND OWEN BUILDERS, INC.
CONTRACT NO. 95350                              511 SOUTH OAK STREET
COUNTY(S) FAYETTE                               P. O. BOX 1252
SECTION 00-13127-00-BR                          CENTRALIA, IL  62801
PROJECT(S) BROS-0051/060/000
ROUTE TR 315
DISTRICT 07
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $104,981.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 038                                    ILLINOIS EXCAVATORS, INC.
CONTRACT NO. 97205                              55 E. MILL ST.
COUNTY(S) RANDOLPH                              RUMA, IL  62278
SECTION 00-01113-02-BR
PROJECT(S) BROS-0157/036/000
ROUTE TR 159A
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $181,558.00
  5 UNSUCCESSFUL BIDDERS



ITEM NO. 039                                    E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98650                              1500 NO. OAKLAND (62901)
COUNTY(S) JACKSON                               P.O. BOX 2107
SECTION 12B-1                                   CARBONDALE, IL  62902-2107
PROJECT(S) BRM-9701/001/000
ROUTE FAU 9701
DISTRICT 09
AWARDED DATE   02/25/2003
AWARDED AMOUNT     $567,482.90
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 040                                    E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98716                              1500 NO. OAKLAND (62901)
COUNTY(S) FRANKLIN                              P.O. BOX 2107
SECTION D-9 CONTR. MAINT. FY2003-10             CARBONDALE, IL  62902-2107
PROJECT(S)
ROUTE FAS 2869
DISTRICT 09
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $72,369.71
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 041                                    PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 98792                              3170 HERRIN ROAD
COUNTY(S) UNION                                 CARTERVILLE, IL  62918
SECTION D-9 CONT. MAINT. FY03-7                 P.O. BOX 396
PROJECT(S)                                      HERRIN, IL  62948
ROUTE OR 1
DISTRICT 09
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $41,610.00
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 042                                    HOME TOWNE ELECTRIC, INC.
CONTRACT NO. 62274                              35220 RT. 83
COUNTY(S) LAKE                                  P.O. BOX 863
SECTION 2001-095TS                              LAKE VILLA, IL  60046
PROJECT(S) CMF-0305/024/000
ROUTE FAP 305
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $249,973.90
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 044                                    BODINE ELECTRIC OF DECATUR
CONTRACT NO. 76606                              A DIVISION OF RATHJE ENTERPRISES, INC.
COUNTY(S) VARIOUS                               1845 N. 22ND STREET (62526)
SECTION D-8 TS MOD & FL BEACON 2003-1           P.O. BOX 976
PROJECT(S) HS-000S/383/000                      DECATUR, IL  62525
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $68,856.18
  2 UNSUCCESSFUL BIDDERS



ITEM NO. 045                                    EGIZII ELECTRIC, INC., A DIVISION OF
CONTRACT NO. 90835                              EEI HOLDING CORPORATION
COUNTY(S) MACON                                 700 NORTH MACARTHUR BLVD.
SECTION 13(Z,Z-1)TS-1&12R-TS                    SPRINGFIELD, IL  62702-2395
PROJECT(S) NHF-HS-000S/384/000
ROUTE FAP 323 & FAP 741
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $533,613.09
   1 UNSUCCESSFUL BIDDER

ITEM NO. 046                                    MAINTENANCE COATINGS CO.
CONTRACT NO. 44800                              543 WOODBURY STREET
COUNTY(S) VARIOUS                               SOUTH ELGIN, IL  60177
SECTION D1 PAINT PAV'T MRK 2003-2
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $466,056.00
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 047                                    MARKING SPECIALISTS CORPORATION
CONTRACT NO. 44802                              1622 S. PRINCETON
COUNTY(S) COOK                                  P. O. BOX 745
SECTION D1 REFLECTOR REPL 2003-10               ARLINGTON HEIGHTS, IL  60005
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $690,000.00
   1 UNSUCCESSFUL BIDDER

ITEM NO. 048                                    A. C. PAVEMENT STRIPING CO.
CONTRACT NO. 44803                              695 CHURCH ROAD
COUNTY(S) VARIOUS                               ELGIN, IL  60123
SECTION D1 PVT MKG 2003-12
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $458,226.00
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 049                                    MARKING SPECIALISTS CORPORATION
CONTRACT NO. 44804                              1622 S. PRINCETON
COUNTY(S) VARIOUS                               P. O. BOX 745
SECTION D1 H-T PVT MKG REPAIR 2003-11           ARLINGTON HEIGHTS, IL  60005
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $641,527.50
   1 UNSUCCESSFUL BIDDER



ITEM NO. 050                                    MEADE ELECTRIC COMPANY, INC.
CONTRACT NO. 60284                              9550 W. 55TH STREET  SUITE A
COUNTY(S) COOK                                  MCCOOK, IL  60525
SECTION 2424.17I
PROJECT(S) IM-090-3/112/063
ROUTE FAI 90/94
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,643,838.06
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 051                                    LORIG CONSTRUCTION COMPANY
CONTRACT NO. 62460                              250 EAST TOUHY AVE.
COUNTY(S) COOK                                  DES PLAINES, IL  60018
SECTION 2002-053I
PROJECT(S)
ROUTE FAP 373
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $53,000.00
 11 UNSUCCESSFUL BIDDERS

ITEM NO. 052                                    ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 62485                              11909 SOUTH AVENUE O
COUNTY(S) DUPAGE                                CHICAGO, IL  60617
SECTION 2002-072BP
PROJECT(S)
ROUTE FAI 355 & FAI 290
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $273,944.00
  9 UNSUCCESSFUL BIDDERS

ITEM NO. 053                                    LAKE COUNTY GRADING COMPANY, LLC
CONTRACT NO. 62491                              32901 N. HIGHWAY 21
COUNTY(S) LAKE                                  P.O. BOX L
SECTION 2002-080DM                              LIBERTYVILLE, IL  60048-4912
PROJECT(S)
ROUTE FAP 342
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $66,508.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 054                                    ALLIANCE CONTRACTORS, INC.
CONTRACT NO. 62493                              1166 LAKE AVENUE
COUNTY(S) MCHENRY                               WOODSTOCK, IL  60098
SECTION 21-WS
PROJECT(S)
ROUTE FAP 66
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $103,843.50
  8 UNSUCCESSFUL BIDDERS



ITEM NO. 055                                    BEHM PAVEMENT MAINTENANCE, INC.
CONTRACT NO. 62501                              3010 RT. 176
COUNTY(S) KANE                                  CRYSTAL LAKE, IL  60014
SECTION 2002-087I
PROJECT(S)
ROUTE FAU 3887
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $44,820.40
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 056                                    BEHM PAVEMENT MAINTENANCE, INC.
CONTRACT NO. 62502                              3010 RT. 176
COUNTY(S) KANE        COOK                      CRYSTAL LAKE, IL  60014
SECTION 2002-088I
PROJECT(S)
ROUTE FAP 360 & FAU 1321
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $62,747.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 057                                    KEELEY & SONS, INC.
CONTRACT NO. 76443                              #5 LOISEL VILLAGE SHOPPING CENTER
COUNTY(S) CALHOUN                               P. O. BOX 837
SECTION 101I-4                                  EAST ST. LOUIS, IL  62203
PROJECT(S)
ROUTE FAP 761
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $254,897.78
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 058                                    SCHROEDER AND SCHROEDER, INC.
CONTRACT NO. 83504                              7306 CENTRAL PARK
COUNTY(S) COOK                                  SKOKIE, IL  60076
SECTION 00-00146-00-BT
PROJECT(S) TE-00D1/553/000
ROUTE
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $359,923.13
 20 UNSUCCESSFUL BIDDERS

ITEM NO. 060                                    C. D. PETERS CONSTRUCTION CO.
CONTRACT NO. 97203                              955 W. PONTOON ROAD
COUNTY(S) MADISON                               P.O. BOX 1737
SECTION 01-00002-01-BT                          GRANITE CITY, IL  62040-0806
PROJECT(S) TE-00D8/091/000
ROUTE
DISTRICT 08
AWARDED DATE   02/18/2003
AWARDED AMOUNT     $129,349.47
  3 UNSUCCESSFUL BIDDERS



ITEM NO. 062                                    UNIVERSITY CONSTRUCTION A DIVISION
CONTRACT NO. 90924                              OF MACC OF ILL., INC.
COUNTY(S) CHAMPAIGN                             2906 N. OAK STREET  (61802)
SECTION (13X-1)RS-2&14RS                        P.O. BOX 848
PROJECT(S) F-0804/181/000                       URBANA, IL  61803
ROUTE FAP 804
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $607,000.00
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 063                                    CROSS CONSTRUCTION, INC.
CONTRACT NO. 90734                              3615 N. COUNTRYVIEW RD.
COUNTY(S) CHAMPAIGN                             URBANA, IL  61802
SECTION 4RS-5&(32R-1,10-72-1)RS-1
PROJECT(S) ACF-000S/385/000
ROUTE FAP 801 & FAP 725
DISTRICT 05
AWARDED DATE   02/25/2003
AWARDED AMOUNT   $2,107,377.84
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 064                                    ILLINOIS VALLEY PAVING CO.
CONTRACT NO. 72755                              3151 ROBBINS ROAD (62704)
COUNTY(S) CHRISTIAN                             P.O. BOX 13490
SECTION 135RS-5                                 SPRINGFIELD, IL  62791
PROJECT(S)
ROUTE FAU 7897
DISTRICT 06
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $182,779.16
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 066                                    NE-CO ASPHALT CO., INC.
CONTRACT NO. 70182                              812 NO. ADKINS DRIVE
COUNTY(S) COLES                                 P.O. BOX 25
SECTION SHILOH CEMETERY 2001-1                  CHARLESTON, IL  61920-0025
PROJECT(S)
ROUTE PARK ROADS
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $101,373.00
   1 UNSUCCESSFUL BIDDER

ITEM NO. 069                                    JOHNSON BLACKTOP, INC.
CONTRACT NO. 64838                              825 HICKS DR.
COUNTY(S) LEE                                   ELBURN, IL  60119
SECTION D2 MRS 2003-3
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $60,167.94
  3 UNSUCCESSFUL BIDDERS



ITEM NO. 071                                    UNITED PAVING & CONSTRUCTION, INC.
CONTRACT NO. 68235                              29265 NORTH ILLINOIS 78
COUNTY(S) MCDONOUGH                             CANTON, IL  61520
SECTION 39RS-6;40RS-4;41RS-2
PROJECT(S)
ROUTE FAP 310
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $513,547.80
   1 UNSUCCESSFUL BIDDER

ITEM NO. 072                                    CURRAN CONTRACTING COMPANY
CONTRACT NO. 62007                              7502 SOUTH MAIN STREET
COUNTY(S) MCHENRY                               CRYSTAL LAKE, IL  60014
SECTION 15RS-7
PROJECT(S) ACNHF-0333/009/000
ROUTE FAP 333
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,878,933.71
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 073                                    JAMES CAPE & SONS COMPANY
CONTRACT NO. 82470                              2155 STONINGTON AVE., SUITE 218
COUNTY(S) MCHENRY                               HOFFMAN ESTATES, IL  60195
SECTION 2001-125R
PROJECT(S) ACNHF-ACF-000S/373/000
ROUTE FAP 333 & FAP 336
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT  $13,966,083.66
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 074                                    MCINTIRE & COMPANY, CONTRACTORS
CONTRACT NO. 93338                              869 RTE 36
COUNTY(S) MENARD                                P.O. BOX 45
SECTION 97-00045-00-PV                          WINCHESTER, IL  62694
PROJECT(S) HS-SR-0634/112/000
ROUTE FAS 634
DISTRICT 06
AWARDED DATE   02/18/2003
AWARDED AMOUNT     $586,472.03
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 075                                    NORTHWEST ILLINOIS CONSTRUCTION CO.
CONTRACT NO. 64844                              1600 REGAN ROAD
COUNTY(S) OGLE                                  ROCK FALLS, IL  61071
SECTION D2 MRS 2003-5
PROJECT(S)
ROUTE FAS 2079
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $200,806.36
   1 UNSUCCESSFUL BIDDER



ITEM NO. 077                                    P. J. HOERR, INC.
CONTRACT NO. 88854                              107 N. COMMERCE PLACE (61604)
COUNTY(S) PEORIA                                P.O. BOX 3333
SECTION 9W&RS                                   PEORIA, IL  61612-3333
PROJECT(S) ACHS-0671/004/000
ROUTE FAP 671
DISTRICT 04
AWARDED DATE   02/25/2003
AWARDED AMOUNT     $873,950.12
   1 UNSUCCESSFUL BIDDER

ITEM NO. 079                                    HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 89276                              620 NORTH 19TH STREET (62702)
COUNTY(S) TAZEWELL                              P.O. BOX 6039
SECTION 94-P4004-01-BT                          SPRINGFIELD, IL  62708-6039
PROJECT(S) TE-00D4/092/000
ROUTE
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $869,836.54
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 080                                    ROCKFORD BLACKTOP CONSTRUCTION CO.
CONTRACT NO. 64841                              5290 NIMTZ ROAD (61111)
COUNTY(S) WINNEBAGO                             P.O. BOX 2071
SECTION 103W&RS-1                               LOVES PARK, IL  61130-2071
PROJECT(S) F-5106/006/000
ROUTE FAU 5106
DISTRICT 02
AWARDED DATE   03/03/2003
AWARDED AMOUNT   $6,365,480.59
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 081                                    G. M. SIPES CONSTRUCTION, INC.
CONTRACT NO. 64865                              503 E. ADAMS STREET
COUNTY(S) WINNEBAGO                             P.O. BOX 109
SECTION D-2 PATCHING 2003-5                     RUSHVILLE, IL  62681
PROJECT(S)
ROUTE FAI 39
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $154,911.33
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 082                                    PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 91276                              3170 HERRIN ROAD
COUNTY(S) CLARK                                 CARTERVILLE, IL  62918
SECTION 00-00257-00-BR                          P.O. BOX 396
PROJECT(S) SR-0688/107/000                      HERRIN, IL  62948
ROUTE FAS 688
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $178,465.00
  5 UNSUCCESSFUL BIDDERS



ITEM NO. 083                                    DYER CONSTRUCTION COMPANY, INC.
CONTRACT NO. 62095                              1716 SHEFFIELD AVENUE
COUNTY(S) COOK                                  DYER, IN  46311
SECTION 0102B
PROJECT(S) ACBRM-1620/004/000
ROUTE FAU 1620
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $929,804.21
  7 UNSUCCESSFUL BIDDERS

ITEM NO. 084                                    JAMES CAPE & SONS COMPANY
CONTRACT NO. 60918                              2155 STONINGTON AVE., SUITE 218
COUNTY(S) COOK                                  HOFFMAN ESTATES, IL  60195
SECTION 55R-DC-DR-B
PROJECT(S) F-3727/002/000
ROUTE FAU 3727
DISTRICT 01
AWARDED DATE   02/27/2003
AWARDED AMOUNT   $2,734,734.34
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 085                                    KANKAKEE VALLEY CONSTRUCTION
CONTRACT NO. 66213                              COMPANY, INC.
COUNTY(S) KANKAKEE                              4356 W. ROUTE 17
SECTION (1)VBR                                  P.O. BOX 767
PROJECT(S) BRF-0330/037/000                     KANKAKEE, IL  60901
ROUTE FAP 330
DISTRICT 03
AWARDED DATE   03/03/2003
AWARDED AMOUNT   $4,446,491.55
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 086                                    BELVIDERE CONSTRUCTION CO.
CONTRACT NO. 62034                              440 SCOTTS ARMY TRAIL
COUNTY(S) LAKE                                  P. O. BOX 470
SECTION 135B                                    BELVIDERE, IL  61008-0470
PROJECT(S) NHF-0303/025/000
ROUTE FAP 303
DISTRICT 01
AWARDED DATE   03/05/2003
AWARDED AMOUNT     $747,473.43
   1 UNSUCCESSFUL BIDDER

ITEM NO. 087                                    EAGLE PAINTING AND MAINTENANCE CO.
CONTRACT NO. 68313                              1865 BERNICE ROAD
COUNTY(S) PEORIA      TAZEWELL                  LANSING, IL  60438
SECTION D4 BRIDGE PAINTING 2003
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $487,000.00
  6 UNSUCCESSFUL BIDDERS



ITEM NO. 088                                    PLOCHER CONSTRUCTION COMPANY, INC.
CONTRACT NO. 76619                              2808 THOLE PLOCHER RD.
COUNTY(S) ST. CLAIR                             HIGHLAND, IL  62249
SECTION 82-2HB-2HDF-1
PROJECT(S)
ROUTE FAI 70
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $41,231.00
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 089                                    KEELEY & SONS, INC.
CONTRACT NO. 76428                              #5 LOISEL VILLAGE SHOPPING CENTER
COUNTY(S) ST. CLAIR                             P. O. BOX 837
SECTION 82-5HBR-2                               EAST ST. LOUIS, IL  62203
PROJECT(S) NHI-0641/115/009
ROUTE FAI 64
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $859,364.19
  3 UNSUCCESSFUL BIDDERS

ITEM NO. 090                                    O'NEIL BROS., A DIVISION OF
CONTRACT NO. 90641                              MACC OF ILL., INC.
COUNTY(S) VERMILION                             2906 N. OAK STREET  (61802)
SECTION 47VBR                                   P.O. BOX 848
PROJECT(S) NHF-BRF-0332/063/000                 URBANA, IL  61803
ROUTE FAP 332
DISTRICT 05
AWARDED DATE   03/03/2003
AWARDED AMOUNT  $11,356,800.81
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 092                                    H & H ELECTRIC CO.
CONTRACT NO. 83663                              2830 COMMERCE STREET
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927
SECTION 02-00141-00-LT
PROJECT(S) M-8003/204/000
ROUTE FAU 3514
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $531,856.70
 10 UNSUCCESSFUL BIDDERS

ITEM NO. 093                                    H & H ELECTRIC CO.
CONTRACT NO. 62512                              2830 COMMERCE STREET
COUNTY(S) COOK                                  FRANKLIN PARK, IL  60131-2927
SECTION 2002-099TS
PROJECT(S)
ROUTE FAU 1581
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $200,865.52
  7 UNSUCCESSFUL BIDDERS



ITEM NO. 094                                    BEHM PAVEMENT MAINTENANCE, INC.
CONTRACT NO. 64864                              3010 RT. 176
COUNTY(S) CARROLL     JODAVIESS                 CRYSTAL LAKE, IL  60014
SECTION D2 CS 2003-7
PROJECT(S)
ROUTE FAP 545 & FAP 650
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $25,554.88
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 095                                    PLOTE CONSTRUCTION INC.
CONTRACT NO. 62452                              1100 BRANDT DRIVE
COUNTY(S) COOK                                  ELGIN, IL  60120-1693
SECTION 531PCC-PP
PROJECT(S)
ROUTE FAU 2592
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $379,002.66
 14 UNSUCCESSFUL BIDDERS

ITEM NO. 096                                    BEHM PAVEMENT MAINTENANCE, INC.
CONTRACT NO. 64817                              3010 RT. 176
COUNTY(S) DEKALB                                CRYSTAL LAKE, IL  60014
SECTION D-2 CS 2003-8
PROJECT(S)
ROUTE VARIOUS
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $60,763.70
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 097                                    DALZIEL ENTERPRISES, INC.
CONTRACT NO. 64819                              224 N. 12TH AVE.
COUNTY(S) HENRY                                 ELDRIDGE, IA  52748
SECTION D-2 WETLAND MAINTENANCE 2003            P.O. BOX 66
PROJECT(S)                                      MOLINE, IL  61266-0066
ROUTE FAP 585
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $104,440.00
   1 UNSUCCESSFUL BIDDER

ITEM NO. 098                                    IROQUOIS PAVING CORPORATION
CONTRACT NO. 66314                              1889 E. US HWY. 24
COUNTY(S) IROQUOIS                              P.O. BOX 466
SECTION (38-5)T-1                               WATSEKA, IL  60970-0466
PROJECT(S)
ROUTE FAI 57
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $89,080.00
   1 UNSUCCESSFUL BIDDER



ITEM NO. 099                                    CURRAN CONTRACTING COMPANY
CONTRACT NO. 64866                              7502 SOUTH MAIN STREET
COUNTY(S) LEE                                   CRYSTAL LAKE, IL  60014
SECTION D2 SHLDR. RS 2003-1
PROJECT(S)
ROUTE FAI 39
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $142,450.80
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 100                                    N. E. FINCH CO.
CONTRACT NO. 68316                              1925 DARST STREET  (61607)
COUNTY(S) PEORIA                                P.O. BOX 5187
SECTION D4 BUILDING DEMO 2003-1                 PEORIA, IL  61601-5187
PROJECT(S)
ROUTE FAI 74
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $39,912.00
   1 UNSUCCESSFUL BIDDER

ITEM NO. 101                                    OTTO BAUM COMPANY, INC.
CONTRACT NO. 89279                              866 NORTH MAIN STREET
COUNTY(S) TAZEWELL                              P.O. BOX 161
SECTION 01-00135-00-BT                          MORTON, IL  61550-0161
PROJECT(S) TE-00D4/090/000
ROUTE RIVERSIDE PARK TRAIL
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $912,581.50
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 102                                    R. A. CULLINAN & SON, INC.
CONTRACT NO. 89258                              121 WEST PARK
COUNTY(S) TAZEWELL                              P. O. BOX 166
SECTION 93-00014-01-SD                          TREMONT, IL  61568-0166
PROJECT(S) SR-0464/104/000
ROUTE FAS 464
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $734,143.55
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 105                                    P & P CONSTRUCTION CO.
CONTRACT NO. 44801                              1132 EAST LINCOLN
COUNTY(S) VARIOUS                               RIVERTON, IL  62561-9532
SECTION D4 RAISED REFL PVT MKR 2003-9
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $79,636.81
  2 UNSUCCESSFUL BIDDERS



ITEM NO. 106                                    DEANGELO BROTHERS, INC.
CONTRACT NO. 68320                              2332 NORTH 40TH ST.
COUNTY(S) VARIOUS                               DECATUR, IL  62526
SECTION D4 WEED CONTROL SPRAYING 2003
PROJECT(S)
ROUTE VARIOUS
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $44,893.16
   1 UNSUCCESSFUL BIDDER

ITEM NO. 107                                    CHAMPAIGN ASPHALT COMPANY
CONTRACT NO. 70281                              1414 W. ANTHONY DRIVE
COUNTY(S) VARIOUS                               URBANA, IL  61802
SECTION D-5 ANNUAL PATCHING 2003-1              P.O. BOX 1730
PROJECT(S)                                      CHAMPAIGN, IL  61824-1730
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $145,975.50
   1 UNSUCCESSFUL BIDDER

ITEM NO. 108                                    G. M. SIPES CONSTRUCTION, INC.
CONTRACT NO. 70282                              503 E. ADAMS STREET
COUNTY(S) VARIOUS                               P.O. BOX 109
SECTION D-5 ANNUAL PATCHING 2003-2              RUSHVILLE, IL  62681
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $310,285.50
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 109                                    HOWELL PAVING, INC.
CONTRACT NO. 70283                              1020 N. 13TH STREET
COUNTY(S) VARIOUS                               P.O. BOX 1009
SECTION D-5 ANNUAL PATCHING 2003-3              MATTOON, IL  61938
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $116,567.62
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 110                                    DEANGELO BROTHERS, INC.
CONTRACT NO. 76632                              2332 NORTH 40TH ST.
COUNTY(S) VARIOUS                               DECATUR, IL  62526
SECTION DIST. 8 WEED SPRAYING 2003-1
PROJECT(S)
ROUTE VARIOUS
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $77,488.00
   1 UNSUCCESSFUL BIDDER



ITEM NO. 111                                    PLOTE CONSTRUCTION INC.
CONTRACT NO. 83634                              1100 BRANDT DRIVE
COUNTY(S) COOK                                  ELGIN, IL  60120-1693
SECTION 00-00068-00-RS
PROJECT(S) M-8003/116/000
ROUTE FAU 2585
DISTRICT 01
AWARDED DATE   02/18/2003
AWARDED AMOUNT   $4,041,419.89
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 112                                    ALPHA CONSTRUCTION CO.
CONTRACT NO. 83666                              1340 WEST 171ST STREET
COUNTY(S) COOK                                  HAZEL CREST, IL  60429-1998
SECTION 99-00022-02-RS
PROJECT(S) HPD-0996/005/000
ROUTE VARIOUS-4 LOCATIONS
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,481,787.05
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 113                                    ROCKFORD BLACKTOP CONSTRUCTION CO.
CONTRACT NO. 64567                              5290 NIMTZ ROAD (61111)
COUNTY(S) DEKALB                                P.O. BOX 2071
SECTION 125RS-3                                 LOVES PARK, IL  61130-2071
PROJECT(S) F-0553/133/000
ROUTE FAP 553
DISTRICT 02
AWARDED DATE   02/25/2003
AWARDED AMOUNT   $2,882,755.70
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 114                                    JOHNSON BLACKTOP, INC.
CONTRACT NO. 66280                              825 HICKS DR.
COUNTY(S) LASALLE                               ELBURN, IL  60119
SECTION (31R-2)I
PROJECT(S)
ROUTE SBI 7
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $53,925.20
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 115                                    JOHNSON BLACKTOP, INC.
CONTRACT NO. 83672                              825 HICKS DR.
COUNTY(S) MCHENRY                               ELBURN, IL  60119
SECTION 00-00024-00-WR
PROJECT(S) M-7003/953/000
ROUTE FAS 0035
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $805,757.26
  7 UNSUCCESSFUL BIDDERS



ITEM NO. 116                                    THELEN SAND & GRAVEL, INC.
CONTRACT NO. 83608                              28955 WEST ROUTE 173
COUNTY(S) MCHENRY                               ANTIOCH, IL  60002
SECTION 00-13122-00-FP
PROJECT(S) HS-4085/002/000
ROUTE FAU 4085
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $875,500.00
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 119                                    HANK'S EXCAVATING & LANDSCAPING, INC.
CONTRACT NO. 97189                              5825 W. STATE ROUTE 161
COUNTY(S) ST. CLAIR                             BELLEVILLE, IL  62223-7921
SECTION 99-00044-00-PW
PROJECT(S) CMM-5011/153/000
ROUTE FAU 9169/9166
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $955,570.18
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 120                                    D. CONSTRUCTION, INC.
CONTRACT NO. 83645                              1488 SO. BROADWAY
COUNTY(S) WILL                                  COAL CITY, IL  60416
SECTION 01-00074-27-TL
PROJECT(S) M-CMM-8003/175/000
ROUTE FAU  292
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,471,111.63
  6 UNSUCCESSFUL BIDDERS

ITEM NO. 121                                    IROQUOIS PAVING CORPORATION
CONTRACT NO. 83644                              1889 E. US HWY. 24
COUNTY(S) WILL                                  P.O. BOX 466
SECTION 98-00010-00-SA                          WATSEKA, IL  60970-0466
PROJECT(S) F-0332/054/000
ROUTE FAP 332
DISTRICT 01
AWARDED DATE   03/14/2003
AWARDED AMOUNT   $2,576,757.59
  4 UNSUCCESSFUL BIDDERS

ITEM NO. 122                                    FEUTZ CONTRACTORS, INC.
CONTRACT NO. 91274                              1120 NORTH MAIN
COUNTY(S) EDGAR                                 P.O. BOX 130
SECTION 01-04122-00-BR                          PARIS, IL  61944-0130
PROJECT(S) BROS-0045/038/000
ROUTE TR 317
DISTRICT 05
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $414,296.29
  4 UNSUCCESSFUL BIDDERS



ITEM NO. 123                                    KEELEY & SONS, INC.
CONTRACT NO. 76281                              #5 LOISEL VILLAGE SHOPPING CENTER
COUNTY(S) GREENE                                P. O. BOX 837
SECTION 266BR                                   EAST ST. LOUIS, IL  62203
PROJECT(S) BHF-0304/030/000
ROUTE FAP 304
DISTRICT 08
AWARDED DATE   02/13/2003
AWARDED AMOUNT  $13,698,743.51
   1 UNSUCCESSFUL BIDDER

ITEM NO. 124                                    L.B. NUGENT, INC. &
CONTRACT NO. 60919                              LINDAHL BROTHERS, INC.
COUNTY(S) LAKE                                  40 W963 EMPIRE ROAD
SECTION 112B                                    ST. CHARLES, IL  60175
PROJECT(S)
ROUTE FAU 2784
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $2,719,605.10
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 125                                    BELVIDERE CONSTRUCTION CO.
CONTRACT NO. 83665                              440 SCOTTS ARMY TRAIL
COUNTY(S) LAKE                                  P. O. BOX 470
SECTION 99-00079-00-BR                          BELVIDERE, IL  61008-0470
PROJECT(S) BHM-7003/763/000
ROUTE FAU 1245
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $871,340.25
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 126                                    OTTO BAUM COMPANY, INC.
CONTRACT NO. 68253                              866 NORTH MAIN STREET
COUNTY(S) MARSHALL                              P.O. BOX 161
SECTION D4 DRAINAGE IMPROVEMENT 2003            MORTON, IL  61550-0161
PROJECT(S)
ROUTE FAP 645
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $15,128.10
   1 UNSUCCESSFUL BIDDER

ITEM NO. 127                                    TWIN BUILDERS CONSTRUCTION, INC.
CONTRACT NO. 68262                              110 WEST CAMPBELL STREET/HWY 136
COUNTY(S) TAZEWELL                              TENNESSEE, IL  62374
SECTION D4 DRAINAGE STRUCTURE 2003              P.O. BOX 202
PROJECT(S)                                      COLCHESTER, IL  62326
ROUTE FAP 669
DISTRICT 04
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $48,924.40
  4 UNSUCCESSFUL BIDDERS



ITEM NO. 129                                    E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98421                              1500 NO. OAKLAND (62901)
COUNTY(S) JACKSON                               P.O. BOX 2107
SECTION 9R-1                                    CARBONDALE, IL  62902-2107
PROJECT(S) ACNHF-0332/061/000
ROUTE FAP 332
DISTRICT 09
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $3,034,586.29
  0 UNSUCCESSFUL BIDDERS

ITEM NO. 130                                    TRICO PAVING, INC.
CONTRACT NO. 66255                              19435 N.1500 E. RD
COUNTY(S) LIVINGSTON                            P.O. BOX 317
SECTION (103,104,105)RS-3                       PONTIAC, IL  61764-0317
PROJECT(S) ACF-0068/091/000
ROUTE FAP 68
DISTRICT 03
AWARDED DATE   02/13/2003
AWARDED AMOUNT   $1,799,486.18
  2 UNSUCCESSFUL BIDDERS

ITEM NO. 132                                    THOS. M. MADDEN CO.
CONTRACT NO. 83662                              24 W 600 ST. CHARLES ROAD
COUNTY(S) COOK                                  CAROL STREAM, IL  60188
SECTION 94-P4075-01-BT
PROJECT(S) ACCMM-8003/002/000
ROUTE PROSPECT HEIGHTS BIKE PATH
DISTRICT 01
AWARDED DATE   02/18/2003
AWARDED AMOUNT     $393,488.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 134                                    BEHM PAVEMENT MAINTENANCE, INC.
CONTRACT NO. 62504                              3010 RT. 176
COUNTY(S) KANE                                  CRYSTAL LAKE, IL  60014
SECTION 2002-090I
PROJECT(S)
ROUTE FAP 326
DISTRICT 01
AWARDED DATE   02/13/2003
AWARDED AMOUNT      $27,770.00
  5 UNSUCCESSFUL BIDDERS

ITEM NO. 136                                    WESTERN REMAC, INC.
CONTRACT NO. 64792                              1740 INTERNATIONALE PARKWAY
COUNTY(S) WINNEBAGO   OGLE                      WOODRIDGE, IL  60517
SECTION N. CENTRAL ILL ITMS
PROJECT(S) ITS-011-7/105/000
ROUTE FAP 301 & FAI 39
DISTRICT 02
AWARDED DATE   02/13/2003
AWARDED AMOUNT     $936,230.25
  3 UNSUCCESSFUL BIDDERS



-----------------------------------------------------------------------------------------
-------------------
                         MARCH 07, 2003       LETTING

DESCRIPTION                                     CONTRACTOR
-----------                                     ----------
ITEM NO. 123                                    ILLINOIS VALLEY PAVING CO.
CONTRACT NO. 92911                              3151 ROBBINS ROAD (62704)
COUNTY(S) SANGAMON                              P.O. BOX 13490
SECTION DISTRICT 6 RESURFACING 2003-1           SPRINGFIELD, IL  62791
PROJECT(S) ACIM-0553/132/089
ROUTE FAI 55
DISTRICT 06
AWARDED DATE   03/13/2003
AWARDED AMOUNT  $17,470,330.78
  0 UNSUCCESSFUL BIDDERS

-----------------------------------------------------------------------------------------
-------------------
                                       CONTRACTS REJECTED
                                       ------------------
THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN
-----------------------------------------------------------------------------------------
-------------------
                         JANUARY 17, 2003     LETTING

DESCRIPTION                                     CONTRACTOR
-----------                                     ----------
ITEM NO. 012                                    R. A. CULLINAN & SON, INC.
CONTRACT NO. 68151                              121 WEST PARK
COUNTY(S) TAZEWELL                              P. O. BOX 166
SECTION 105RS-5                                 TREMONT, IL  61568-0166
PROJECT(S) F-6757/002/000
ROUTE FAU 6757
DISTRICT 04
REJECTED AMOUNT   $1,219,415.24

ITEM NO. 016                                    CHESTER BROSS CONSTRUCTION COMPANY
CONTRACT NO. 92911                              8965 HIGHWAY 36
COUNTY(S) SANGAMON                              P.O. BOX 430
SECTION DISTRICT 6 RESURFACING 2003-1           HANNIBAL, MO  63401
PROJECT(S) ACIM-0553/132/089
ROUTE FAI 55
DISTRICT 06
REJECTED AMOUNT  $16,572,924.09

ITEM NO. 020                                    SOUTHERN ILLINOIS ASPHALT CO., INC.
CONTRACT NO. 98762                              3909 WEST ERNESTINE DRIVE, SUITE 2
COUNTY(S) WILLIAMSON  POPE                      P.O. BOX 518
SECTION D-9 CONT. MAINT. FY2003-8               MARION, IL  62959
PROJECT(S)
ROUTE SBI 147 & FAP 885
DISTRICT 09
REJECTED AMOUNT     $413,288.85

ITEM NO. 043                                    DIVANE BROS. ELECTRIC CO.
CONTRACT NO. 68226                              2424 N. 25TH AVE.
COUNTY(S) PEORIA      TAZEWELL                  P.O. BOX 937
SECTION D4 I-74 ITS SYSTEM-1                    FRANKLIN PARK, IL  60131-0937
PROJECT(S) ACIM-0744/224/086
ROUTE FAI 74
DISTRICT 04
REJECTED AMOUNT   $4,417,000.00



ITEM NO. 061                                    VIENNA NURSERY
CONTRACT NO. 98784                              980 U.S. HWY. 45 SOUTH
COUNTY(S) JACKSON                               P.O. BOX 306
SECTION (9,10)-3-LS                             VIENNA, IL  62995
PROJECT(S) NHF-0322/060/000
ROUTE FAP 322
DISTRICT 09
REJECTED AMOUNT     $199,703.85

ITEM NO. 065                                    HOWELL PAVING, INC. &
CONTRACT NO. 94398                              WABASH ASPHALT CO., INC.
COUNTY(S) CLAY        RICHLAND                  1020 N. 13TH STREET
SECTION 7WRS                                    P.O. BOX 1009
PROJECT(S) NHF-0327/025/000                     MATTOON, IL  61938
ROUTE FAP 327
DISTRICT 07
REJECTED AMOUNT   $2,408,495.45

ITEM NO. 070                                    MACOUPIN COUNTY CONTRACTING, INC.
CONTRACT NO. 72292                              21185 SUNRISE VIEW LANE
COUNTY(S) MACOUPIN                              STAUNTON, IL  62088
SECTION D(W-2,RS-10)
PROJECT(S)
ROUTE FAP 662 & SBI 4
DISTRICT 06
REJECTED AMOUNT   $1,952,212.66

ITEM NO. 076                                    R. A. CULLINAN & SON, INC.
CONTRACT NO. 68112                              121 WEST PARK
COUNTY(S) PEORIA                                P. O. BOX 166
SECTION (Y)RS-5                                 TREMONT, IL  61568-0166
PROJECT(S) F-0646/057/000
ROUTE FAP 646
DISTRICT 04
REJECTED AMOUNT   $1,133,953.02

ITEM NO. 117                                    CHESTER BROSS CONSTRUCTION COMPANY
CONTRACT NO. 72350                              8965 HIGHWAY 36
COUNTY(S) PIKE                                  P.O. BOX 430
SECTION D6 RESURFACING 2003-2                   HANNIBAL, MO  63401
PROJECT(S) ACIM-ACF-0722/090/010
ROUTE FAI 72
DISTRICT 06
REJECTED AMOUNT  $10,462,297.09

ITEM NO. 133                                    D. CONSTRUCTION, INC.
CONTRACT NO. 66301                              1488 SO. BROADWAY
COUNTY(S) GRUNDY                                COAL CITY, IL  60416
SECTION D-3 ANNUAL PATCHING 2003-4
PROJECT(S)
ROUTE VARIOUS
DISTRICT 03
REJECTED AMOUNT     $249,673.00



-----------------------------------------------------------------------------------------
-------------------
                         MARCH 07, 2003       LETTING

DESCRIPTION                                     CONTRACTOR
-----------                                     ----------
ITEM NO. 024                                    NOLLAU NURSERIES, INC.
CONTRACT NO. 76630                              5436 WHITE OAK DR.
COUNTY(S) MADISON                               P.O. BOX 327
SECTION 60-10I                                  SMITHTON, IL  62285
PROJECT(S) NHF-0310/080/000
ROUTE FAP 310
DISTRICT 08
REJECTED AMOUNT      $77,715.25

ITEM NO. 039                                    FREESEN, INC.
CONTRACT NO. 90792                              3151 ROBBINS ROAD (62704)
COUNTY(S) DEWITT                                P.O. BOX 13420
SECTION (49,53)(W-3,RS-3)&52(W-1,RS-2)          SPRINGFIELD, IL  62791
PROJECT(S) ACF-0708/003/000
ROUTE FAP 708
DISTRICT 05
REJECTED AMOUNT   $2,383,127.79

ITEM NO. 063                                    KENNETH R. HARTMAN, INC.
CONTRACT NO. 62497                              1405 STANFORD DRIVE
COUNTY(S) COOK        WILL                      P.O. BOX 902
SECTION 2002-083I                               KANKAKEE, IL  60901-2601
PROJECT(S)
ROUTE VARIOUS
DISTRICT 01
REJECTED AMOUNT     $607,854.55

ITEM NO. 086                                    THE KILIAN CORPORATION &
CONTRACT NO. 76099                              ASPHALT SALES AND PRODUCTS, INC.
COUNTY(S) MADISON                               608 SOUTH INDEPENDENCE
SECTION 261R-2                                  P.O. BOX A
PROJECT(S)                                      MASCOUTAH, IL  62258-0187
ROUTE FAP 10
DISTRICT 08
REJECTED AMOUNT   $3,497,840.62

ITEM NO. 088                                    ROWE CONSTRUCTION CO., A DIVISION
CONTRACT NO. 66316                              OF R. A. CULLINAN & SON, INC.
COUNTY(S) MCLEAN                                1523 NORTH COTTAGE AVENUE (61701)
SECTION (55)I                                   P.O. BOX 609
PROJECT(S)                                      BLOOMINGTON, IL  61702-0609
ROUTE FAS 1476
DISTRICT 03
REJECTED AMOUNT     $264,371.64

ITEM NO. 092                                    HALVERSON CONSTRUCTION CO., INC.
CONTRACT NO. 72640                              620 NORTH 19TH STREET (62702)
COUNTY(S) HANCOCK, IL LEE, IA                   P.O. BOX 6039
SECTION (22B)I                                  SPRINGFIELD, IL  62708-6039
PROJECT(S)
ROUTE FAP 315
DISTRICT 06
REJECTED AMOUNT     $969,198.50



ITEM NO. 115                                    HOWELL PAVING, INC. &
CONTRACT NO. 94398                              WABASH ASPHALT CO., INC.
COUNTY(S) CLAY        RICHLAND                  1020 N. 13TH STREET
SECTION 7WRS                                    P.O. BOX 1009
PROJECT(S) NHF-0327/025/000                     MATTOON, IL  61938
ROUTE FAP 327
DISTRICT 07
REJECTED AMOUNT   $2,387,681.05

ITEM NO. 116                                    SOUTHERN ILLINOIS ASPHALT CO., INC.
CONTRACT NO. 98762                              3909 WEST ERNESTINE DRIVE, SUITE 2
COUNTY(S) WILLIAMSON  POPE                      P.O. BOX 518
SECTION D-9 CONT. MAINT. FY2003-8               MARION, IL  62959
PROJECT(S)
ROUTE SBI 147 & FAP 885
DISTRICT 09
REJECTED AMOUNT     $413,288.85

ITEM NO. 121                                    A. J. WALKER CONSTRUCTION COMPANY
CONTRACT NO. 90943                              421 SOUTH 21ST STREET
COUNTY(S) CUMBERLAND  DOUGLAS                   P.O. BOX 118
SECTION D5 SCOUR MITIGATION 2001-1              MATTOON, IL  61938-0118
PROJECT(S)
ROUTE VARIOUS
DISTRICT 05
REJECTED AMOUNT     $268,787.40

�



Affidavit of Availability
   For the Letting of             

Instructions:  Complete this form by either typing or using black ink.  "Authorization to Bid" will not be issued
unless both sides of this form are completed in detail.  Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor.  It is required to include all pending low bids not yet awarded
or rejected.  In a joint venture, list only that portion of the work which is the responsibility of your company.  The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others.  If no work is contracted, show NONE.

1 2 3 4 Awards Pending

County and Section Number                                                   

Contract With                                                   

Estimated Completion Date                                                   

Total Contract Price                                                   Accumulated
Totals

Uncompleted Dollar Value if Firm is
the Prime Contractor                                                         

Uncompleted Dollar Value if Firm is
the Subcontractor                                                         

Total Value of All Work          

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces.  All work
subcontracted to others will be listed on the reverse of this form.  In a joint venture, list only that portion of the work to be done by your
company.  If no work is contracted, show NONE.

Accumulated
Totals

Earthwork                                                         

Portland Cement Concrete Paving                                                         

Bituminous Plant Mix                                                         

Bituminous Aggregate Mixture                                                         

Miscellaneous Bituminous Paving                                                         

Clean & Seal Cracks/Joints                                                         

Aggregate Bases & Surfaces                                                         

Highway, R.R. and Waterway Structures                                                         

Drainage                                                         

Electrical                                                         

Cover and Seal Coats                                                         

Miscellaneous Concrete Construction                                                         

Landscaping                                                         

Fencing                                                         

Guardrail                                                         

Painting                                                         

Signing                                                         

Fabrication                                                         

Building Construction                                                         

Other Construction (List)                                                         

                                                                  

Totals                                         
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code".  Failure to comply will result in
non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
IL494-0393 BC 57 (Rev. 12/99)

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois  62764



Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor                                                   

Type of Work                                                   

Subcontract Price                                    

Amount
Uncompleted

                                   

Subcontractor                                                   

Type of Work                                                   

Subcontract Price                                    

Amount
Uncompleted

                                   

Subcontractor                                                   

Type of Work                                                   

Subcontract Price                                    

Amount
Uncompleted

                                   

Subcontractor                                                   

Type of Work                                                   

Subcontract Price                                    

Amount
Uncompleted

                                   

Subcontractor                                                   

Type of Work                                                   

Subcontract Price                                    

Amount
Uncompleted

                                   

Total Uncompleted $0.00 $0.00 $0.00 $0.00 $0.00

I, being duly worn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Subscribed and sworn to before me
this           day of                   Type or Print Name      

Officer or Director Title

          Signed
Notary Public

My commission expires           

Company           
(Notary Seal)

Address           

          



Request for Proposal Forms
and Plans & Request for
Authorization to Bid

TYPE OR USE BLACK INK

          ,         
The undersigned requests plans and/or proposal forms for the following items advertised for the letting of       ,     
Check No.           for $           , payable to "State Treasurer of Illinois", is enclosed as payment for the requested items.

Part A: I hereby request  Plans & Proposals @ $15 a set  Proposals Only @ $5 each or  Plans Only @ $10 a set
for each of the following items.  (Do not complete "No. Of Sets" unless multiple sets are requested.)

Requested For IDOT Use Requested For IDOT Use Requested For IDOT Use

No. of
Sets

Item
No.

Proposal
Issued

Plans
Issued

No. of
Sets

Item
No.

Proposal
Issued

Plans
Issued

No. Of
Sets

Item
No.

Proposal
Issued

Plans
Issued

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            

                                                                                                            
Part B: I plan to bid as a prime contractor and hereby request

Authorization to Bid the following items listed in Part A:           

          

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items
listed in Part B.

Requestor Remarks:
          

For IDOT Use Only TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON REVERSE SIDE.

E-Mail:           
Contractor Number

Requestor Phone No.:      Requestor Fax No.:      
Company:       

Walk-In
Hold for Street Address:(**)      
Pickup For United Parcel Delivery

                      
Filled City State Zip Code

Post Office Box No.:(**)           
Box No. For First Class Delivery

                      
City State Zip Code

By:           
Signature Dept. Of Human Rights No.(*)

(*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, Illinois  60601 Construction Plans & Proposal

(**) Complete street address and post office box  are required.
On joint venture request use address of joint venture. Department Customer

Bureau of Design & Environment
2300 South Dirksen Parkway / Room 323
Springfield, Illinois  62764

IL 494-0402 BDE 124 (Rev. 5/2000)



Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request

1. Using Black Ink complete the request form listing all items in numerical order.
 
2. Telefax the completed request form to 217/785-1141.
 
3. Do Not make any changes on the request form after it has been faxed.  Additional items will require a supplemental request.
 
4. Mail hard copy of the request form to IDOT.  The mailed request should include a check to pay for the requested items.  If

requesting Authorization to Bid, the requestor should also include the required Affidavit of Availability with an original
signature.

 

ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT's Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?:  Prospective bidders should, prior to submitting their
initial request for plans and proposals, determine their needs and request the total number of plans and proposals needed for each item
requested.  There will be a nonrefundable charge of $15 for each set of plans and specifications issued.

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT's
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a "Request for Proposal
Forms and Plans" he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial and/or
Authorization Form, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time of complete and
correct original document submittal should contact the department as to status.  This is critical in the week before the letting.  These
documents must be received by three days before the letting date.  Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes the following:

 1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 2. Other special documentation and/or information that may be required by the contract

special provisions
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when
bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
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